Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220652
PID 111492
CLE-SR 32-01.40
Federal
Type: MINOR WIDENING
Letting Date: 12/15/2022
Completion Date: 10/1/2023

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $4,380,712.01

Engineer's Estimate: $4,322,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $4,380,712.01

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $4,959,428.27

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $5,597,523.99

Bidder 4
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $5,762,500.00

Ref #1	**202E23000**	**PAVEMENT REMOVED, (4492 SY)**	
	Awd	$9.79	$43,976.68
	2	$33.62	$151,021.04
	3	$20.00	$89,840.00
	4	$9.00	$40,428.00
Ref #2	**202E30700**	**CONCRETE BARRIER REMOVED, (548 FT)**	
	Awd	$38.55	$21,125.40
	2	$61.23	$33,554.04
	3	$50.00	$27,400.00
	4	$36.50	$20,002.00
Ref #3	**202E30701**	**CONCRETE BARRIER REMOVED, AS PER PLAN, (4974 FT)**	
	Awd	$9.10	$45,263.40
	2	$2.02	$10,047.48
	3	$12.00	$59,688.00
	4	$8.50	$42,279.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (577 FT)**	
	Awd	$8.00	$4,616.00
	2	$8.00	$4,616.00
	3	$8.00	$4,616.00
	4	$8.00	$4,616.00
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$499.25	$499.25
	2	$442.70	$442.70
	3	$400.00	$400.00
	4	$625.00	$625.00
Ref #6	**203E10000**	**EXCAVATION, (3739 CY)**	
	Awd	$25.63	$95,830.57
	2	$77.90	$291,268.10
	3	$30.00	$112,170.00
	4	$35.00	$130,865.00
Ref #7	**203E20000**	**EMBANKMENT, (843 CY)**	
	Awd	$15.21	$12,822.03
	2	$36.48	$30,752.64
	3	$22.00	$18,546.00
	4	$25.00	$21,075.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (7250 SY)**	
	Awd	$1.91	$13,847.50
	2	$3.28	$23,780.00
	3	$3.00	$21,750.00
	4	$4.00	$29,000.00
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (378 CY)**	
	Awd	$55.61	$21,020.58
	2	$83.49	$31,559.22
	3	$43.00	$16,254.00
	4	$47.50	$17,955.00
Ref #10	**204E30010**	**GRANULAR MATERIAL, TYPE B, (378 CY)**	
	Awd	$78.56	$29,695.68
	2	$87.06	$32,908.68
	3	$72.00	$27,216.00
	4	$80.00	$30,240.00

Ref #11	**204E45000**	**PROOF ROLLING, (8 HOUR)**	
	Awd	$217.72	$1,741.76
	2	$378.69	$3,029.52
	3	$350.00	$2,800.00
	4	$1,150.00	$9,200.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (1399 SY)**	
	Awd	$4.02	$5,623.98
	2	$3.20	$4,476.80
	3	$4.00	$5,596.00
	4	$2.60	$3,637.40
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (750 FT)**	
	Awd	$25.50	$19,125.00
	2	$25.50	$19,125.00
	3	$25.50	$19,125.00
	4	$25.50	$19,125.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E MASH 2016, (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$2,700.00	$5,400.00
	3	$2,700.00	$5,400.00
	4	$2,700.00	$5,400.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,325.00	$2,650.00
	2	$1,325.00	$2,650.00
	3	$1,325.00	$2,650.00
	4	$1,325.00	$2,650.00
Ref #16	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,625.00	$2,625.00
	2	$2,625.00	$2,625.00
	3	$2,625.00	$2,625.00
	4	$2,625.00	$2,625.00
Ref #17	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$425.00	$425.00
	2	$425.00	$425.00
	3	$425.00	$425.00
	4	$425.00	$425.00
Ref #18	**606E60022**	**IMPACT ATTENUATOR, TYPE 2 (UNIDIRECTIONAL) 60 MPH,, (1 EACH)**	
	Awd	$32,750.00	$32,750.00
	2	$41,544.20	$41,544.20
	3	$35,000.00	$35,000.00
	4	$32,750.00	$32,750.00
Ref #19	**609E24510**	**CURB, TYPE 4-C, (18 FT)**	
	Awd	$73.49	$1,322.82
	2	$56.30	$1,013.40
	3	$75.00	$1,350.00
	4	$25.00	$450.00
Ref #20	**622E10060**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, (867 FT)**	
	Awd	$125.00	$108,375.00
	2	$134.77	$116,845.59
	3	$180.00	$156,060.00
	4	$250.00	$216,750.00

Ref #21	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (487 FT)**	
	Awd	$96.04	$46,771.48
	2	$98.83	$48,130.21
	3	$170.00	$82,790.00
	4	$250.00	$121,750.00
Ref #22	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$3,561.38	$7,122.76
	2	$3,840.11	$7,680.22
	3	$6,000.00	$12,000.00
	4	$4,500.00	$9,000.00
Ref #23	**622E25001**	**CONCRETE BARRIER END SECTION, TYPE D, AS PER PLAN, (1 EACH)**	
	Awd	$5,211.41	$5,211.41
	2	$9,062.51	$9,062.51
	3	$10,000.00	$10,000.00
	4	$2,000.00	$2,000.00
Ref #24	**622E25004**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (3 EACH)**	
	Awd	$2,750.00	$8,250.00
	2	$3,095.46	$9,286.38
	3	$7,000.00	$21,000.00
	4	$4,000.00	$12,000.00
Ref #25	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (4 EACH)**	
	Awd	$2,961.38	$11,845.52
	2	$3,059.63	$12,238.52
	3	$7,500.00	$30,000.00
	4	$4,000.00	$16,000.00
Ref #26	**623E40500**	**REFERENCE MONUMENT, TYPE A, (4 EACH)**	
	Awd	$726.09	$2,904.36
	2	$1,428.41	$5,713.64
	3	$1,000.00	$4,000.00
	4	$2,000.00	$8,000.00
Ref #27	**690E98400**	**SPECIAL - MISC.: CONSULTANT FOR CONCRETE QUALITY C, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$8,750.00	$8,750.00
	3	$55,000.00	$55,000.00
	4	$15,000.00	$15,000.00
Ref #28	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$13,163.28	$13,163.28
	3	$50,000.00	$50,000.00
	4	$18,000.00	$18,000.00

Section 1 - ROADWAY - Totals

Awd	**$621,841.18**
2	**$921,109.17**
3	**$873,701.00**
4	**$831,847.40**

Ref #29	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$200.00	$400.00
	3	$100.00	$200.00
	4	$70.00	$140.00

Ref #30	**659E00300**	**TOPSOIL, (713 CY)**	
	Awd	$6.35	$4,527.55
	2	$26.55	$18,930.15
	3	$60.00	$42,780.00
	4	$70.00	$49,910.00
Ref #31	**659E10000**	**SEEDING AND MULCHING, (6425 SY)**	
	Awd	$1.35	$8,673.75
	2	$2.90	$18,632.50
	3	$1.34	$8,609.50
	4	$1.70	$10,922.50
Ref #32	**659E14000**	**REPAIR SEEDING AND MULCHING, (321 SY)**	
	Awd	$1.00	$321.00
	2	$1.00	$321.00
	3	$1.34	$430.14
	4	$1.70	$545.70
Ref #33	**659E15000**	**INTER-SEEDING, (321 SY)**	
	Awd	$0.01	$3.21
	2	$0.01	$3.21
	3	$1.00	$321.00
	4	$1.70	$545.70
Ref #34	**659E20000**	**COMMERCIAL FERTILIZER, (0.87 TON)**	
	Awd	$1,500.00	$1,305.00
	2	$1,500.00	$1,305.00
	3	$1,000.00	$870.00
	4	$750.00	$652.50
Ref #35	**659E31000**	**LIME, (1.33 ACRE)**	
	Awd	$200.00	$266.00
	2	$200.00	$266.00
	3	$150.00	$199.50
	4	$50.00	$66.50
Ref #36	**659E35000**	**WATER, (35.6 MGAL)**	
	Awd	$1.00	$35.60
	2	$1.00	$35.60
	3	$1.00	$35.60
	4	$50.00	$1,780.00
Ref #37	**659E40000**	**MOWING, (14.5 MSF)**	
	Awd	$1.00	$14.50
	2	$1.00	$14.50
	3	$45.00	$652.50
	4	$50.00	$725.00
Ref #38	**670E00500**	**SLOPE EROSION PROTECTION, (956 SY)**	
	Awd	$1.95	$1,864.20
	2	$1.95	$1,864.20
	3	$3.90	$3,728.40
	4	$4.10	$3,919.60
Ref #39	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,475.00	$1,475.00
	2	$1,475.00	$1,475.00
	3	$1,500.00	$1,500.00
	4	$1,475.00	$1,475.00

Ref #40	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$4,550.00	$4,550.00
	2	$6,080.16	$6,080.16
	3	$9,000.00	$9,000.00
	4	$5,320.00	$5,320.00
Ref #41	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,068.35	$10,068.35
	2	$10,652.52	$10,652.52
	3	$10,100.00	$10,100.00
	4	$10,068.35	$10,068.35
Ref #42	**832E30000**	**EROSION CONTROL, (74075 EACH)**	
	Awd	$1.00	$74,075.00
	2	$1.00	$74,075.00
	3	$1.00	$74,075.00
	4	$1.00	$74,075.00

Section 2 - EROSION CONTROL - Totals

Awd	**$108,379.16**
2	**$134,054.84**
3	**$152,501.64**
4	**$160,145.85**

Ref #43	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (0.25 CY)**	
	Awd	$3,288.12	$822.03
	2	$6,481.80	$1,620.45
	3	$5,000.00	$1,250.00
	4	$2,750.00	$687.50
Ref #44	**601E37501**	**PAVED GUTTER, TYPE 1-2, AS PER PLAN, (273 FT)**	
	Awd	$144.43	$39,429.39
	2	$110.57	$30,185.61
	3	$130.00	$35,490.00
	4	$50.00	$13,650.00
Ref #45	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (2353 FT)**	
	Awd	$19.89	$46,801.17
	2	$20.57	$48,401.21
	3	$15.00	$35,295.00
	4	$18.00	$42,354.00
Ref #46	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (451 FT)**	
	Awd	$27.64	$12,465.64
	2	$28.23	$12,731.73
	3	$25.00	$11,275.00
	4	$22.00	$9,922.00
Ref #47	**605E14000**	**6" BASE PIPE UNDERDRAINS, (4674 FT)**	
	Awd	$16.20	$75,718.80
	2	$25.91	$121,103.34
	3	$15.00	$70,110.00
	4	$12.50	$58,425.00
Ref #48	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (40 FT)**	
	Awd	$66.42	$2,656.80
	2	$24.24	$969.60
	3	$30.00	$1,200.00
	4	$75.00	$3,000.00

Ref #49	**611E04600**	**12" CONDUIT, TYPE C, (179 FT)**	
	Awd	$90.63	$16,222.77
	2	$94.22	$16,865.38
	3	$180.00	$32,220.00
	4	$70.00	$12,530.00
Ref #50	**611E05900**	**15" CONDUIT, TYPE B, (53 FT)**	
	Awd	$107.86	$5,716.58
	2	$155.07	$8,218.71
	3	$260.00	$13,780.00
	4	$95.00	$5,035.00
Ref #51	**611E06100**	**15" CONDUIT, TYPE C, (31 FT)**	
	Awd	$150.99	$4,680.69
	2	$130.50	$4,045.50
	3	$210.00	$6,510.00
	4	$110.00	$3,410.00
Ref #52	**611E98470**	**CATCH BASIN, NO. 2-2B, (3 EACH)**	
	Awd	$1,497.38	$4,492.14
	2	$2,928.04	$8,784.12
	3	$4,500.00	$13,500.00
	4	$1,750.00	$5,250.00
Ref #53	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$3,623.08	$3,623.08
	2	$12,709.04	$12,709.04
	3	$7,000.00	$7,000.00
	4	$6,000.00	$6,000.00
Ref #54	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,836.71	$1,836.71
	2	$2,461.17	$2,461.17
	3	$1,500.00	$1,500.00
	4	$2,250.00	$2,250.00
Ref #200	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$965.77	$965.77
	2	$425.44	$425.44
	3	$1,094.33	$1,094.33
	4	$1,425.00	$1,425.00

Section 3 - DRAINAGE - Totals

Awd	**$215,431.57**
2	**$268,521.30**
3	**$230,224.33**
4	**$163,938.50**

Ref #55	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE THICK, (42904 SY)**	
	Awd	$5.00	$214,520.00
	2	$5.20	$223,100.80
	3	$5.00	$214,520.00
	4	$4.25	$182,342.00
Ref #56	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2058 CY)**	
	Awd	$171.00	$351,918.00
	2	$172.64	$355,293.12
	3	$171.00	$351,918.00
	4	$150.00	$308,700.00

Ref #57	**304E20000**	**AGGREGATE BASE, (1743 CY)**	
	Awd	$64.56	$112,528.08
	2	$96.16	$167,606.88
	3	$75.00	$130,725.00
	4	$85.00	$148,155.00
Ref #58	**407E20000**	**NON-TRACKING TACK COAT, (6895 GAL)**	
	Awd	$5.00	$34,475.00
	2	$5.00	$34,475.00
	3	$5.00	$34,475.00
	4	$4.00	$27,580.00
Ref #59	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (3944 CY)**	
	Awd	$9.00	$35,496.00
	2	$9.00	$35,496.00
	3	$9.00	$35,496.00
	4	$18.25	$71,978.00
Ref #60	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (2053 CY)**	
	Awd	$258.00	$529,674.00
	2	$258.00	$529,674.00
	3	$258.00	$529,674.00
	4	$240.00	$492,720.00
Ref #61	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (1891 CY)**	
	Awd	$231.00	$436,821.00
	2	$231.00	$436,821.00
	3	$231.00	$436,821.00
	4	$230.00	$434,930.00
Ref #62	**442E20200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (694 CY)**	
	Awd	$231.00	$160,314.00
	2	$231.00	$160,314.00
	3	$231.00	$160,314.00
	4	$235.00	$163,090.00

Section 4 - PAVEMENT - Totals

Awd	**$1,875,746.08**
2	**$1,942,780.80**
3	**$1,893,943.00**
4	**$1,829,495.00**

Ref #63	**625E00450**	**CONNECTION, FUSED PULL APART, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$100.78	$201.56
	3	$150.00	$300.00
	4	$192.00	$384.00
Ref #64	**625E14306**	**MEDIAN LIGHT POLE FOUNDATION, 10' DEEP, (1 EACH)**	
	Awd	$8,270.00	$8,270.00
	2	$6,318.53	$6,318.53
	3	$12,500.00	$12,500.00
	4	$5,545.00	$5,545.00
Ref #65	**625E23308**	**DISTRIBUTION CABLE, MISC.: NO. 4 AWG 5000 VOLT DIS, (1020 FT)**	
	Awd	$3.65	$3,723.00
	2	$3.68	$3,753.60
	3	$4.00	$4,080.00
	4	$7.50	$7,650.00

Ref #66	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (100 FT)**	
	Awd	$1.75	$175.00
	2	$1.76	$176.00
	3	$1.50	$150.00
	4	$2.00	$200.00
Ref #67	**625E25604**	**CONDUIT, 4", 725.051, (340 FT)**	
	Awd	$13.80	$4,692.00
	2	$13.91	$4,729.40
	3	$20.00	$6,800.00
	4	$18.00	$6,120.00
Ref #68	**625E27520**	**REMOVAL OF LUMINAIRE AND REERECTION, (1 EACH)**	
	Awd	$270.00	$270.00
	2	$272.09	$272.09
	3	$250.00	$250.00
	4	$1,380.00	$1,380.00
Ref #69	**625E29930**	**MEDIAN JUNCTION BOX, (3 EACH)**	
	Awd	$3,620.00	$10,860.00
	2	$2,388.35	$7,165.05
	3	$5,500.00	$16,500.00
	4	$2,870.00	$8,610.00
Ref #70	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$365.00	$365.00
	2	$367.83	$367.83
	3	$500.00	$500.00
	4	$405.00	$405.00
Ref #71	**625E35010**	**REMOVE AND REERECT EXISTING LIGHT POLE, (1 EACH)**	
	Awd	$1,150.00	$1,150.00
	2	$1,158.90	$1,158.90
	3	$3,000.00	$3,000.00
	4	$1,675.00	$1,675.00
Ref #72	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (1 EACH)**	
	Awd	$1,150.00	$1,150.00
	2	$1,158.90	$1,158.90
	3	$750.00	$750.00
	4	$1,060.00	$1,060.00
Ref #73	**625E75550**	**DISTRIBUTION CABLE REMOVED, (840 FT)**	
	Awd	$1.40	$1,176.00
	2	$1.41	$1,184.40
	3	$1.00	$840.00
	4	$2.50	$2,100.00
Ref #74	**625E75800**	**DISCONNECT CIRCUIT, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$251.94	$503.88
	3	$500.00	$1,000.00
	4	$450.00	$900.00

Section 5 - LIGHTING - Totals

Awd	**$32,531.00**
2	**$26,990.14**
3	**$46,670.00**
4	**$36,029.00**

Ref #75	**620E31200**	**REMOVAL OF DELINEATOR, (37 EACH)**	
	Awd	$15.00	$555.00
	2	$15.00	$555.00
	3	$15.00	$555.00
	4	$35.00	$1,295.00
Ref #76	**620E60000**	**DELINEATOR, POST SURFACE MOUNTED, WHITE, (26 EACH)**	
	Awd	$70.00	$1,820.00
	2	$70.00	$1,820.00
	3	$100.00	$2,600.00
	4	$75.00	$1,950.00
Ref #77	**621E00100**	**RPM, (247 EACH)**	
	Awd	$40.45	$9,991.15
	2	$40.45	$9,991.15
	3	$40.45	$9,991.15
	4	$35.00	$8,645.00
Ref #78	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$365.00	$1,095.00
	2	$367.83	$1,103.49
	3	$450.00	$1,350.00
	4	$405.00	$1,215.00
Ref #79	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1WAY, (16 EACH)**	
	Awd	$12.00	$192.00
	2	$11.00	$176.00
	3	$11.00	$176.00
	4	$15.00	$240.00
Ref #80	**626E00110**	**BARRIER REFLECTOR, TYPE 2 1WAY, (24 EACH)**	
	Awd	$15.00	$360.00
	2	$15.00	$360.00
	3	$15.00	$360.00
	4	$15.00	$360.00
Ref #81	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (307 FT)**	
	Awd	$18.50	$5,679.50
	2	$18.50	$5,679.50
	3	$18.50	$5,679.50
	4	$18.50	$5,679.50
Ref #82	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (38 FT)**	
	Awd	$29.25	$1,111.50
	2	$29.25	$1,111.50
	3	$29.25	$1,111.50
	4	$29.25	$1,111.50
Ref #83	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (2 EACH)**	
	Awd	$330.00	$660.00
	2	$330.00	$660.00
	3	$330.00	$660.00
	4	$330.00	$660.00
Ref #84	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$44,150.00	$44,150.00
	2	$44,150.00	$44,150.00
	3	$44,150.00	$44,150.00
	4	$44,150.00	$44,150.00

Ref #85	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (1 EACH)**	
	Awd	$70,000.00	$70,000.00
	2	$70,000.00	$70,000.00
	3	$70,000.00	$70,000.00
	4	$70,000.00	$70,000.00
Ref #86	**630E80100**	**SIGN, FLAT SHEET, (229 SF)**	
	Awd	$23.50	$5,381.50
	2	$23.50	$5,381.50
	3	$23.50	$5,381.50
	4	$23.50	$5,381.50
Ref #87	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (44 SF)**	
	Awd	$39.50	$1,738.00
	2	$39.50	$1,738.00
	3	$39.50	$1,738.00
	4	$39.50	$1,738.00
Ref #88	**630E84010**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (1 EACH)**	
	Awd	$8,900.00	$8,900.00
	2	$8,261.39	$8,261.39
	3	$10,000.00	$10,000.00
	4	$5,800.00	$5,800.00
Ref #89	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$3,661.39	$7,322.78
	3	$1,200.00	$2,400.00
	4	$1,200.00	$2,400.00
Ref #90	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$6,500.00	$13,000.00
	2	$6,500.00	$13,000.00
	3	$6,500.00	$13,000.00
	4	$6,500.00	$13,000.00
Ref #91	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (8 EACH)**	
	Awd	$25.00	$200.00
	2	$25.00	$200.00
	3	$25.00	$200.00
	4	$25.00	$200.00
Ref #92	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$350.00	$1,050.00
	2	$350.00	$1,050.00
	3	$350.00	$1,050.00
	4	$350.00	$1,050.00
Ref #93	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (8 EACH)**	
	Awd	$45.00	$360.00
	2	$45.00	$360.00
	3	$45.00	$360.00
	4	$45.00	$360.00
Ref #94	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (5 EACH)**	
	Awd	$250.00	$1,250.00
	2	$250.00	$1,250.00
	3	$250.00	$1,250.00
	4	$250.00	$1,250.00

Ref #95	**630E86320**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$2,000.00	$6,000.00
	2	$2,000.00	$6,000.00
	3	$2,000.00	$6,000.00
	4	$2,000.00	$6,000.00
Ref #96	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$600.00	$600.00
	3	$600.00	$600.00
	4	$600.00	$600.00
Ref #97	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (2 EACH)**	
	Awd	$1,850.00	$3,700.00
	2	$1,850.00	$3,700.00
	3	$1,850.00	$3,700.00
	4	$1,850.00	$3,700.00
Ref #98	**630E89804**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #99	**644E00104**	**EDGE LINE, 6", WHITE, (1.51 MILE)**	
	Awd	$3,930.00	$5,934.30
	2	$5,006.94	$7,560.48
	3	$3,930.00	$5,934.30
	4	$3,532.00	$5,333.32
Ref #100	**644E00104**	**EDGE LINE, 6", YELLOW, (1.48 MILE)**	
	Awd	$3,930.00	$5,816.40
	2	$5,006.94	$7,410.27
	3	$3,930.00	$5,816.40
	4	$3,532.00	$5,227.36
Ref #101	**644E00204**	**LANE LINE, 6", (2.07 MILE)**	
	Awd	$1,825.00	$3,777.75
	2	$2,325.11	$4,812.98
	3	$1,825.00	$3,777.75
	4	$1,491.00	$3,086.37
Ref #102	**644E00404**	**CHANNELIZING LINE, 12", (3776 FT)**	
	Awd	$1.50	$5,664.00
	2	$1.91	$7,212.16
	3	$1.50	$5,664.00
	4	$2.00	$7,552.00
Ref #103	**644E00500**	**STOP LINE, (36 FT)**	
	Awd	$10.15	$365.40
	2	$12.93	$465.48
	3	$10.15	$365.40
	4	$6.87	$247.32
Ref #104	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (91 FT)**	
	Awd	$9.90	$900.90
	2	$12.61	$1,147.51
	3	$9.90	$900.90
	4	$6.87	$625.17

Ref #105	**644E00701**	**TRANSVERSE/DIAGONAL LINE, AS PER PLAN, (249 FT)**	
	Awd	$9.90	$2,465.10
	2	$12.61	$3,139.89
	3	$9.90	$2,465.10
	4	$6.87	$1,710.63
Ref #106	**644E00720**	**CHEVRON MARKING, (266 FT)**	
	Awd	$9.90	$2,633.40
	2	$12.61	$3,354.26
	3	$9.90	$2,633.40
	4	$6.87	$1,827.42
Ref #107	**644E00900**	**ISLAND MARKING, (33 SF)**	
	Awd	$9.65	$318.45
	2	$12.29	$405.57
	3	$9.65	$318.45
	4	$3.96	$130.68
Ref #108	**644E01510**	**DOTTED LINE, 6", (565 FT)**	
	Awd	$1.50	$847.50
	2	$1.91	$1,079.15
	3	$1.50	$847.50
	4	$2.06	$1,163.90
Ref #109	**644E01520**	**DOTTED LINE, 12", (1450 FT)**	
	Awd	$1.90	$2,755.00
	2	$2.42	$3,509.00
	3	$1.90	$2,755.00
	4	$4.15	$6,017.50
Ref #110	**644E30010**	**REMOVAL OF PAVEMENT MARKING, (407 SF)**	
	Awd	$9.25	$3,764.75
	2	$11.78	$4,794.46
	3	$9.25	$3,764.75
	4	$7.55	$3,072.85
Ref #201	**630E79611**	**SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, AS PER PLA, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,135.00	$4,270.00
	3	$2,200.00	$4,400.00
	4	$1,250.00	$2,500.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$223,436.60**
2	**$236,631.52**
3	**$224,955.60**
4	**$218,280.02**

Ref #111	**625E25402**	**CONDUIT, 2", 725.05, (20 FT)**	
	Awd	$5.40	$108.00
	2	$5.44	$108.80
	3	$15.00	$300.00
	4	$10.00	$200.00
Ref #112	**625E25502**	**CONDUIT, 3", 725.05, (40 FT)**	
	Awd	$9.30	$372.00
	2	$9.37	$374.80
	3	$21.00	$840.00
	4	$18.00	$720.00

Ref #113	**625E29000**	**TRENCH, (8 FT)**	
	Awd	$10.50	$84.00
	2	$10.58	$84.64
	3	$55.00	$440.00
	4	$20.00	$160.00
Ref #114	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$365.00	$1,095.00
	2	$367.83	$1,103.49
	3	$450.00	$1,350.00
	4	$405.00	$1,215.00
Ref #115	**630E79000**	**SIGN HANGER ASSEMBLY, SPAN WIRE, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$350.00	$1,400.00
	3	$400.00	$1,600.00
	4	$375.00	$1,500.00
Ref #116	**630E80100**	**SIGN, FLAT SHEET, (33 SF)**	
	Awd	$32.00	$1,056.00
	2	$32.00	$1,056.00
	3	$32.00	$1,056.00
	4	$27.50	$907.50
Ref #117	**632E04802**	**VEHICULAR SIGNAL HEAD, (LED), 1-SECTION, 12" LENS,, (2 EACH)**	
	Awd	$775.00	$1,550.00
	2	$781.00	$1,562.00
	3	$750.00	$1,500.00
	4	$310.00	$620.00
Ref #118	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (6 EACH)**	
	Awd	$1,185.00	$7,110.00
	2	$1,194.17	$7,165.02
	3	$1,200.00	$7,200.00
	4	$25.00	$150.00
Ref #119	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (8 EACH)**	
	Awd	$65.00	$520.00
	2	$65.50	$524.00
	3	$36.00	$288.00
	4	$1,030.00	$8,240.00
Ref #120	**632E30400**	**MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER WITH ACCES, (407 FT)**	
	Awd	$12.40	$5,046.80
	2	$12.50	$5,087.50
	3	$25.00	$10,175.00
	4	$14.25	$5,799.75
Ref #121	**632E30600**	**TETHER WIRE, WITH ACCESSORIES, (407 FT)**	
	Awd	$12.40	$5,046.80
	2	$12.50	$5,087.50
	3	$22.00	$8,954.00
	4	$6.35	$2,584.45
Ref #122	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (1045 FT)**	
	Awd	$2.35	$2,455.75
	2	$2.37	$2,476.65
	3	$5.50	$5,747.50
	4	$4.20	$4,389.00

Ref #123	**632E64000**	**STRAIN POLE FOUNDATION, (2 EACH)**	
	Awd	$4,750.00	$9,500.00
	2	$4,786.77	$9,573.54
	3	$7,000.00	$14,000.00
	4	$7,930.00	$15,860.00
Ref #124	**632E67200**	**POWER CABLE, 2 CONDUCTOR, NO. 8 AWG, (55 FT)**	
	Awd	$4.25	$233.75
	2	$4.28	$235.40
	3	$6.00	$330.00
	4	$3.00	$165.00
Ref #125	**632E69400**	**SERVICE CABLE, 2 CONDUCTOR, NO. 8 AWG, (110 FT)**	
	Awd	$4.25	$467.50
	2	$4.28	$470.80
	3	$6.00	$660.00
	4	$3.00	$330.00
Ref #126	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$5,545.00	$5,545.00
	2	$5,587.92	$5,587.92
	3	$5,500.00	$5,500.00
	4	$3,200.00	$3,200.00
Ref #127	**632E86140**	**STRAIN POLE, TYPE TC-81.11, DESIGN 12, (2 EACH)**	
	Awd	$14,135.00	$28,270.00
	2	$14,244.42	$28,488.84
	3	$15,000.00	$30,000.00
	4	$14,500.00	$29,000.00
Ref #128	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$4,445.00	$4,445.00
	2	$4,479.41	$4,479.41
	3	$8,000.00	$8,000.00
	4	$4,040.00	$4,040.00
Ref #129	**632E90104**	**REUSE OF TRAFFIC CONTROL ITEM, HIGH-SPEED ETHERNET, (1 EACH)**	
	Awd	$220.00	$220.00
	2	$221.70	$221.70
	3	$850.00	$850.00
	4	$1,225.00	$1,225.00
Ref #130	**632E90104**	**REUSE OF TRAFFIC CONTROL ITEM, UNINTERRUPTIBLE POW, (1 EACH)**	
	Awd	$950.00	$950.00
	2	$957.35	$957.35
	3	$750.00	$750.00
	4	$1,230.00	$1,230.00
Ref #131	**632E90212**	**REUSE OF CONTROLLER, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$503.87	$503.87
	3	$500.00	$500.00
	4	$505.00	$505.00
Ref #132	**633E65520**	**CABINET, TYPE 332, (1 EACH)**	
	Awd	$15,295.00	$15,295.00
	2	$15,413.39	$15,413.39
	3	$17,000.00	$17,000.00
	4	$15,610.00	$15,610.00

Ref #133	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$1,550.00	$1,550.00
	2	$1,562.00	$1,562.00
	3	$5,000.00	$5,000.00
	4	$2,600.00	$2,600.00
Ref #134	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$865.00	$865.00
	2	$871.70	$871.70
	3	$3,000.00	$3,000.00
	4	$1,800.00	$1,800.00
Ref #135	**809E64550**	**ETHERNET CABLE, OUTDOOR-RATED, (60 FT)**	
	Awd	$1.40	$84.00
	2	$1.41	$84.60
	3	$8.25	$495.00
	4	$2.50	$150.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$93,769.60**
2	**$94,480.92**
3	**$125,535.50**
4	**$102,200.70**

Ref #136	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (25 CY)**	
	Awd	$167.23	$4,180.75
	2	$101.05	$2,526.25
	3	$100.00	$2,500.00
	4	$215.00	$5,375.00
Ref #137	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$93.38	$46,690.00
	2	$80.00	$40,000.00
	3	$93.00	$46,500.00
	4	$100.00	$50,000.00
Ref #138	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (11 EACH)**	
	Awd	$2,464.97	$27,114.67
	2	$2,200.00	$24,200.00
	3	$2,300.00	$25,300.00
	4	$2,450.00	$26,950.00
Ref #139	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$65.00	$3,250.00
	2	$65.00	$3,250.00
	3	$101.00	$5,050.00
	4	$75.00	$3,750.00
Ref #140	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (1459 EACH)**	
	Awd	$6.00	$8,754.00
	2	$6.00	$8,754.00
	3	$6.00	$8,754.00
	4	$15.00	$21,885.00
Ref #141	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$189.86	$4,746.50
	2	$567.11	$14,177.75
	3	$500.00	$12,500.00
	4	$360.00	$9,000.00

Ref #142	**614E13310**	**BARRIER REFLECTOR, TYPE 1, UNIDIRECTIONAL, (200 EACH)**	
	Awd	$20.85	$4,170.00
	2	$12.00	$2,400.00
	3	$12.00	$2,400.00
	4	$16.00	$3,200.00
Ref #143	**614E13350**	**OBJECT MARKER, ONE WAY, (200 EACH)**	
	Awd	$20.85	$4,170.00
	2	$16.00	$3,200.00
	3	$16.00	$3,200.00
	4	$17.50	$3,500.00
Ref #144	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (15 SNMT)**	
	Awd	$1,050.00	$15,750.00
	2	$1,050.00	$15,750.00
	3	$1,800.00	$27,000.00
	4	$1,000.00	$15,000.00
Ref #145	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (0.7 MILE)**	
	Awd	$3,340.00	$2,338.00
	2	$4,255.26	$2,978.68
	3	$3,340.00	$2,338.00
	4	$2,750.00	$1,925.00
Ref #146	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, WHITE, (2.63 MILE)**	
	Awd	$4,535.00	$11,927.05
	2	$5,777.73	$15,195.43
	3	$4,535.00	$11,927.05
	4	$4,400.00	$11,572.00
Ref #147	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, YELLO, (2.33 MILE)**	
	Awd	$4,535.00	$10,566.55
	2	$5,777.73	$13,462.11
	3	$4,535.00	$10,566.55
	4	$4,400.00	$10,252.00
Ref #148	**614E23100**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 807 PAIN, (9189 FT)**	
	Awd	$1.00	$9,189.00
	2	$1.27	$11,670.03
	3	$1.00	$9,189.00
	4	$1.00	$9,189.00
Ref #149	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (3089 FT)**	
	Awd	$1.50	$4,633.50
	2	$1.91	$5,899.99
	3	$1.50	$4,633.50
	4	$1.75	$5,405.75
Ref #150	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$39,160.18	$39,160.18
	2	$36,238.39	$36,238.39
	3	$55,000.00	$55,000.00
	4	$60,000.00	$60,000.00
Ref #151	**616E10000**	**WATER, (3 MGAL)**	
	Awd	$52.31	$156.93
	2	$24.43	$73.29
	3	$1,733.94	$5,201.82
	4	$5.00	$15.00

Ref #152	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (9617 FT)**	
	Awd	$12.22	$117,519.74
	2	$13.58	$130,598.86
	3	$15.00	$144,255.00
	4	$45.00	$432,765.00
Ref #153	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (4 SNMT)**	
	Awd	$850.00	$3,400.00
	2	$850.00	$3,400.00
	3	$1,300.00	$5,200.00
	4	$850.00	$3,400.00
Ref #202	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (397 SY)**	
	Awd	$73.50	$29,179.50
	2	$104.57	$41,514.29
	3	$73.50	$29,179.50
	4	$185.00	$73,445.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$346,896.37**
2	**$375,289.07**
3	**$410,694.42**
4	**$746,628.75**

Ref #154	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (356 CY)**	
	Awd	$48.45	$17,248.20
	2	$110.16	$39,216.96
	3	$120.00	$42,720.00
	4	$100.00	$35,600.00
Ref #155	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (10944 LB)**	
	Awd	$1.70	$18,604.80
	2	$2.53	$27,688.32
	3	$3.00	$32,832.00
	4	$2.50	$27,360.00
Ref #156	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (147 CY)**	
	Awd	$1,467.07	$215,659.29
	2	$2,320.14	$341,060.58
	3	$2,000.00	$294,000.00
	4	$2,700.00	$396,900.00
Ref #157	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (388 SY)**	
	Awd	$26.50	$10,282.00
	2	$24.26	$9,412.88
	3	$27.00	$10,476.00
	4	$49.50	$19,206.00
Ref #158	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (320 SY)**	
	Awd	$11.00	$3,520.00
	2	$11.00	$3,520.00
	3	$14.00	$4,480.00
	4	$14.00	$4,480.00
Ref #159	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (24 CY)**	
	Awd	$189.08	$4,537.92
	2	$243.10	$5,834.40
	3	$145.00	$3,480.00
	4	$140.00	$3,360.00

Ref #160	**520E10001**	**PNEUMATICALLY PLACED CONCRETE SHOTCRETE, AS PER PL, (3342 SF)**	
	Awd	$22.50	$75,195.00
	2	$25.51	$85,254.42
	3	$50.00	$167,100.00
	4	$50.00	$167,100.00
Ref #161	**530E51100**	**SPECIAL - RETAINING WALL, SOIL NAIL, (119 EACH)**	
	Awd	$955.00	$113,645.00
	2	$1,186.24	$141,162.56
	3	$2,500.00	$297,500.00
	4	$2,075.00	$246,925.00
Ref #162	**530E51110**	**SPECIAL - RETAINING WALL, SOIL NAIL VERIFICATION T, (1 EACH)**	
	Awd	$1,775.00	$1,775.00
	2	$1,953.59	$1,953.59
	3	$2,000.00	$2,000.00
	4	$2,000.00	$2,000.00
Ref #163	**530E51120**	**SPECIAL - RETAINING WALL, SOIL NAIL PROOF TEST, (8 EACH)**	
	Awd	$400.00	$3,200.00
	2	$440.25	$3,522.00
	3	$1,250.00	$10,000.00
	4	$1,250.00	$10,000.00

Section 9 - RETAINING WALLS (SOIL NAIL WALL) - Totals

Awd	**$463,667.21**
2	**$658,625.71**
3	**$864,588.00**
4	**$912,931.00**

Ref #164	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$55.61	$5,561.00
	2	$5.99	$599.00
	3	$5.23	$523.00
	4	$5.75	$575.00
Ref #165	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (8 SY)**	
	Awd	$100.00	$800.00
	2	$24.26	$194.08
	3	$100.00	$800.00
	4	$123.00	$984.00
Ref #166	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (56.5 SF)**	
	Awd	$175.00	$9,887.50
	2	$218.65	$12,353.73
	3	$175.00	$9,887.50
	4	$175.00	$9,887.50

Section 10 - STRUCTURE REPAIR (CLE-275-1040L SFN 1305 - Totals

Awd	**$16,248.50**
2	**$13,146.81**
3	**$11,210.50**
4	**$11,446.50**

Ref #167	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$27,267.90	$27,267.90
	2	$24,304.58	$24,304.58
	3	$25,000.00	$25,000.00
	4	$29,557.28	$29,557.28
Ref #168	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,478.72	$5,478.72
	2	$8,785.41	$8,785.41
	3	$2,500.00	$2,500.00
	4	$50,000.00	$50,000.00
Ref #169	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$217,140.37	$217,140.37
	2	$105,072.96	$105,072.96
	3	$410,000.00	$410,000.00
	4	$350,000.00	$350,000.00
Ref #170	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$1,369.86	$16,438.32
	2	$1,239.17	$14,870.04
	3	$3,000.00	$36,000.00
	4	$2,500.00	$30,000.00
Ref #171	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$16,439.43	$16,439.43
	2	$16,950.00	$16,950.00
	3	$90,000.00	$90,000.00
	4	$90,000.00	$90,000.00
Ref #172	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$117,815.00	$117,815.00
	3	$200,000.00	$200,000.00
	4	$200,000.00	$200,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$382,764.74**
2	**$287,797.99**
3	**$763,500.00**
4	**$749,557.28**