Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220659
PID 101697
ERI-SR 269-04.26
Federal
Type: TWO LANE RESURFACING
Letting Date: 12/15/2022
Completion Date: 8/31/2023

Contract Awarded To: GERKEN PAVING INC
Award Amount: $1,755,574.36

Engineer's Estimate: $2,112,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $1,755,574.36

Bidder 2
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $1,834,212.31

Ref #1	**202E30000**	**WALK REMOVED, (999 SF)**	
	Awd	$3.75	$3,746.25
	2	$3.95	$3,946.05
Ref #2	**202E32000**	**CURB REMOVED, (111 FT)**	
	Awd	$8.85	$982.35
	2	$9.30	$1,032.30
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1450 FT)**	
	Awd	$1.80	$2,610.00
	2	$1.90	$2,755.00
Ref #4	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (231.25 FT)**	
	Awd	$2.40	$555.00
	2	$2.50	$578.13
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (3 EACH)**	
	Awd	$145.00	$435.00
	2	$152.00	$456.00
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$110.00	$110.00
	2	$115.00	$115.00
Ref #7	**203E20001**	**EMBANKMENT, AS PER PLAN (AT CURB RAMPS), (2 CY)**	
	Awd	$70.00	$140.00
	2	$73.50	$147.00
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN (AT GUARDRAIL), (15 CY)**	
	Awd	$68.79	$1,031.85
	2	$72.00	$1,080.00
Ref #9	**209E15000**	**RESHAPING UNDER GUARDRAIL, (19.313 STA)**	
	Awd	$49.99	$965.46
	2	$52.00	$1,004.28
Ref #10	**209E60501**	**LINEAR GRADING, AS PER PLAN, (2.58 MILE)**	
	Awd	$1,100.00	$2,838.00
	2	$1,850.00	$4,773.00
Ref #11	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (7.07 MILE)**	
	Awd	$1,100.00	$7,777.00
	2	$1,850.00	$13,079.50
Ref #12	**209E80000**	**GRADING MAILBOX APPROACHES, (4 EACH)**	
	Awd	$1,000.00	$4,000.00
	2	$250.00	$1,000.00
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (37.5 FT)**	
	Awd	$20.00	$750.00
	2	$21.00	$787.50
Ref #14	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1412.5 FT)**	
	Awd	$20.80	$29,380.00
	2	$22.00	$31,075.00
Ref #15	**606E16500**	**GUARDRAIL REBUILT, TYPE 5, (231.25 FT)**	
	Awd	$13.20	$3,052.50
	2	$14.00	$3,237.50
Ref #16	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (87.5 FT)**	
	Awd	$6.80	$595.00
	2	$7.00	$612.50

Ref #17	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,240.00	$4,480.00
	2	$2,350.00	$4,700.00
Ref #18	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)**	
	Awd	$2,580.00	$2,580.00
	2	$2,700.00	$2,700.00
Ref #19	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,295.00	$1,295.00
	2	$1,350.00	$1,350.00
Ref #20	**608E10000**	**4" CONCRETE WALK, (61 SF)**	
	Awd	$13.75	$838.75
	2	$14.50	$884.50
Ref #21	**608E52000**	**CURB RAMP, (934 SF)**	
	Awd	$13.75	$12,842.50
	2	$14.50	$13,543.00
Ref #22	**609E26000**	**CURB, TYPE 6, (64 FT)**	
	Awd	$35.00	$2,240.00
	2	$36.75	$2,352.00
Ref #23	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$850.00	$1,700.00
Ref #24	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (1 EACH)**	
	Awd	$220.00	$220.00
	2	$230.00	$230.00

Section 1 - ROADWAY - Totals

Awd	**$85,664.66**
2	**$93,138.26**

Ref #25	**659E00300**	**TOPSOIL, (34 CY)**	
	Awd	$100.00	$3,400.00
	2	$100.00	$3,400.00
Ref #26	**659E10000**	**SEEDING AND MULCHING, (312 SY)**	
	Awd	$5.96	$1,859.52
	2	$2.35	$733.20
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$642.00	$32.10
	2	$12,000.00	$600.00
Ref #28	**659E35000**	**WATER, (1.69 MGAL)**	
	Awd	$2.00	$3.38
	2	$10.00	$16.90
Ref #29	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,295.00**
2	**$5,750.10**

Ref #30	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,400.00	$1,400.00
	2	$1,000.00	$1,000.00
Ref #31	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$1,164.17	$6,985.02
	2	$1,000.00	$6,000.00
Ref #32	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1000 LB)**	
	Awd	$2.25	$2,250.00
	2	$2.65	$2,650.00

Section 3 - DRAINAGE - Totals

Awd	**$10,635.02**
2	**$9,650.00**

Ref #33	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (491 CY)**	
	Awd	$200.00	$98,200.00
	2	$220.00	$108,020.00
Ref #34	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (210 CY)**	
	Awd	$340.00	$71,400.00
	2	$525.00	$110,250.00
Ref #35	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (50 CY)**	
	Awd	$330.00	$16,500.00
	2	$285.00	$14,250.00
Ref #36	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (21 CY)**	
	Awd	$590.00	$12,390.00
	2	$525.00	$11,025.00
Ref #37	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.50 INCH), (23110 SY)**	
	Awd	$1.85	$42,753.50
	2	$1.50	$34,665.00
Ref #38	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (2.25 INCH), (56271 SY)**	
	Awd	$1.70	$95,660.70
	2	$1.70	$95,660.70
Ref #39	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (TAPER 0.0 TO 4, (866 SY)**	
	Awd	$3.75	$3,247.50
	2	$4.00	$3,464.00
Ref #40	**254E01600**	**PATCHING PLANED SURFACE, (402 SY)**	
	Awd	$19.00	$7,638.00
	2	$10.00	$4,020.00
Ref #41	**407E10000**	**TACK COAT, (9825 GAL)**	
	Awd	$2.00	$19,650.00
	2	$2.65	$26,036.25
Ref #42	**408E10001**	**PRIME COAT, AS PER PLAN, (4787 GAL)**	
	Awd	$4.25	$20,344.75
	2	$4.50	$21,541.50
Ref #43	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (3102 CY)**	
	Awd	$174.00	$539,748.00
	2	$190.00	$589,380.00

Ref #44	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (111 CY)**	
	Awd	$185.00	$20,535.00
	2	$190.00	$21,090.00
Ref #45	**442E10101**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (347 CY)**	
	Awd	$170.00	$58,990.00
	2	$165.00	$57,255.00
Ref #46	**442E22201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 9.5 MM, TYPE, (1574 CY)**	
	Awd	$174.00	$273,876.00
	2	$180.00	$283,320.00
Ref #47	**617E10100**	**COMPACTED AGGREGATE, (708 CY)**	
	Awd	$60.00	$42,480.00
	2	$52.00	$36,816.00
Ref #48	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (3.06 MILE)**	
	Awd	$2,100.00	$6,426.00
	2	$2,875.00	$8,797.50
Ref #49	**874E20000**	**LONGITUDINAL JOINT PREPARATION, (16157 FT)**	
	Awd	$2.50	$40,392.50
	2	$1.40	$22,619.80

Section 4 - PAVEMENT - Totals

Awd	**$1,370,231.95**
2	**$1,448,210.75**

Ref #50	**621E00100**	**RPM, (367 EACH)**	
	Awd	$38.50	$14,129.50
	2	$40.00	$14,680.00
Ref #51	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (367 EACH)**	
	Awd	$6.50	$2,385.50
	2	$8.00	$2,936.00
Ref #52	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (20 EACH)**	
	Awd	$11.50	$230.00
	2	$12.00	$240.00
Ref #53	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$65.00	$130.00
	2	$68.00	$136.00
Ref #54	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$160.00	$160.00
	2	$168.00	$168.00
Ref #55	**642E00104**	**EDGE LINE, 6", TYPE 1, (9.85 MILE)**	
	Awd	$850.00	$8,372.50
	2	$750.00	$7,387.50
Ref #56	**642E00300**	**CENTER LINE, TYPE 1, (5.21 MILE)**	
	Awd	$950.00	$4,949.50
	2	$1,050.00	$5,470.50
Ref #57	**644E00404**	**CHANNELIZING LINE, 12", (47 FT)**	
	Awd	$3.00	$141.00
	2	$2.10	$98.70

Ref #58	**644E00500**	**STOP LINE, (450 FT)**	
	Awd	$7.00	$3,150.00
	2	$7.85	$3,532.50
Ref #59	**644E00620**	**CROSSWALK LINE, 12", (355 FT)**	
	Awd	$3.00	$1,065.00
	2	$4.75	$1,686.25
Ref #60	**644E01300**	**LANE ARROW, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$131.00	$524.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$35,113.00**
2	**$36,859.45**

Ref #61	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$80.00	$3,200.00
	2	$80.00	$3,200.00
Ref #62	**614E12460**	**WORK ZONE MARKING SIGN, (42 EACH)**	
	Awd	$115.00	$4,830.00
	2	$79.00	$3,318.00
Ref #63	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$475.00	$11,875.00
	2	$325.00	$8,125.00
Ref #64	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (13.66 MILE)**	
	Awd	$800.00	$10,928.00
	2	$1,315.00	$17,962.90
Ref #65	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (573 FT)**	
	Awd	$3.00	$1,719.00
	2	$4.05	$2,320.65

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$32,552.00**
2	**$34,926.55**

Ref #66	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (82 FT)**	
	Awd	$4.50	$369.00
	2	$4.75	$389.50
Ref #67	**512E10301**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (11 SY)**	
	Awd	$119.49	$1,314.39
	2	$125.00	$1,375.00
Ref #68	**516E31000**	**JOINT SEALER, (82 FT)**	
	Awd	$20.88	$1,712.16
	2	$22.00	$1,804.00
Ref #69	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (8 SY)**	
	Awd	$902.25	$7,218.00
	2	$950.00	$7,600.00

Section 7 - STRUCTURE REPAIR (ERI-269-8.03) - Totals

Awd	**$10,613.55**
2	**$11,168.50**

Ref #70	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (136 FT)**	
	Awd	$4.50	$612.00
	2	$4.75	$646.00
Ref #71	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (246 SY)**	
	Awd	$35.09	$8,632.14
	2	$36.90	$9,077.40
Ref #72	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (807 SY)**	
	Awd	$13.18	$10,636.26
	2	$13.90	$11,217.30
Ref #73	**516E31000**	**JOINT SEALER, (136 FT)**	
	Awd	$20.88	$2,839.68
	2	$22.00	$2,992.00
Ref #74	**519E11100**	**PATCHING CONCRETE STRUCTURE, (64 SF)**	
	Awd	$139.15	$8,905.60
	2	$146.50	$9,376.00
Ref #75	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (6 SY)**	
	Awd	$902.25	$5,413.50
	2	$950.00	$5,700.00

Section 8 - STRUCTURE REPAIR (ERI-269-12.60) - Totals

Awd	**$37,039.18**
2	**$39,008.70**

Ref #76	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$7,500.00	$7,500.00
Ref #77	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$54,000.00	$54,000.00
	2	$90,000.00	$90,000.00
Ref #78	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,250.00	$19,500.00
	2	$2,500.00	$15,000.00
Ref #79	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,930.00	$3,930.00
	2	$3,000.00	$3,000.00
Ref #80	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$167,430.00**
2	**$155,500.00**