Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220671
PID 83828
NOB-SR 339-00.00/SR 574-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 12/15/2022
Completion Date: 10/15/2023

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $4,616,161.69

Engineer's Estimate: $4,973,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $4,616,161.69

Bidder 2
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $5,359,950.00

Ref #1	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (28.21 MILE)**	
	Awd	$1,150.00	$32,441.50
	2	$2,000.00	$56,420.00

Section 1 - ROADWAY - Totals

Awd	**$32,441.50**
2	**$56,420.00**

Ref #2	**253E02000**	**PAVEMENT REPAIR, (2776 CY)**	
	Awd	$285.00	$791,160.00
	2	$350.00	$971,600.00
Ref #3	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 1.25", (613 SY)**	
	Awd	$16.75	$10,267.75
	2	$9.50	$5,823.50
Ref #4	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 1.50", (2797 SY)**	
	Awd	$5.75	$16,082.75
	2	$6.50	$18,180.50
Ref #5	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (44 CY)**	
	Awd	$275.00	$12,100.00
	2	$300.00	$13,200.00
Ref #6	**304E20000**	**AGGREGATE BASE, (88 CY)**	
	Awd	$145.00	$12,760.00
	2	$180.00	$15,840.00
Ref #7	**407E20000**	**NON-TRACKING TACK COAT, (33169 GAL)**	
	Awd	$3.10	$102,823.90
	2	$3.20	$106,140.80
Ref #8	**408E10000**	**PRIME COAT, (18574 GAL)**	
	Awd	$4.75	$88,226.50
	2	$4.50	$83,583.00
Ref #9	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (8907 CY)**	
	Awd	$190.00	$1,692,330.00
	2	$215.00	$1,915,005.00
Ref #10	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (7037 CY)**	
	Awd	$180.00	$1,266,660.00
	2	$207.00	$1,456,659.00
Ref #11	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (11 CY)**	
	Awd	$275.00	$3,025.00
	2	$400.00	$4,400.00
Ref #12	**617E10100**	**COMPACTED AGGREGATE, (1476 CY)**	
	Awd	$65.50	$96,678.00
	2	$90.00	$132,840.00

Section 2 - PAVEMENT - Totals

Awd	**$4,092,113.90**
2	**$4,723,271.80**

Ref #13	**621E00100**	**RPM, (1857 EACH)**	
	Awd	$35.00	$64,995.00
	2	$34.00	$63,138.00

Ref #14	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1857 EACH)**	
	Awd	$7.50	$13,927.50
	2	$13.00	$24,141.00
Ref #15	**642E00104**	**EDGE LINE, 6", TYPE 1, (28.26 MILE)**	
	Awd	$975.00	$27,553.50
	2	$1,050.00	$29,673.00
Ref #16	**642E00300**	**CENTER LINE, TYPE 1, (14.13 MILE)**	
	Awd	$1,325.00	$18,722.25
	2	$1,355.00	$19,146.15
Ref #17	**644E00500**	**STOP LINE, (608 FT)**	
	Awd	$13.00	$7,904.00
	2	$17.50	$10,640.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$133,102.25**
2	**$146,738.15**

Ref #18	**614E12460**	**WORK ZONE MARKING SIGN, (58 EACH)**	
	Awd	$90.00	$5,220.00
	2	$87.50	$5,075.00
Ref #19	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (28.26 MILE)**	
	Awd	$1,700.00	$48,042.00
	2	$1,695.00	$47,900.70
Ref #20	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (28.26 MILE)**	
	Awd	$200.00	$5,652.00
	2	$550.00	$15,543.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$58,914.00**
2	**$68,518.70**

Ref #21	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.04	$20,000.04
	2	$30,001.35	$30,001.35
Ref #22	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$214,500.00	$214,500.00
	2	$225,000.00	$225,000.00
Ref #23	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$9,590.00	$9,590.00
	2	$10,000.00	$10,000.00
Ref #24	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$55,500.00	$55,500.00
	2	$100,000.00	$100,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$299,590.04**
2	**$365,001.35**