Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220680
PID 117011
HAS-SR 258-01.11
Non-Federal
Type: SLIDE REPAIR
Letting Date: 12/15/2022
Completion Date: 5/31/2023

Contract Awarded To: DENNISON BRIDGE INC
Award Amount: $386,784.00

Engineer's Estimate: $492,000.00

Bidder 1
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $386,784.00

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $424,910.50

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $428,194.00

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $452,609.55

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$4,000.00	$4,000.00
	3	$5,000.00	$5,000.00
	4	$3,500.00	$3,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (385 SY)**	
	Awd	$14.00	$5,390.00
	2	$24.00	$9,240.00
	3	$20.00	$7,700.00
	4	$20.00	$7,700.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (300 FT)**	
	Awd	$2.00	$600.00
	2	$2.00	$600.00
	3	$6.00	$1,800.00
	4	$2.00	$600.00
Ref #4	**203E20000**	**EMBANKMENT, (152 CY)**	
	Awd	$25.00	$3,800.00
	2	$8.00	$1,216.00
	3	$45.00	$6,840.00
	4	$15.00	$2,280.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (543 SY)**	
	Awd	$2.00	$1,086.00
	2	$2.50	$1,357.50
	3	$7.00	$3,801.00
	4	$5.00	$2,715.00
Ref #6	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (300 FT)**	
	Awd	$33.60	$10,080.00
	2	$33.60	$10,080.00
	3	$38.00	$11,400.00
	4	$33.60	$10,080.00

Section 1 - ROADWAY - Totals

Awd	**$21,056.00**
2	**$26,493.50**
3	**$36,541.00**
4	**$26,875.00**

Ref #7	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (362 SY)**	
	Awd	$7.00	$2,534.00
	2	$8.00	$2,896.00
	3	$10.00	$3,620.00
	4	$8.90	$3,221.80
Ref #8	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,534.00**
2	**$4,896.00**
3	**$5,620.00**
4	**$5,221.80**

Ref #9	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (56 CY)**	
	Awd	$280.00	$15,680.00
	2	$350.00	$19,600.00
	3	$276.00	$15,456.00
	4	$350.00	$19,600.00
Ref #10	**304E20000**	**AGGREGATE BASE, (87 CY)**	
	Awd	$110.00	$9,570.00
	2	$94.00	$8,178.00
	3	$110.00	$9,570.00
	4	$120.00	$10,440.00
Ref #11	**407E10000**	**TACK COAT, (81 GAL)**	
	Awd	$4.00	$324.00
	2	$4.00	$324.00
	3	$8.00	$648.00
	4	$3.25	$263.25
Ref #12	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (17 CY)**	
	Awd	$480.00	$8,160.00
	2	$550.00	$9,350.00
	3	$300.00	$5,100.00
	4	$700.00	$11,900.00
Ref #13	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (24 CY)**	
	Awd	$370.00	$8,880.00
	2	$450.00	$10,800.00
	3	$275.00	$6,600.00
	4	$450.00	$10,800.00

Section 3 - PAVEMENT - Totals

Awd	**$42,614.00**
2	**$48,252.00**
3	**$37,374.00**
4	**$53,003.25**

Ref #14	**621E00100**	**RPM, (9 EACH)**	
	Awd	$400.00	$3,600.00
	2	$275.00	$2,475.00
	3	$300.00	$2,700.00
	4	$275.00	$2,475.00
Ref #15	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (9 EACH)**	
	Awd	$20.00	$180.00
	2	$21.00	$189.00
	3	$25.00	$225.00
	4	$10.00	$90.00

Ref #16	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (7 EACH)**	
	Awd	$15.00	$105.00
	2	$15.00	$105.00
	3	$18.00	$126.00
	4	$15.00	$105.00
Ref #17	**646E10010**	**EDGE LINE, 6", (0.06 MILE)**	
	Awd	$48,000.00	$2,880.00
	2	$25,650.00	$1,539.00
	3	$30,000.00	$1,800.00
	4	$25,650.00	$1,539.00
Ref #18	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$48,000.00	$2,880.00
	2	$35,680.00	$2,140.80
	3	$40,000.00	$2,400.00
	4	$35,680.00	$2,140.80

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$9,645.00**
2	**$6,448.80**
3	**$7,251.00**
4	**$6,349.80**

Ref #19	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,200.00	$5,200.00
	2	$5,200.00	$5,200.00
	3	$6,000.00	$6,000.00
	4	$5,500.00	$5,500.00
Ref #20	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$160.00	$8,000.00
	2	$300.00	$15,000.00
	3	$206.00	$10,300.00
	4	$450.00	$22,500.00
Ref #21	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.06 MILE)**	
	Awd	$12,000.00	$720.00
	2	$11,250.00	$675.00
	3	$13,000.00	$780.00
	4	$11,250.00	$675.00
Ref #22	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.06 MILE)**	
	Awd	$11,500.00	$690.00
	2	$10,995.00	$659.70
	3	$12,000.00	$720.00
	4	$10,995.00	$659.70

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$14,610.00**
2	**$21,534.70**
3	**$17,800.00**
4	**$29,334.70**

Ref #23	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (701 CY)**	
	Awd	$35.00	$24,535.00
	2	$40.00	$28,040.00
	3	$32.00	$22,432.00
	4	$35.00	$24,535.00
Ref #24	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (2120 FT)**	
	Awd	$40.00	$84,800.00
	2	$43.00	$91,160.00
	3	$46.00	$97,520.00
	4	$43.00	$91,160.00
Ref #25	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (41 CY)**	
	Awd	$300.00	$12,300.00
	2	$300.00	$12,300.00
	3	$520.00	$21,320.00
	4	$450.00	$18,450.00
Ref #26	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (143 CY)**	
	Awd	$90.00	$12,870.00
	2	$71.00	$10,153.00
	3	$110.00	$15,730.00
	4	$220.00	$31,460.00
Ref #27	**518E40001**	**6" PERFORATED CORRUGATED PLASTIC PIPE, AS PER PLAN, (275 FT)**	
	Awd	$8.00	$2,200.00
	2	$9.50	$2,612.50
	3	$10.00	$2,750.00
	4	$7.00	$1,925.00
Ref #28	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (1496 FT)**	
	Awd	$50.00	$74,800.00
	2	$45.00	$67,320.00
	3	$46.00	$68,816.00
	4	$40.00	$59,840.00
Ref #29	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (440 FT)**	
	Awd	$60.00	$26,400.00
	2	$60.00	$26,400.00
	3	$66.00	$29,040.00
	4	$78.00	$34,320.00
Ref #30	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (2190 SF)**	
	Awd	$18.00	$39,420.00
	2	$20.00	$43,800.00
	3	$20.00	$43,800.00
	4	$22.50	$49,275.00

Section 6 - RETAINING WALLS - Totals

Awd	**$277,325.00**
2	**$281,785.50**
3	**$301,408.00**
4	**$310,965.00**

Ref #31	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$4,500.00	$4,500.00
	3	$6,400.00	$6,400.00
	4	$3,600.00	$3,600.00

Ref #32	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,000.00	$5,000.00
	3	$3,400.00	$3,400.00
	4	$3,500.00	$3,500.00
Ref #33	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
	3	$2,400.00	$2,400.00
	4	$3,760.00	$3,760.00
Ref #34	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$21,000.00	$21,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$17,000.00**
2	**$35,500.00**
3	**$22,200.00**
4	**$20,860.00**