Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220660
PID 112038
GRE-SR 72-08.71
Federal
Type: TWO LANE RESURFACING
Letting Date: 12/15/2022
Completion Date: 8/1/2024

Contract Awarded To: FILLMORE CONSTRUCTION
Award Amount: $12,576,187.60

Engineer's Estimate: $9,046,000.00

Bidder 1
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $12,576,187.60

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $14,201,633.42

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$99,231.09	$99,231.09
Ref #2	**202E20010**	**HEADWALL REMOVED, (13 EACH)**	
	Awd	$500.00	$6,500.00
	2	$686.37	$8,922.81
Ref #3	**202E23000**	**PAVEMENT REMOVED, (15772 SY)**	
	Awd	$5.00	$78,860.00
	2	$18.66	$294,305.52
Ref #4	**202E23500**	**WEARING COURSE REMOVED, (134 SY)**	
	Awd	$10.00	$1,340.00
	2	$104.10	$13,949.40
Ref #5	**202E30000**	**WALK REMOVED, (76 SF)**	
	Awd	$10.00	$760.00
	2	$20.06	$1,524.56
Ref #6	**202E34900**	**PIPE REMOVED, (1139 FT)**	
	Awd	$30.00	$34,170.00
	2	$35.30	$40,206.70
Ref #7	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (386 FT)**	
	Awd	$50.00	$19,300.00
	2	$34.88	$13,463.68
Ref #8	**202E35200**	**PIPE REMOVED, OVER 24", (169 FT)**	
	Awd	$100.00	$16,900.00
	2	$276.62	$46,748.78
Ref #9	**202E38000**	**GUARDRAIL REMOVED, (1241 FT)**	
	Awd	$7.00	$8,687.00
	2	$2.00	$2,482.00
Ref #10	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (12 EACH)**	
	Awd	$125.00	$1,500.00
	2	$325.00	$3,900.00
Ref #11	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (8 EACH)**	
	Awd	$100.00	$800.00
	2	$65.00	$520.00
Ref #12	**202E53100**	**MAILBOX REMOVED, (18 EACH)**	
	Awd	$100.00	$1,800.00
	2	$145.32	$2,615.76
Ref #13	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$533.77	$1,067.54
Ref #14	**202E75000**	**FENCE REMOVED, (208 FT)**	
	Awd	$10.00	$2,080.00
	2	$14.75	$3,068.00
Ref #15	**202E75250**	**GATE REMOVED, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$768.16	$768.16
Ref #16	**202E98100**	**REMOVAL MISC.:CLEANOUT, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$460.48	$460.48

Ref #17	**202E98100**	**REMOVAL MISC.:DELINEATOR POST, (8 EACH)**	
	Awd	$500.00	$4,000.00
	2	$54.50	$436.00
Ref #18	**202E98100**	**REMOVAL MISC.:FENCE POST, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$230.24	$230.24
Ref #19	**202E98100**	**REMOVAL MISC.:FLAGPOLE, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$920.95	$920.95
Ref #20	**202E98100**	**REMOVAL MISC.:POLE FOUNDATION, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$1,211.78	$1,211.78
Ref #21	**202E98100**	**REMOVAL MISC.:POST, (15 EACH)**	
	Awd	$100.00	$1,500.00
	2	$230.24	$3,453.60
Ref #22	**202E98100**	**REMOVAL MISC.:ROCK, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$230.24	$230.24
Ref #23	**202E98100**	**REMOVAL MISC.:YARD DRAIN, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$460.48	$460.48
Ref #24	**203E10000**	**EXCAVATION, (21097 CY)**	
	Awd	$30.00	$632,910.00
	2	$21.25	$448,311.25
Ref #25	**203E20000**	**EMBANKMENT, (25732 CY)**	
	Awd	$45.00	$1,157,940.00
	2	$28.57	$735,163.24
Ref #26	**203E20001**	**EMBANKMENT, AS PER PLAN, (25 CY)**	
	Awd	$100.00	$2,500.00
	2	$363.27	$9,081.75
Ref #27	**204E10000**	**SUBGRADE COMPACTION, (44377 SY)**	
	Awd	$3.00	$133,131.00
	2	$2.24	$99,404.48
Ref #28	**204E13000**	**EXCAVATION OF SUBGRADE, (39802 CY)**	
	Awd	$30.00	$1,194,060.00
	2	$27.60	$1,098,535.20
Ref #29	**204E30020**	**GRANULAR MATERIAL, TYPE C, (19440 CY)**	
	Awd	$60.00	$1,166,400.00
	2	$87.36	$1,698,278.40
Ref #30	**204E45000**	**PROOF ROLLING, (22 HOUR)**	
	Awd	$150.00	$3,300.00
	2	$216.08	$4,753.76
Ref #31	**204E50000**	**GEOTEXTILE FABRIC, (35080 SY)**	
	Awd	$3.00	$105,240.00
	2	$2.90	$101,732.00
Ref #32	**204E51000**	**GEOGRID, (4542 SY)**	
	Awd	$6.00	$27,252.00
	2	$3.77	$17,123.34

Ref #33	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (72 STA)**	
	Awd	$1,000.00	$72,000.00
	2	$75.29	$5,420.88
Ref #34	**606E15050**	**GUARDRAIL, TYPE MGS, (787.5 FT)**	
	Awd	$27.50	$21,656.25
	2	$19.20	$15,120.00
Ref #35	**606E17350**	**GUARDRAIL, TYPE MGS, 25' LONG-SPAN, (100 FT)**	
	Awd	$35.00	$3,500.00
	2	$22.80	$2,280.00
Ref #36	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (12 EACH)**	
	Awd	$2,775.00	$33,300.00
	2	$2,720.00	$32,640.00
Ref #37	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$1,625.00	$3,250.00
	2	$2,540.00	$5,080.00
Ref #38	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (6 EACH)**	
	Awd	$1,700.00	$10,200.00
	2	$1,185.00	$7,110.00
Ref #39	**608E10000**	**4" CONCRETE WALK, (267 SF)**	
	Awd	$20.00	$5,340.00
	2	$63.95	$17,074.65
Ref #40	**623E39600**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$521.66	$521.66
Ref #41	**623E40500**	**REFERENCE MONUMENT, TYPE A, (115 EACH)**	
	Awd	$3,000.00	$345,000.00
	2	$881.51	$101,373.65
Ref #42	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (33 EACH)**	
	Awd	$1,500.00	$49,500.00
	2	$644.02	$21,252.66
Ref #43	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (30 EACH)**	
	Awd	$15.00	$450.00
	2	$11.60	$348.00
Ref #44	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (19 EACH)**	
	Awd	$500.00	$9,500.00
	2	$644.02	$12,236.38
Ref #45	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$215,000.00	$215,000.00

Section 1 - ROADWAY - Totals

Awd	**$5,281,926.25**
2	**$5,188,019.07**

Ref #46	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (27 CY)**	
	Awd	$300.00	$8,100.00
	2	$504.22	$13,613.94

Ref #47	**601E45020**	**INFILTRATION BASIN FILTER, (917 SY)**	
	Awd	$100.00	$91,700.00
	2	$115.13	$105,574.21
Ref #48	**659E00100**	**SOIL ANALYSIS TEST, (3 EACH)**	
	Awd	$150.00	$450.00
	2	$100.00	$300.00
Ref #49	**659E00300**	**TOPSOIL, (14891 CY)**	
	Awd	$30.00	$446,730.00
	2	$4.50	$67,009.50
Ref #50	**659E10000**	**SEEDING AND MULCHING, (99825 SY)**	
	Awd	$0.82	$81,856.50
	2	$0.78	$77,863.50
Ref #51	**659E14000**	**REPAIR SEEDING AND MULCHING, (4991 SY)**	
	Awd	$1.00	$4,991.00
	2	$0.80	$3,992.80
Ref #52	**659E15000**	**INTER-SEEDING, (4991 SY)**	
	Awd	$1.00	$4,991.00
	2	$0.40	$1,996.40
Ref #53	**659E20000**	**COMMERCIAL FERTILIZER, (13.5 TON)**	
	Awd	$1,400.00	$18,900.00
	2	$850.00	$11,475.00
Ref #54	**659E31000**	**LIME, (20.6 ACRE)**	
	Awd	$100.00	$2,060.00
	2	$10.00	$206.00
Ref #55	**659E35000**	**WATER, (552 MGAL)**	
	Awd	$1.00	$552.00
	2	$0.50	$276.00
Ref #56	**660E30000**	**SODDING UNSTAKED, (23 SY)**	
	Awd	$100.00	$2,300.00
	2	$30.00	$690.00
Ref #57	**670E00700**	**DITCH EROSION PROTECTION, (34288 SY)**	
	Awd	$2.25	$77,148.00
	2	$1.85	$63,432.80
Ref #58	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$1,575.00	$1,575.00
Ref #59	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$9,750.00	$9,750.00
Ref #60	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,166.84	$15,166.84
Ref #61	**832E30000**	**EROSION CONTROL, (150000 EACH)**	
	Awd	$1.00	$150,000.00
	2	$1.00	$150,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$947,778.50**
2	**$522,921.99**

Ref #62	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$8,525.81	$8,525.81
Ref #63	**602E20000**	**CONCRETE MASONRY, (30 CY)**	
	Awd	$1,500.00	$45,000.00
	2	$2,205.41	$66,162.30
Ref #64	**605E31100**	**AGGREGATE DRAINS, (8883 FT)**	
	Awd	$12.00	$106,596.00
	2	$44.48	$395,115.84
Ref #65	**611E04200**	**12" CONDUIT, TYPE A, (91 FT)**	
	Awd	$175.00	$15,925.00
	2	$142.05	$12,926.55
Ref #66	**611E04900**	**12" CONDUIT, TYPE D, (180 FT)**	
	Awd	$100.00	$18,000.00
	2	$56.42	$10,155.60
Ref #67	**611E05700**	**15" CONDUIT, TYPE A, (224 FT)**	
	Awd	$225.00	$50,400.00
	2	$136.30	$30,531.20
Ref #68	**611E06400**	**15" CONDUIT, TYPE D, (483 FT)**	
	Awd	$200.00	$96,600.00
	2	$59.78	$28,873.74
Ref #69	**611E07200**	**18" CONDUIT, TYPE A, 706.02, (64 FT)**	
	Awd	$275.00	$17,600.00
	2	$314.71	$20,141.44
Ref #70	**611E07200**	**18" CONDUIT, TYPE A, 706.02, 707.01 (0.188), 707.0, (86 FT)**	
	Awd	$250.00	$21,500.00
	2	$220.61	$18,972.46
Ref #71	**611E07400**	**18" CONDUIT, TYPE B, (84 FT)**	
	Awd	$275.00	$23,100.00
	2	$217.23	$18,247.32
Ref #72	**611E07600**	**18" CONDUIT, TYPE C, (231 FT)**	
	Awd	$300.00	$69,300.00
	2	$88.59	$20,464.29
Ref #73	**611E07900**	**18" CONDUIT, TYPE D, (104 FT)**	
	Awd	$225.00	$23,400.00
	2	$86.95	$9,042.80
Ref #74	**611E10200**	**24" CONDUIT, TYPE A, 706.02, (85 FT)**	
	Awd	$350.00	$29,750.00
	2	$309.28	$26,288.80
Ref #75	**611E10200**	**24" CONDUIT, TYPE A, 706.02, 707.01 (0.188), 707.0, (67 FT)**	
	Awd	$300.00	$20,100.00
	2	$333.48	$22,343.16

Ref #76	**611E22200**	**54" CONDUIT, TYPE A, 706.02, 707.02 (0.218), 707.0, (92 FT)**	
	Awd	$500.00	$46,000.00
	2	$695.08	$63,947.36
Ref #77	**611E52300**	**19" X 30" CONDUIT, TYPE A, 706.04, (188 FT)**	
	Awd	$700.00	$131,600.00
	2	$469.14	$88,198.32
Ref #78	**611E52700**	**29" X 45" CONDUIT, TYPE A, 706.04, (209 FT)**	
	Awd	$750.00	$156,750.00
	2	$575.55	$120,289.95
Ref #79	**611E97400**	**CONDUIT, MISC.:, 3' X 2' CONDUIT, TYPE A, 706.05, (40 FT)**	
	Awd	$2,000.00	$80,000.00
	2	$1,762.73	$70,509.20
Ref #80	**611E97400**	**CONDUIT, MISC.:TYPE F FOR DRAINAGE DISCHARGE CONTI, (100 FT)**	
	Awd	$50.00	$5,000.00
	2	$163.23	$16,323.00
Ref #81	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$1,264.25	$1,264.25
Ref #82	**611E99150**	**INLET ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$890.51	$890.51
Ref #83	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$2,417.32	$2,417.32
Ref #84	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$682.08	$682.08

Section 3 - DRAINAGE - Totals

Awd	**$984,121.00**
2	**$1,052,313.30**

Ref #85	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (285 SY)**	
	Awd	$105.00	$29,925.00
	2	$149.25	$42,536.25
Ref #86	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 0" MIN. DEPTH, (44003 SY)**	
	Awd	$2.20	$96,806.60
	2	$3.59	$157,970.77
Ref #87	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3" DEPTH, (28946 SY)**	
	Awd	$3.50	$101,311.00
	2	$3.08	$89,153.68
Ref #88	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (5894 CY)**	
	Awd	$164.00	$966,616.00
	2	$214.39	$1,263,614.66
Ref #89	**304E20000**	**AGGREGATE BASE, (6838 CY)**	
	Awd	$64.00	$437,632.00
	2	$105.39	$720,656.82

Ref #90	**407E20000**	**NON-TRACKING TACK COAT, (14375 GAL)**	
	Awd	$4.00	$57,500.00
	2	$5.00	$71,875.00
Ref #91	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (3722 CY)**	
	Awd	$190.00	$707,180.00
	2	$231.56	$861,866.32
Ref #92	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (4983 CY)**	
	Awd	$170.00	$847,110.00
	2	$214.30	$1,067,856.90
Ref #93	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (60 CY)**	
	Awd	$190.00	$11,400.00
	2	$955.78	$57,346.80
Ref #94	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (39 CY)**	
	Awd	$170.00	$6,630.00
	2	$457.65	$17,848.35
Ref #95	**617E10100**	**COMPACTED AGGREGATE, (119 CY)**	
	Awd	$300.00	$35,700.00
	2	$164.16	$19,535.04
Ref #96	**617E25000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$55.00	$55.00
Ref #97	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (11 MILE)**	
	Awd	$1,000.00	$11,000.00
	2	$625.00	$6,875.00
Ref #98	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (6 MILE)**	
	Awd	$1,500.00	$9,000.00
	2	$1,125.00	$6,750.00
Ref #99	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (6 MILE)**	
	Awd	$3,000.00	$18,000.00
	2	$5,754.12	$34,524.72
Ref #100	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (6098 LB)**	
	Awd	$3.00	$18,294.00
	2	$2.71	$16,525.58

Section 4 - PAVEMENT - Totals

Awd	**$3,354,105.60**
2	**$4,434,990.89**

Ref #101	**621E00100**	**RPM, (381 EACH)**	
	Awd	$43.00	$16,383.00
	2	$33.50	$12,763.50
Ref #102	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (381 EACH)**	
	Awd	$10.00	$3,810.00
	2	$23.13	$8,812.53
Ref #103	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (988.7 FT)**	
	Awd	$15.00	$14,830.50
	2	$12.00	$11,864.40

Ref #104	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (61.5 FT)**	
	Awd	$15.50	$953.25
	2	$14.40	$885.60
Ref #105	**630E08600**	**SIGN POST REFLECTOR, (50 EACH)**	
	Awd	$50.00	$2,500.00
	2	$45.00	$2,250.00
Ref #106	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (10 EACH)**	
	Awd	$10.00	$100.00
	2	$14.00	$140.00
Ref #107	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (116 EACH)**	
	Awd	$35.00	$4,060.00
	2	$35.00	$4,060.00
Ref #108	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (85 EACH)**	
	Awd	$15.00	$1,275.00
	2	$15.00	$1,275.00
Ref #109	**644E00500**	**STOP LINE, (131 FT)**	
	Awd	$25.00	$3,275.00
	2	$22.45	$2,940.95
Ref #110	**648E00104**	**EDGE LINE, 6", (11.55 MILE)**	
	Awd	$2,000.00	$23,100.00
	2	$1,935.00	$22,349.25
Ref #111	**648E00300**	**CENTER LINE, (5.79 MILE)**	
	Awd	$3,000.00	$17,370.00
	2	$2,180.00	$12,622.20

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$87,656.75**
2	**$79,963.43**

Ref #112	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (400 CY)**	
	Awd	$250.00	$100,000.00
	2	$211.64	$84,656.00
Ref #113	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (60 HOUR)**	
	Awd	$100.00	$6,000.00
	2	$91.77	$5,506.20
Ref #114	**614E11630**	**INCREASED BARRIER DELINEATION, (1660 FT)**	
	Awd	$5.00	$8,300.00
	2	$2.64	$4,382.40
Ref #115	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (20 EACH)**	
	Awd	$2,200.00	$44,000.00
	2	$3,300.31	$66,006.20
Ref #116	**614E13310**	**BARRIER REFLECTOR, TYPE 1: ONE WAY, (35 EACH)**	
	Awd	$12.00	$420.00
	2	$20.65	$722.75
Ref #117	**614E13350**	**OBJECT MARKER, ONE WAY, (35 EACH)**	
	Awd	$16.00	$560.00
	2	$20.65	$722.75

Ref #118	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (24 SNMT)**	
	Awd	$1,050.00	$25,200.00
	2	$650.00	$15,600.00
Ref #119	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (7.03 MILE)**	
	Awd	$5,500.00	$38,665.00
	2	$2,170.00	$15,255.10
Ref #120	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (69 FT)**	
	Awd	$10.00	$690.00
	2	$5.00	$345.00
Ref #121	**614E30000**	**WORK ZONE ARROW, CLASS I, (13 EACH)**	
	Awd	$75.00	$975.00
	2	$100.00	$1,300.00
Ref #122	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (1710 SY)**	
	Awd	$120.00	$205,200.00
	2	$90.16	$154,173.60
Ref #123	**616E10000**	**WATER, (150 MGAL)**	
	Awd	$1.00	$150.00
	2	$30.00	$4,500.00
Ref #124	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1660 FT)**	
	Awd	$24.00	$39,840.00
	2	$66.48	$110,356.80
Ref #202	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$4,975.00	$4,975.00
Ref #203	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (12 MILE)**	
	Awd	$1,300.00	$15,600.00
	2	$985.00	$11,820.00
Ref #204	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (6 MILE)**	
	Awd	$1,800.00	$10,800.00
	2	$1,040.00	$6,240.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$503,900.00**
2	**$486,561.80**

Ref #125	**690E98400**	**SPECIAL - WORK INVOLVING ASBESTOS CONTAINING MATER, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$2,169.57	$2,169.57

Section 7 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$15,000.00**
2	**$2,169.57**

Ref #126	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
Ref #127	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (344 LB)**	
	Awd	$2.50	$860.00
	2	$2.50	$860.00

Ref #128	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (3 CY)**	
	Awd	$3,500.00	$10,500.00
	2	$3,500.00	$10,500.00
Ref #129	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (58 SY)**	
	Awd	$24.00	$1,392.00
	2	$24.00	$1,392.00
Ref #130	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (58 SY)**	
	Awd	$15.00	$870.00
	2	$15.00	$870.00
Ref #131	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN (EA, (33 FT)**	
	Awd	$325.00	$10,725.00
	2	$310.00	$10,230.00
Ref #132	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN (WE, (33 FT)**	
	Awd	$440.00	$14,520.00
	2	$335.00	$11,055.00
Ref #133	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (58 SF)**	
	Awd	$100.00	$5,800.00
	2	$100.00	$5,800.00
Ref #200	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$2,500.00	$2,500.00

Section 8 - STRUCTURE REPAIR (GRE-72-1033) - Totals

Awd	**$99,667.00**
2	**$68,207.00**

Ref #134	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$8,000.00	$8,000.00
Ref #135	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (560 LB)**	
	Awd	$2.50	$1,400.00
	2	$2.50	$1,400.00
Ref #136	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$5.00	$250.00
	2	$5.00	$250.00
Ref #137	**511E33412**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (4 CY)**	
	Awd	$4,000.00	$16,000.00
	2	$4,000.00	$16,000.00
Ref #138	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (1 CY)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
Ref #139	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (106 SY)**	
	Awd	$24.00	$2,544.00
	2	$24.00	$2,544.00
Ref #140	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (111 SY)**	
	Awd	$14.00	$1,554.00
	2	$14.00	$1,554.00

Ref #141	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (106 SY)**	
	Awd	$15.00	$1,590.00
	2	$15.00	$1,590.00
Ref #142	**517E70000**	**RAILING (TWIN STEEL TUBE), (30 FT)**	
	Awd	$350.00	$10,500.00
	2	$285.00	$8,550.00
Ref #143	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (30 FT)**	
	Awd	$270.00	$8,100.00
	2	$152.00	$4,560.00
Ref #144	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (25 FT)**	
	Awd	$45.00	$1,125.00
	2	$45.00	$1,125.00
Ref #145	**519E11100**	**PATCHING CONCRETE STRUCTURE, (251 SF)**	
	Awd	$155.00	$38,905.00
	2	$155.00	$38,905.00
Ref #146	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (21 SY)**	
	Awd	$500.00	$10,500.00
	2	$500.00	$10,500.00
Ref #147	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (122 SF)**	
	Awd	$100.00	$12,200.00
	2	$100.00	$12,200.00
Ref #148	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (171 SF)**	
	Awd	$160.00	$27,360.00
	2	$160.00	$27,360.00
Ref #149	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (25 CF)**	
	Awd	$645.00	$16,125.00
	2	$645.00	$16,125.00
Ref #201	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$2,500.00	$2,500.00

Section 9 - STRUCTURE REPAIR (GRE-72-1175) - Totals

Awd	**$188,653.00**
2	**$155,663.00**

Ref #150	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
Ref #151	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$60,000.00	$60,000.00
Ref #152	**503E21330**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK AND/OR SHA, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
Ref #153	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4875 LB)**	
	Awd	$2.50	$12,187.50
	2	$2.50	$12,187.50

Ref #154	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (11 CY)**	
	Awd	$500.00	$5,500.00
	2	$800.00	$8,800.00
Ref #155	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (37 CY)**	
	Awd	$650.00	$24,050.00
	2	$650.00	$24,050.00
Ref #156	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
Ref #157	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (35 SY)**	
	Awd	$24.00	$840.00
	2	$24.00	$840.00
Ref #158	**512E33000**	**TYPE 2 WATERPROOFING, (196 SY)**	
	Awd	$27.00	$5,292.00
	2	$27.00	$5,292.00
Ref #159	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (34 SF)**	
	Awd	$15.00	$510.00
	2	$15.00	$510.00
Ref #160	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
Ref #161	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (50 CY)**	
	Awd	$150.00	$7,500.00
	2	$150.00	$7,500.00
Ref #162	**611E96441**	**16' X 6' CONDUIT, TYPE A, 706.05, AS PER PLAN, (50 FT)**	
	Awd	$2,350.00	$117,500.00
	2	$2,350.00	$117,500.00

Section 10 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-72 - Totals

Awd	**$256,379.50**
2	**$259,679.50**

Ref #163	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$64,653.87	$64,653.87
Ref #164	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$1,389,857.81	$1,389,857.81
Ref #165	**619E16010**	**FIELD OFFICE, TYPE B, (16 MNTH)**	
	Awd	$2,000.00	$32,000.00
	2	$2,084.91	$33,358.56
Ref #166	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$63,273.63	$63,273.63
Ref #167	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$400,000.00	$400,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$857,000.00**
2	**$1,951,143.87**