Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230003
PID 110629
ATB-SR 193-14.57
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/12/2023
Completion Date: 9/30/2023

Contract Awarded To: KOSKI CONSTRUCTION CO
Award Amount: $2,372,129.72

Engineer's Estimate: $2,395,000.00

Bidder 1
KOSKI CONSTRUCTION CO
P O BOX 1038

ASHTABULA, OH 44005-1038
Bid $2,372,129.72

Bidder 2
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $2,399,996.00

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $2,598,452.77

Bidder 4
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $2,887,539.75

Ref #1	**203E10000**	**EXCAVATION, (90 CY)**	
	Awd	$60.00	$5,400.00
	2	$35.00	$3,150.00
	3	$20.00	$1,800.00
	4	$25.00	$2,250.00
Ref #2	**209E60200**	**LINEAR GRADING, (810 STA)**	
	Awd	$10.00	$8,100.00
	2	$8.00	$6,480.00
	3	$50.00	$40,500.00
	4	$50.00	$40,500.00
Ref #3	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (841 STA)**	
	Awd	$4.00	$3,364.00
	2	$10.00	$8,410.00
	3	$7.55	$6,349.55
	4	$55.00	$46,255.00
Ref #4	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (4 EACH)**	
	Awd	$1,300.00	$5,200.00
	2	$3,575.00	$14,300.00
	3	$1,200.00	$4,800.00
	4	$1,200.00	$4,800.00

Section 1 - ROADWAY - Totals

Awd	**$22,064.00**
2	**$32,340.00**
3	**$53,449.55**
4	**$93,805.00**

Ref #5	**659E10000**	**SEEDING AND MULCHING, (22500 SY)**	
	Awd	$1.50	$33,750.00
	2	$0.90	$20,250.00
	3	$0.50	$11,250.00
	4	$1.00	$22,500.00
Ref #6	**659E20000**	**COMMERCIAL FERTILIZER, (3.04 TON)**	
	Awd	$1,600.00	$4,864.00
	2	$750.00	$2,280.00
	3	$350.00	$1,064.00
	4	$700.00	$2,128.00
Ref #7	**659E31000**	**LIME, (4.65 ACRE)**	
	Awd	$0.01	$0.05
	2	$650.00	$3,022.50
	3	$25.00	$116.25
	4	$50.00	$232.50
Ref #8	**659E35000**	**WATER, (121.5 MGAL)**	
	Awd	$0.01	$1.22
	2	$10.00	$1,215.00
	3	$1.00	$121.50
	4	$10.00	$1,215.00
Ref #9	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$41,615.27**
2	**$29,767.50**
3	**$15,551.75**
4	**$29,075.50**

Ref #10	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (2000 SY)**	
	Awd	$39.00	$78,000.00
	2	$40.00	$80,000.00
	3	$51.00	$102,000.00
	4	$40.00	$80,000.00
Ref #11	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (234 FT)**	
	Awd	$5.00	$1,170.00
	2	$3.00	$702.00
	3	$9.40	$2,199.60
	4	$5.00	$1,170.00
Ref #12	**253E01000**	**PAVEMENT REPAIR, (539 SY)**	
	Awd	$80.00	$43,120.00
	2	$90.00	$48,510.00
	3	$95.00	$51,205.00
	4	$100.00	$53,900.00
Ref #13	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.75"), (125087 SY)**	
	Awd	$1.50	$187,630.50
	2	$1.25	$156,358.75
	3	$0.61	$76,303.07
	4	$1.40	$175,121.80
Ref #14	**304E20000**	**AGGREGATE BASE, (90 CY)**	
	Awd	$85.00	$7,650.00
	2	$55.00	$4,950.00
	3	$50.00	$4,500.00
	4	$38.00	$3,420.00
Ref #15	**407E20000**	**NON-TRACKING TACK COAT, (7580 GAL)**	
	Awd	$5.00	$37,900.00
	2	$2.00	$15,160.00
	3	$2.80	$21,224.00
	4	$3.00	$22,740.00
Ref #16	**408E10001**	**PRIME COAT, AS PER PLAN, (7472 GAL)**	
	Awd	$6.75	$50,436.00
	2	$2.00	$14,944.00
	3	$4.00	$29,888.00
	4	$6.00	$44,832.00
Ref #17	**422E11001**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, AS PER PLAN (, (125087 SY)**	
	Awd	$0.85	$106,323.95
	2	$1.00	$125,087.00
	3	$1.60	$200,139.20
	4	$1.60	$200,139.20
Ref #18	**422E25000**	**EMULSION, CHIP SEAL, (50035 GAL)**	
	Awd	$3.40	$170,119.00
	2	$3.00	$150,105.00
	3	$3.50	$175,122.50
	4	$3.50	$175,122.50

Ref #19	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (5254 CY)**	
	Awd	$203.00	$1,066,562.00
	2	$225.00	$1,182,150.00
	3	$224.00	$1,176,896.00
	4	$240.00	$1,260,960.00
Ref #20	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (1038 CY)**	
	Awd	$63.00	$65,394.00
	2	$50.00	$51,900.00
	3	$30.00	$31,140.00
	4	$100.00	$103,800.00
Ref #21	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (7.97 MILE)**	
	Awd	$850.00	$6,774.50
	2	$845.00	$6,734.65
	3	$845.00	$6,734.65
	4	$850.00	$6,774.50
Ref #22	**874E20000**	**LONGITUDINAL JOINT PREPARATION, (42082 FT)**	
	Awd	$0.75	$31,561.50
	2	$0.50	$21,041.00
	3	$1.20	$50,498.40
	4	$1.00	$42,082.00

Section 3 - PAVEMENT - Totals

Awd	**$1,852,641.45**
2	**$1,857,642.40**
3	**$1,927,850.42**
4	**$2,170,062.00**

Ref #23	**621E00100**	**RPM, (566 EACH)**	
	Awd	$40.00	$22,640.00
	2	$37.00	$20,942.00
	3	$32.50	$18,395.00
	4	$36.10	$20,432.60
Ref #24	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (453 EACH)**	
	Awd	$2.00	$906.00
	2	$1.00	$453.00
	3	$4.25	$1,925.25
	4	$4.00	$1,812.00
Ref #25	**646E10010**	**EDGE LINE, 6", (15.94 MILE)**	
	Awd	$3,000.00	$47,820.00
	2	$3,260.00	$51,964.40
	3	$3,260.00	$51,964.40
	4	$3,260.00	$51,964.40
Ref #26	**646E10200**	**CENTER LINE, (7.97 MILE)**	
	Awd	$4,850.00	$38,654.50
	2	$2,720.00	$21,678.40
	3	$2,720.00	$21,678.40
	4	$2,720.00	$21,678.40
Ref #27	**646E10400**	**STOP LINE, 24", (30 FT)**	
	Awd	$15.00	$450.00
	2	$25.00	$750.00
	3	$25.00	$750.00
	4	$25.00	$750.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$110,470.50**
2	**$95,787.80**
3	**$94,713.05**
4	**$96,637.40**

Ref #28	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (75 HOUR)**	
	Awd	$75.00	$5,625.00
	2	$90.00	$6,750.00
	3	$89.00	$6,675.00
	4	$75.00	$5,625.00
Ref #29	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$6,650.00	$6,650.00
	3	$6,650.00	$6,650.00
	4	$9,186.75	$9,186.75
Ref #30	**614E12460**	**WORK ZONE MARKING SIGN, (ALL PHASES), (12 EACH)**	
	Awd	$85.00	$1,020.00
	2	$85.00	$1,020.00
	3	$85.00	$1,020.00
	4	$148.50	$1,782.00
Ref #31	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$250.00	$5,000.00
	2	$235.00	$4,700.00
	3	$125.00	$2,500.00
	4	$289.58	$5,791.60
Ref #32	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (16 SNMT)**	
	Awd	$900.00	$14,400.00
	2	$900.00	$14,400.00
	3	$900.00	$14,400.00
	4	$1,417.50	$22,680.00
Ref #33	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (15.94 MILE)**	
	Awd	$1,150.00	$18,331.00
	2	$1,400.00	$22,316.00
	3	$1,150.00	$18,331.00
	4	$1,400.00	$22,316.00
Ref #34	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (7.97 MILE)**	
	Awd	$1,150.00	$9,165.50
	2	$1,200.00	$9,564.00
	3	$1,150.00	$9,165.50
	4	$1,200.00	$9,564.00
Ref #35	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (15.94 MILE)**	
	Awd	$500.00	$7,970.00
	2	$650.00	$10,361.00
	3	$500.00	$7,970.00
	4	$650.00	$10,361.00
Ref #36	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (60 FT)**	
	Awd	$2.50	$150.00
	2	$3.00	$180.00
	3	$2.50	$150.00
	4	$3.00	$180.00

Ref #37	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (30 FT)**	
	Awd	$2.50	$75.00
	2	$3.00	$90.00
	3	$2.50	$75.00
	4	$3.00	$90.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$68,736.50**
2	**$76,031.00**
3	**$66,936.50**
4	**$87,576.35**

Ref #38	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$1,406.25	$1,406.25
	3	$750.00	$750.00
	4	$750.00	$750.00
Ref #39	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (15 FT)**	
	Awd	$25.00	$375.00
	2	$25.00	$375.00
	3	$25.00	$375.00
	4	$20.25	$303.75
Ref #40	**630E80100**	**SIGN, FLAT SHEET, 730.2, (2 SF)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$47.25	$94.50
Ref #41	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$33.75	$67.50
Ref #42	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$40.50	$81.00

Section 6 - STRUCTURE REPAIR (ATB-193-2227) - Totals

Awd	**$1,425.00**
2	**$2,081.25**
3	**$1,425.00**
4	**$1,296.75**

Ref #43	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$1,406.25	$1,406.25
	3	$750.00	$750.00
	4	$750.00	$750.00

Ref #44	**203E40000**	**BORROW, (5 CY)**	
	Awd	$250.00	$1,250.00
	2	$146.25	$731.25
	3	$250.00	$1,250.00
	4	$250.00	$1,250.00
Ref #45	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (86 SY)**	
	Awd	$30.00	$2,580.00
	2	$16.04	$1,379.44
	3	$30.00	$2,580.00
	4	$30.00	$2,580.00
Ref #46	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (30 SF)**	
	Awd	$130.00	$3,900.00
	2	$126.38	$3,791.40
	3	$130.00	$3,900.00
	4	$130.00	$3,900.00
Ref #47	**601E27000**	**DUMPED ROCK FILL, TYPE C, (5 CY)**	
	Awd	$350.00	$1,750.00
	2	$320.55	$1,602.75
	3	$350.00	$1,750.00
	4	$350.00	$1,750.00
Ref #48	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (15 FT)**	
	Awd	$25.00	$375.00
	2	$25.00	$375.00
	3	$25.00	$375.00
	4	$20.25	$303.75
Ref #49	**630E80100**	**SIGN, FLAT SHEET, 730.2, (2 SF)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$47.25	$94.50
Ref #50	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$33.75	$67.50
Ref #51	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$40.50	$81.00

Section 7 - STRUCTURE REPAIR (ATB-193-1529) - Totals

Awd	**$10,905.00**
2	**$9,586.09**
3	**$10,905.00**
4	**$10,776.75**

Ref #52	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$1,406.25	$1,406.25
	3	$750.00	$750.00
	4	$750.00	$750.00

Ref #53	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (15 FT)**	
	Awd	$25.00	$375.00
	2	$25.00	$375.00
	3	$25.00	$375.00
	4	$20.25	$303.75
Ref #54	**630E80100**	**SIGN, FLAT SHEET, 730.2, (2 SF)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$47.25	$94.50
Ref #55	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$33.75	$67.50
Ref #56	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$40.50	$81.00

Section 8 - STRUCTURE REPAIR (ATB-193-1818) - Totals

Awd	**$1,425.00**
2	**$2,081.25**
3	**$1,425.00**
4	**$1,296.75**

Ref #57	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (15 FT)**	
	Awd	$25.00	$375.00
	2	$25.00	$375.00
	3	$25.00	$375.00
	4	$20.25	$303.75
Ref #58	**630E80100**	**SIGN, FLAT SHEET, 730.2, (2 SF)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$47.25	$94.50
Ref #59	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$33.75	$67.50
Ref #60	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$40.50	$81.00

Section 9 - STRUCTURE REPAIR (ATB-193-1877) - Totals

Awd	**$675.00**
2	**$675.00**
3	**$675.00**
4	**$546.75**

Ref #61	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$1,406.25	$1,406.25
	3	$750.00	$750.00
	4	$750.00	$750.00
Ref #62	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (394 SY)**	
	Awd	$50.00	$19,700.00
	2	$30.00	$11,820.00
	3	$21.96	$8,652.24
	4	$20.00	$7,880.00
Ref #63	**407E20000**	**NON-TRACKING TACK COAT, (61 GAL)**	
	Awd	$5.00	$305.00
	2	$10.00	$610.00
	3	$3.25	$198.25
	4	$3.00	$183.00
Ref #64	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (18 CY)**	
	Awd	$424.00	$7,632.00
	2	$300.00	$5,400.00
	3	$276.00	$4,968.00
	4	$240.00	$4,320.00
Ref #65	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (17 CY)**	
	Awd	$394.00	$6,698.00
	2	$650.00	$11,050.00
	3	$619.00	$10,523.00
	4	$625.00	$10,625.00
Ref #66	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (138 SY)**	
	Awd	$30.00	$4,140.00
	2	$16.04	$2,213.52
	3	$30.00	$4,140.00
	4	$30.00	$4,140.00
Ref #67	**512E33010**	**TYPE 3 WATERPROOFING, (394 SY)**	
	Awd	$38.00	$14,972.00
	2	$51.56	$20,314.64
	3	$38.00	$14,972.00
	4	$38.00	$14,972.00
Ref #68	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (60 SY)**	
	Awd	$35.00	$2,100.00
	2	$18.60	$1,116.00
	3	$35.00	$2,100.00
	4	$35.00	$2,100.00
Ref #69	**515E30000**	**HIGH EARLY STRENGTH KEYWAY GROUT, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$65.97	$6,597.00
	3	$25.00	$2,500.00
	4	$25.00	$2,500.00

Ref #70	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (158 FT)**	
	Awd	$10.00	$1,580.00
	2	$28.22	$4,458.76
	3	$10.00	$1,580.00
	4	$10.00	$1,580.00
Ref #71	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$130.00	$13,000.00
	2	$126.38	$12,638.00
	3	$130.00	$13,000.00
	4	$130.00	$13,000.00
Ref #72	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (17 SY)**	
	Awd	$750.00	$12,750.00
	2	$665.00	$11,305.00
	3	$750.00	$12,750.00
	4	$750.00	$12,750.00
Ref #73	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$25.00	$1,050.00
	2	$25.00	$1,050.00
	3	$25.00	$1,050.00
	4	$20.25	$850.50
Ref #74	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$50.00	$600.00
	2	$50.00	$600.00
	3	$50.00	$600.00
	4	$47.25	$567.00
Ref #75	**630E80100**	**SIGN, FLAT SHEET, 730.2, (2 SF)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$47.25	$94.50
Ref #76	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$50.00	$300.00
	2	$50.00	$300.00
	3	$50.00	$300.00
	4	$33.75	$202.50
Ref #77	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$50.00	$200.00
	3	$50.00	$200.00
	4	$40.50	$162.00

Section 10 - STRUCTURE REPAIR (ATB-193-2018) - Totals

Awd	**$88,377.00**
2	**$91,179.17**
3	**$78,383.49**
4	**$76,676.50**

Ref #78	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$1,406.45	$1,406.45
	3	$750.00	$750.00
	4	$750.00	$750.00

Ref #79	**203E40000**	**BORROW, (5 CY)**	
	Awd	$250.00	$1,250.00
	2	$146.25	$731.25
	3	$250.00	$1,250.00
	4	$250.00	$1,250.00
Ref #80	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (89 SY)**	
	Awd	$30.00	$2,670.00
	2	$16.04	$1,427.56
	3	$30.00	$2,670.00
	4	$30.00	$2,670.00
Ref #81	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (80 SY)**	
	Awd	$35.00	$2,800.00
	2	$18.60	$1,488.00
	3	$35.00	$2,800.00
	4	$35.00	$2,800.00
Ref #82	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (30 SF)**	
	Awd	$130.00	$3,900.00
	2	$126.38	$3,791.40
	3	$130.00	$3,900.00
	4	$130.00	$3,900.00
Ref #83	**601E27000**	**DUMPED ROCK FILL, TYPE C, (5 CY)**	
	Awd	$350.00	$1,750.00
	2	$320.55	$1,602.75
	3	$350.00	$1,750.00
	4	$350.00	$1,750.00
Ref #84	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (15 FT)**	
	Awd	$25.00	$375.00
	2	$25.00	$375.00
	3	$25.00	$375.00
	4	$20.25	$303.75
Ref #85	**630E80100**	**SIGN, FLAT SHEET, 730.2, (2 SF)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$47.25	$94.50
Ref #86	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$33.75	$67.50
Ref #87	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$40.50	$81.00

Section 11 - STRUCTURE REPAIR (ATB-193-2077) - Totals

Awd	**$13,795.00**
2	**$11,122.41**
3	**$13,795.00**
4	**$13,666.75**

Ref #88	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$16,227.13	$16,227.13
	3	$11,000.00	$11,000.00
	4	$15,000.00	$15,000.00
Ref #89	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$80,000.00	$80,000.00
	3	$207,343.01	$207,343.01
	4	$158,000.00	$158,000.00
Ref #90	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,000.00	$12,000.00
	2	$1,500.00	$9,000.00
	3	$2,000.00	$12,000.00
	4	$2,000.00	$12,000.00
Ref #91	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,225.00	$8,225.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #92	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$78,250.00	$78,250.00
	3	$100,000.00	$100,000.00
	4	$116,123.25	$116,123.25

Section 12 - INCIDENTALS - Totals

Awd	**$160,000.00**
2	**$191,702.13**
3	**$333,343.01**
4	**$306,123.25**