Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230004
PID 107535
BEL-SR 7-14.15
Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 1/12/2023
Completion Date: 10/31/2023

Contract Awarded To: MARUCCI & GAFFNEY EXCAVATING CO
Award Amount: $1,279,792.50

Engineer's Estimate: $1,267,000.00

Bidder 1
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $1,279,792.50

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,329,036.65

Bidder 3
BECDIR CONSTRUCTION COMPANY
15764 W AKRON-CANFIELD RD
Mahoning
BERLIN CENTER, OH 44401
Bid $1,574,486.84

Bidder 4
PERK COMPANY INC
8100 GRAND AVE SUITE 300
CLEVELAND, OH 44104-3110
Bid $1,853,295.30

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$3,600.00	$3,600.00
	3	$4,000.00	$4,000.00
	4	$10,000.00	$10,000.00
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (300 SY)**	
	Awd	$50.00	$15,000.00
	2	$32.00	$9,600.00
	3	$60.00	$18,000.00
	4	$55.00	$16,500.00

Section 1 - ROADWAY - Totals

Awd	**$15,100.00**
2	**$13,200.00**
3	**$22,000.00**
4	**$26,500.00**

Ref #3	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**

Ref #4	**255E10011**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1800 SY)**	
	Awd	$267.54	$481,572.00
	2	$276.00	$496,800.00
	3	$300.00	$540,000.00
	4	$335.00	$603,000.00
Ref #5	**255E10011**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (675 SY)**	
	Awd	$273.10	$184,342.50
	2	$280.00	$189,000.00
	3	$310.00	$209,250.00
	4	$340.00	$229,500.00
Ref #6	**255E10011**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (675 SY)**	
	Awd	$279.40	$188,595.00
	2	$405.00	$273,375.00
	3	$485.00	$327,375.00
	4	$200.00	$135,000.00
Ref #7	**255E20000**	**FULL DEPTH PAVEMENT SAWING (10" DEPTH), (3000 FT)**	
	Awd	$3.00	$9,000.00
	2	$3.00	$9,000.00
	3	$5.60	$16,800.00
	4	$7.00	$21,000.00

Ref #8	**255E20000**	**FULL DEPTH PAVEMENT SAWING (9" DEPTH), (13200 FT)**	
	Awd	$3.00	$39,600.00
	2	$3.00	$39,600.00
	3	$5.60	$73,920.00
	4	$6.50	$85,800.00
Ref #9	**407E10000**	**TACK COAT, (26 GAL)**	
	Awd	$5.00	$130.00
	2	$3.50	$91.00
	3	$40.00	$1,040.00
	4	$35.00	$910.00
Ref #10	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (20 CY)**	
	Awd	$1,000.00	$20,000.00
	2	$1,800.00	$36,000.00
	3	$1,100.00	$22,000.00
	4	$850.00	$17,000.00

Section 3 - PAVEMENT - Totals

Awd	**$923,239.50**
2	**$1,043,866.00**
3	**$1,190,385.00**
4	**$1,092,210.00**

Ref #11	**621E00100**	**RPM, (170 EACH)**	
	Awd	$50.00	$8,500.00
	2	$54.00	$9,180.00
	3	$52.50	$8,925.00
	4	$50.00	$8,500.00
Ref #12	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (170 EACH)**	
	Awd	$5.00	$850.00
	2	$5.40	$918.00
	3	$19.00	$3,230.00
	4	$25.00	$4,250.00
Ref #13	**642E00104**	**EDGE LINE, 6", TYPE 1, (17.56 MILE)**	
	Awd	$1,075.00	$18,877.00
	2	$1,165.00	$20,457.40
	3	$1,130.00	$19,842.80
	4	$1,075.00	$18,877.00
Ref #14	**642E00204**	**LANE LINE, 6", TYPE 1, (8.24 MILE)**	
	Awd	$425.00	$3,502.00
	2	$445.00	$3,666.80
	3	$450.00	$3,708.00
	4	$45.00	$370.80
Ref #15	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (12018 FT)**	
	Awd	$0.50	$6,009.00
	2	$0.60	$7,210.80
	3	$0.53	$6,369.54
	4	$5.00	$60,090.00
Ref #16	**642E00500**	**STOP LINE, TYPE 1, (293 FT)**	
	Awd	$6.00	$1,758.00
	2	$6.75	$1,977.75
	3	$6.30	$1,845.90
	4	$6.00	$1,758.00

Ref #17	**642E00620**	**CROSSWALK LINE, 12", TYPE 1, (130 FT)**	
	Awd	$4.25	$552.50
	2	$5.40	$702.00
	3	$4.50	$585.00
	4	$4.25	$552.50
Ref #18	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (2693 FT)**	
	Awd	$4.00	$10,772.00
	2	$4.30	$11,579.90
	3	$4.20	$11,310.60
	4	$4.00	$10,772.00
Ref #19	**642E01300**	**LANE ARROW, TYPE 1, (12 EACH)**	
	Awd	$175.00	$2,100.00
	2	$188.00	$2,256.00
	3	$185.00	$2,220.00
	4	$175.00	$2,100.00
Ref #20	**642E01322**	**WRONG WAY ARROW, TYPE 1, (10 EACH)**	
	Awd	$250.00	$2,500.00
	2	$285.00	$2,850.00
	3	$265.00	$2,650.00
	4	$250.00	$2,500.00
Ref #21	**642E01510**	**DOTTED LINE, 6", TYPE 1, (1450 FT)**	
	Awd	$0.65	$942.50
	2	$0.90	$1,305.00
	3	$0.70	$1,015.00
	4	$65.00	$94,250.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$56,363.00**
2	**$62,103.65**
3	**$61,701.84**
4	**$204,020.30**

Ref #22	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$75.00	$15,000.00
	2	$108.00	$21,600.00
	3	$70.00	$14,000.00
	4	$75.00	$15,000.00
Ref #23	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (22 EACH)**	
	Awd	$95.00	$2,090.00
	2	$102.00	$2,244.00
	3	$100.00	$2,200.00
	4	$95.00	$2,090.00
Ref #24	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (5 CY)**	
	Awd	$100.00	$500.00
	2	$1,455.00	$7,275.00
	3	$350.00	$1,750.00
	4	$275.00	$1,375.00
Ref #25	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (69 SNMT)**	
	Awd	$500.00	$34,500.00
	2	$992.00	$68,448.00
	3	$1,050.00	$72,450.00
	4	$925.00	$63,825.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$52,090.00**
2	**$99,567.00**
3	**$90,400.00**
4	**$82,290.00**

Ref #26	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$4,300.00	$4,300.00
	3	$30,000.00	$30,000.00
	4	$25,000.00	$25,000.00
Ref #27	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$180,000.00	$180,000.00
	2	$65,000.00	$65,000.00
	3	$130,000.00	$130,000.00
	4	$224,000.00	$224,000.00
Ref #28	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$49,000.00	$49,000.00
	4	$198,275.00	$198,275.00

Section 6 - INCIDENTALS - Totals

Awd	**$232,000.00**
2	**$109,300.00**
3	**$209,000.00**
4	**$447,275.00**