Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230012
PID 115862
ERI-SR 4-00.23
Federal
Type: SLIDE REPAIR
Letting Date: 1/12/2023
Completion Date: 6/30/2023

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $496,179.00

Engineer's Estimate: $612,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $496,179.00

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $505,657.96

Bidder 3
GREAT LAKES DEMOLITION COMPANY
1787 North State Route 510
Sandusky
VICKERY, OH 43464
Bid $583,632.00

Bidder 4
SUBURBAN MAINTENANCE & CONSTRUCTION INC
16330 YORK RD
Cuyahoga
NORTH ROYALTON, OH 44133
Bid $683,726.00

Bidder 5
ADENA CORPORATION
1310 WEST FOURTH ST
Richland
MANSFIELD, OH 44906
Bid $697,140.62

Ref #1	**202E23000**	**PAVEMENT REMOVED, (171 SY)**	
	Awd	$18.00	$3,078.00
	2	$25.00	$4,275.00
	3	$80.00	$13,680.00
	4	$10.00	$1,710.00
	5	$38.33	$6,554.43
Ref #2	**202E32000**	**CURB REMOVED, (183 FT)**	
	Awd	$7.00	$1,281.00
	2	$2.00	$366.00
	3	$6.00	$1,098.00
	4	$5.00	$915.00
	5	$7.64	$1,398.12
Ref #3	**202E38201**	**GUARDRAIL REMOVED FOR REUSE, AS PER PLAN, (243 FT)**	
	Awd	$8.00	$1,944.00
	2	$4.00	$972.00
	3	$5.00	$1,215.00
	4	$10.00	$2,430.00
	5	$9.50	$2,308.50
Ref #4	**202E98200**	**REMOVAL MISC.: EXISTING UNDERDRAINS, (183 FT)**	
	Awd	$10.00	$1,830.00
	2	$3.50	$640.50
	3	$3.00	$549.00
	4	$10.00	$1,830.00
	5	$0.80	$146.40
Ref #5	**203E10000**	**EXCAVATION, (5 CY)**	
	Awd	$370.00	$1,850.00
	2	$32.00	$160.00
	3	$200.00	$1,000.00
	4	$35.00	$175.00
	5	$35.17	$175.85
Ref #6	**203E20000**	**EMBANKMENT, (32 CY)**	
	Awd	$65.00	$2,080.00
	2	$9.50	$304.00
	3	$50.00	$1,600.00
	4	$35.00	$1,120.00
	5	$32.97	$1,055.04
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (202 SY)**	
	Awd	$7.00	$1,414.00
	2	$6.00	$1,212.00
	3	$5.00	$1,010.00
	4	$8.00	$1,616.00
	5	$3.48	$702.96
Ref #8	**606E16501**	**GUARDRAIL REBUILT, TYPE 5, AS PER PLAN, (243 FT)**	
	Awd	$16.00	$3,888.00
	2	$21.60	$5,248.80
	3	$30.00	$7,290.00
	4	$20.00	$4,860.00
	5	$18.41	$4,473.63

Section 1 - ROADWAY - Totals

Awd	**$17,365.00**
2	**$13,178.30**
3	**$27,442.00**
4	**$14,656.00**
5	**$16,814.93**

Ref #9	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$207.00	$414.00
	2	$110.00	$220.00
	3	$150.00	$300.00
	4	$100.00	$200.00
	5	$200.00	$400.00
Ref #10	**659E00300**	**TOPSOIL, (10 CY)**	
	Awd	$145.00	$1,450.00
	2	$79.00	$790.00
	3	$60.00	$600.00
	4	$100.00	$1,000.00
	5	$88.40	$884.00
Ref #11	**659E10000**	**SEEDING AND MULCHING, (93 SY)**	
	Awd	$4.00	$372.00
	2	$20.00	$1,860.00
	3	$3.00	$279.00
	4	$3.00	$279.00
	5	$3.48	$323.64
Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (5 SY)**	
	Awd	$10.00	$50.00
	2	$20.00	$100.00
	3	$1.00	$5.00
	4	$3.00	$15.00
	5	$1.00	$5.00
Ref #13	**659E15000**	**INTER-SEEDING, (5 SY)**	
	Awd	$5.00	$25.00
	2	$20.00	$100.00
	3	$1.00	$5.00
	4	$3.00	$15.00
	5	$1.00	$5.00
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$1,500.00	$15.00
	2	$1,000.00	$10.00
	3	$800.00	$8.00
	4	$500.00	$5.00
	5	$13,546.00	$135.46
Ref #15	**659E31000**	**LIME, (0.02 ACRE)**	
	Awd	$100.00	$2.00
	2	$700.00	$14.00
	3	$400.00	$8.00
	4	$500.00	$10.00
	5	$4,990.50	$99.81

Ref #16	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$0.01	$0.01
	3	$1.00	$1.00
	4	$1.00	$1.00
	5	$1.00	$1.00
Ref #17	**670E00520**	**SLOPE EROSION PROTECTION MAT, TYPE B, (133 SY)**	
	Awd	$4.00	$532.00
	2	$14.00	$1,862.00
	3	$10.00	$1,330.00
	4	$8.00	$1,064.00
	5	$3.10	$412.30
Ref #18	**832E30000**	**EROSION CONTROL, (700 EACH)**	
	Awd	$1.00	$700.00
	2	$1.00	$700.00
	3	$1.00	$700.00
	4	$1.00	$700.00
	5	$1.00	$700.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,561.00**
2	**$5,656.01**
3	**$3,236.00**
4	**$3,289.00**
5	**$2,966.21**

Ref #19	**605E05100**	**4" SHALLOW PIPE UNDERDRAINS, (183 FT)**	
	Awd	$13.00	$2,379.00
	2	$12.00	$2,196.00
	3	$15.00	$2,745.00
	4	$15.00	$2,745.00
	5	$26.87	$4,917.21

Section 3 - DRAINAGE - Totals

Awd	**$2,379.00**
2	**$2,196.00**
3	**$2,745.00**
4	**$2,745.00**
5	**$4,917.21**

Ref #20	**301E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG64-22, (53 CY)**	
	Awd	$287.00	$15,211.00
	2	$350.00	$18,550.00
	3	$360.00	$19,080.00
	4	$720.00	$38,160.00
	5	$329.13	$17,443.89
Ref #21	**304E20000**	**AGGREGATE BASE, (24 CY)**	
	Awd	$126.00	$3,024.00
	2	$89.00	$2,136.00
	3	$70.00	$1,680.00
	4	$70.00	$1,680.00
	5	$224.68	$5,392.32

Ref #22	**407E10000**	**TACK COAT, (31 GAL)**	
	Awd	$4.00	$124.00
	2	$4.00	$124.00
	3	$4.00	$124.00
	4	$2.00	$62.00
	5	$4.15	$128.65
Ref #23	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (15 CY)**	
	Awd	$616.00	$9,240.00
	2	$700.00	$10,500.00
	3	$400.00	$6,000.00
	4	$975.00	$14,625.00
	5	$706.99	$10,604.85
Ref #24	**609E26000**	**CURB, TYPE 6, (183 FT)**	
	Awd	$46.00	$8,418.00
	2	$65.00	$11,895.00
	3	$35.00	$6,405.00
	4	$30.00	$5,490.00
	5	$76.39	$13,979.37

Section 4 - PAVEMENT - Totals

Awd	**$36,017.00**
2	**$43,205.00**
3	**$33,289.00**
4	**$60,017.00**
5	**$47,549.08**

Ref #25	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (11 FT)**	
	Awd	$16.00	$176.00
	2	$32.00	$352.00
	3	$25.00	$275.00
	4	$18.00	$198.00
	5	$17.82	$196.02
Ref #26	**630E80100**	**SIGN, FLAT SHEET, (5 SF)**	
	Awd	$31.00	$155.00
	2	$35.60	$178.00
	3	$35.00	$175.00
	4	$32.00	$160.00
	5	$35.64	$178.20
Ref #27	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$26.00	$26.00
	2	$10.00	$10.00
	3	$50.00	$50.00
	4	$28.00	$28.00
	5	$117.63	$117.63
Ref #28	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$26.00	$26.00
	2	$15.00	$15.00
	3	$50.00	$50.00
	4	$28.00	$28.00
	5	$117.63	$117.63

Ref #29	**646E10010**	**EDGE LINE, 6", (0.01 MILE)**	
	Awd	$207,000.00	$2,070.00
	2	$38,510.00	$385.10
	3	$40,000.00	$400.00
	4	$225,000.01	$2,250.00
	5	$237,644.01	$2,376.44
Ref #30	**646E10110**	**LANE LINE, 6", (0.43 MILE)**	
	Awd	$20,700.00	$8,901.00
	2	$13,085.00	$5,626.55
	3	$15,000.00	$6,450.00
	4	$25,000.00	$10,750.00
	5	$23,764.44	$10,218.71

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$11,354.00**
2	**$6,566.65**
3	**$7,400.00**
4	**$13,414.00**
5	**$13,204.63**

Ref #31	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$67.00	$1,072.00
	2	$86.00	$1,376.00
	3	$250.00	$4,000.00
	4	$75.00	$1,200.00
	5	$106.93	$1,710.88
Ref #32	**614E12400**	**WORK ZONE IMPACT ATTENUATOR, MISC.: RELOCATE ATTEN, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$950.00	$950.00
	3	$1,100.00	$1,100.00
	4	$3,000.00	$3,000.00
	5	$1,339.31	$1,339.31
Ref #33	**614E18000**	**MAINTAINING TRAFFIC, MISC.: REMOVAL OF WORK ZONE I, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$1,000.00	$2,000.00
	3	$600.00	$1,200.00
	4	$2,000.00	$4,000.00
	5	$669.65	$1,339.30
Ref #34	**614E18000**	**MAINTAINING TRAFFIC, MISC.: REMOVAL OF WORK ZONE S, (1 EACH)**	
	Awd	$475.00	$475.00
	2	$50.00	$50.00
	3	$2,000.00	$2,000.00
	4	$2,000.00	$2,000.00
	5	$87.92	$87.92
Ref #35	**614E18002**	**MAINTAINING TRAFFIC, MISC.: REMOVAL OF WORK ZONE D, (LUMP SUM)**	
	Awd	$475.00	$475.00
	2	$250.00	$250.00
	3	$1,500.00	$1,500.00
	4	$1,000.00	$1,000.00
	5	$175.85	$175.85

Ref #36	**614E18030**	**MAINTAINING TRAFFIC, MISC.: REMOVAL OF PORTABLE BA, (195 FT)**	
	Awd	$15.00	$2,925.00
	2	$18.00	$3,510.00
	3	$40.00	$7,800.00
	4	$15.00	$2,925.00
	5	$18.56	$3,619.20
Ref #37	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (303 FT)**	
	Awd	$18.00	$5,454.00
	2	$40.00	$12,120.00
	3	$60.00	$18,180.00
	4	$20.00	$6,060.00
	5	$83.77	$25,382.31

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$14,901.00**
2	**$20,256.00**
3	**$35,780.00**
4	**$20,185.00**
5	**$33,654.77**

Ref #38	**203E07502**	**SPECIAL - INCLINOMETER, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$4,100.00	$4,100.00
	3	$8,500.00	$8,500.00
	4	$5,000.00	$5,000.00
	5	$3,673.98	$3,673.98
Ref #39	**507E00400**	**STEEL PILES, MISC.: W24X162 STEEL BEAM, FURNISHED, (1288 FT)**	
	Awd	$136.75	$176,134.00
	2	$151.00	$194,488.00
	3	$150.00	$193,200.00
	4	$150.00	$193,200.00
	5	$169.29	$218,045.52
Ref #40	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (932 FT)**	
	Awd	$66.00	$61,512.00
	2	$79.00	$73,628.00
	3	$80.00	$74,560.00
	4	$110.00	$102,520.00
	5	$141.30	$131,691.60
Ref #41	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (372 FT)**	
	Awd	$173.00	$64,356.00
	2	$97.00	$36,084.00
	3	$90.00	$33,480.00
	4	$250.00	$93,000.00
	5	$178.22	$66,297.84
Ref #42	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 42" DIAMETER, UN, (600 FT)**	
	Awd	$110.00	$66,000.00
	2	$106.00	$63,600.00
	3	$45.00	$27,000.00
	4	$160.00	$96,000.00
	5	$197.29	$118,374.00

Section 7 - RETAINING WALLS (ERI-4-00.23) - Totals

Awd	**$369,252.00**
2	**$371,900.00**
3	**$336,740.00**
4	**$489,720.00**
5	**$538,082.94**

Ref #43	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$3,700.00	$3,700.00
	3	$10,500.00	$10,500.00
	4	$20,000.00	$20,000.00
	5	$7,248.15	$7,248.15
Ref #44	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,600.00	$4,600.00
	2	$13,000.00	$13,000.00
	3	$35,000.00	$35,000.00
	4	$15,000.00	$15,000.00
	5	$8,674.02	$8,674.02
Ref #45	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$1,200.00	$3,600.00
	2	$1,000.00	$3,000.00
	3	$500.00	$1,500.00
	4	$900.00	$2,700.00
	5	$500.00	$1,500.00
Ref #46	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
	4	$12,000.00	$12,000.00
	5	$5,287.58	$5,287.58
Ref #47	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,400.00	$25,400.00
	2	$18,000.00	$18,000.00
	3	$80,000.00	$80,000.00
	4	$30,000.00	$30,000.00
	5	$17,241.10	$17,241.10

Section 8 - INCIDENTALS - Totals

Awd	**$41,350.00**
2	**$42,700.00**
3	**$137,000.00**
4	**$79,700.00**
5	**$39,950.85**