Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230018
PID 97990
LIC-SR 16-(15.58)(15.91)
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 1/12/2023
Completion Date: 10/15/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $10,449,233.96

Engineer's Estimate: $10,830,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $10,449,233.96

Bidder 2
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $11,065,478.83

Bidder 3
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $11,384,975.26

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $11,844,533.18

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$27,500.00	$27,500.00
	2	$50,000.00	$50,000.00
	3	$40,000.00	$40,000.00
	4	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (3825 SY)**	
	Awd	$18.00	$68,850.00
	2	$15.00	$57,375.00
	3	$18.10	$69,232.50
	4	$23.00	$87,975.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (1296 SY)**	
	Awd	$10.00	$12,960.00
	2	$6.00	$7,776.00
	3	$7.00	$9,072.00
	4	$15.00	$19,440.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1200 FT)**	
	Awd	$2.50	$3,000.00
	2	$2.00	$2,400.00
	3	$2.50	$3,000.00
	4	$2.00	$2,400.00
Ref #5	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (232 FT)**	
	Awd	$3.50	$812.00
	2	$2.50	$580.00
	3	$3.50	$812.00
	4	$2.50	$580.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (12 EACH)**	
	Awd	$100.00	$1,200.00
	2	$65.00	$780.00
	3	$100.00	$1,200.00
	4	$260.00	$3,120.00
Ref #7	**202E75000**	**FENCE REMOVED, (804 FT)**	
	Awd	$3.50	$2,814.00
	2	$2.00	$1,608.00
	3	$3.50	$2,814.00
	4	$2.00	$1,608.00
Ref #8	**203E10000**	**EXCAVATION, (3651 CY)**	
	Awd	$11.00	$40,161.00
	2	$18.00	$65,718.00
	3	$20.00	$73,020.00
	4	$26.00	$94,926.00
Ref #9	**203E10001**	**EXCAVATION, AS PER PLAN, (35 CY)**	
	Awd	$58.00	$2,030.00
	2	$38.00	$1,330.00
	3	$60.00	$2,100.00
	4	$60.00	$2,100.00
Ref #10	**203E20000**	**EMBANKMENT, (16370 CY)**	
	Awd	$21.00	$343,770.00
	2	$16.20	$265,194.00
	3	$25.00	$409,250.00
	4	$28.00	$458,360.00

Ref #11	**204E10000**	**SUBGRADE COMPACTION, (12777 SY)**	
	Awd	$2.60	$33,220.20
	2	$2.00	$25,554.00
	3	$2.65	$33,859.05
	4	$3.00	$38,331.00
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (824 CY)**	
	Awd	$33.00	$27,192.00
	2	$15.00	$12,360.00
	3	$18.00	$14,832.00
	4	$35.00	$28,840.00
Ref #13	**204E30020**	**GRANULAR MATERIAL, TYPE C, (824 CY)**	
	Awd	$76.00	$62,624.00
	2	$55.00	$45,320.00
	3	$64.00	$52,736.00
	4	$65.00	$53,560.00
Ref #14	**204E45000**	**PROOF ROLLING, (7 HOUR)**	
	Awd	$210.00	$1,470.00
	2	$118.00	$826.00
	3	$180.00	$1,260.00
	4	$145.00	$1,015.00
Ref #15	**204E50000**	**GEOTEXTILE FABRIC, (2472 SY)**	
	Awd	$0.59	$1,458.48
	2	$1.80	$4,449.60
	3	$1.00	$2,472.00
	4	$2.30	$5,685.60
Ref #16	**204E51000**	**GEOGRID, (2472 SY)**	
	Awd	$1.39	$3,436.08
	2	$2.70	$6,674.40
	3	$1.40	$3,460.80
	4	$4.80	$11,865.60
Ref #17	**209E60500**	**LINEAR GRADING, (3.09 MILE)**	
	Awd	$1,740.00	$5,376.60
	2	$5,200.00	$16,068.00
	3	$3,500.00	$10,815.00
	4	$1,500.00	$4,635.00
Ref #18	**606E15050**	**GUARDRAIL, TYPE MGS, (75 FT)**	
	Awd	$20.00	$1,500.00
	2	$18.60	$1,395.00
	3	$20.00	$1,500.00
	4	$18.60	$1,395.00
Ref #19	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1225 FT)**	
	Awd	$20.05	$24,561.25
	2	$19.80	$24,255.00
	3	$20.50	$25,112.50
	4	$19.80	$24,255.00
Ref #20	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (125 FT)**	
	Awd	$37.00	$4,625.00
	2	$34.40	$4,300.00
	3	$37.00	$4,625.00
	4	$34.40	$4,300.00

Ref #21	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$2,765.00	$11,060.00
	3	$2,500.00	$10,000.00
	4	$2,765.00	$11,060.00
Ref #22	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$580.00	$1,160.00
	3	$450.00	$900.00
	4	$580.00	$1,160.00
Ref #23	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), 55 MPH,, (2 EACH)**	
	Awd	$4,850.00	$9,700.00
	2	$6,460.00	$12,920.00
	3	$4,850.00	$9,700.00
	4	$6,460.00	$12,920.00
Ref #24	**607E15100**	**FENCE, TYPE 47RA, (667 FT)**	
	Awd	$25.00	$16,675.00
	2	$21.20	$14,140.40
	3	$25.00	$16,675.00
	4	$21.20	$14,140.40
Ref #25	**607E70000**	**FENCELINE SEEDING AND MULCHING, (280 FT)**	
	Awd	$2.50	$700.00
	2	$1.72	$481.60
	3	$4.00	$1,120.00
	4	$1.72	$481.60
Ref #26	**623E40000**	**MONUMENT ASSEMBLY REMOVED AND RESET, (4 EACH)**	
	Awd	$1,250.00	$5,000.00
	2	$1,300.00	$5,200.00
	3	$1,727.29	$6,909.16
	4	$800.00	$3,200.00
Ref #27	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$345.00	$345.00
	3	$500.00	$500.00
	4	$500.00	$500.00

Section 1 - ROADWAY - Totals

Awd	**$712,035.61**
2	**$639,270.00**
3	**$806,977.01**
4	**$902,853.20**

Ref #28	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (6 CY)**	
	Awd	$235.00	$1,410.00
	2	$128.00	$768.00
	3	$300.00	$1,800.00
	4	$150.00	$900.00
Ref #29	**601E20011**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (251 CY)**	
	Awd	$124.00	$31,124.00
	2	$128.00	$32,128.00
	3	$95.00	$23,845.00
	4	$99.00	$24,849.00

Ref #30	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (34 SY)**	
	Awd	$115.00	$3,910.00
	2	$80.00	$2,720.00
	3	$110.00	$3,740.00
	4	$92.00	$3,128.00
Ref #31	**601E32201**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, AS PE, (471 CY)**	
	Awd	$40.00	$18,840.00
	2	$90.00	$42,390.00
	3	$110.00	$51,810.00
	4	$85.00	$40,035.00
Ref #32	**659E00300**	**TOPSOIL, (979 CY)**	
	Awd	$43.00	$42,097.00
	2	$20.00	$19,580.00
	3	$36.00	$35,244.00
	4	$32.00	$31,328.00
Ref #33	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (18785 SY)**	
	Awd	$0.68	$12,773.80
	2	$2.00	$37,570.00
	3	$0.85	$15,967.25
	4	$0.64	$12,022.40
Ref #34	**659E20000**	**COMMERCIAL FERTILIZER, (2.54 TON)**	
	Awd	$668.00	$1,696.72
	2	$1,400.00	$3,556.00
	3	$1,400.00	$3,556.00
	4	$668.00	$1,696.72
Ref #35	**659E31000**	**LIME, (3.89 ACRE)**	
	Awd	$154.00	$599.06
	2	$80.00	$311.20
	3	$80.00	$311.20
	4	$154.00	$599.06
Ref #36	**659E35000**	**WATER, (52 MGAL)**	
	Awd	$1.00	$52.00
	2	$1.00	$52.00
	3	$1.00	$52.00
	4	$1.00	$52.00
Ref #37	**670E00500**	**SLOPE EROSION PROTECTION, (5678 SY)**	
	Awd	$1.34	$7,608.52
	2	$2.25	$12,775.50
	3	$2.25	$12,775.50
	4	$1.33	$7,551.74
Ref #38	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,800.00	$2,800.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$5,000.00	$5,000.00
Ref #39	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$25,000.00	$25,000.00
	3	$27,000.00	$27,000.00
	4	$15,000.00	$15,000.00

Ref #40	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$16,000.00	$16,000.00
	3	$20,000.00	$20,000.00
	4	$16,300.00	$16,300.00
Ref #41	**832E30000**	**EROSION CONTROL, (105000 EACH)**	
	Awd	$1.00	$105,000.00
	2	$1.00	$105,000.00
	3	$1.00	$105,000.00
	4	$1.00	$105,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$259,911.10**
2	**$300,350.70**
3	**$303,600.95**
4	**$263,461.92**

Ref #42	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (400 FT)**	
	Awd	$18.00	$7,200.00
	2	$35.00	$14,000.00
	3	$15.00	$6,000.00
	4	$24.00	$9,600.00
Ref #43	**611E00400**	**4" CONDUIT, TYPE E, (50 FT)**	
	Awd	$16.00	$800.00
	2	$20.00	$1,000.00
	3	$15.00	$750.00
	4	$28.00	$1,400.00

Section 3 - DRAINAGE - Totals

Awd	**$8,000.00**
2	**$15,000.00**
3	**$6,750.00**
4	**$11,000.00**

Ref #44	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.50"), (79608 SY)**	
	Awd	$2.20	$175,137.60
	2	$2.20	$175,137.60
	3	$2.20	$175,137.60
	4	$2.20	$175,137.60
Ref #45	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (VARIABLE DEPTH, (1100 SY)**	
	Awd	$20.00	$22,000.00
	2	$20.00	$22,000.00
	3	$20.00	$22,000.00
	4	$20.00	$22,000.00
Ref #46	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (10044 FT)**	
	Awd	$1.50	$15,066.00
	2	$3.60	$36,158.40
	3	$2.25	$22,599.00
	4	$3.50	$35,154.00

Ref #47	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1780 CY)**	
	Awd	$180.00	$320,400.00
	2	$180.00	$320,400.00
	3	$180.00	$320,400.00
	4	$180.00	$320,400.00
Ref #48	**304E20000**	**AGGREGATE BASE, (2077 CY)**	
	Awd	$80.00	$166,160.00
	2	$80.00	$166,160.00
	3	$120.00	$249,240.00
	4	$143.00	$297,011.00
Ref #49	**407E20000**	**NON-TRACKING TACK COAT, (8441 GAL)**	
	Awd	$3.70	$31,231.70
	2	$3.70	$31,231.70
	3	$3.70	$31,231.70
	4	$3.70	$31,231.70
Ref #50	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (118 CY)**	
	Awd	$125.00	$14,750.00
	2	$115.00	$13,570.00
	3	$130.00	$15,340.00
	4	$140.00	$16,520.00
Ref #51	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (289 CY)**	
	Awd	$225.00	$65,025.00
	2	$225.00	$65,025.00
	3	$225.00	$65,025.00
	4	$225.00	$65,025.00
Ref #52	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (3507 CY)**	
	Awd	$255.00	$894,285.00
	2	$255.00	$894,285.00
	3	$255.00	$894,285.00
	4	$255.00	$894,285.00
Ref #53	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (10 CY)**	
	Awd	$750.00	$7,500.00
	2	$750.00	$7,500.00
	3	$750.00	$7,500.00
	4	$750.00	$7,500.00
Ref #54	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (499 CY)**	
	Awd	$215.00	$107,285.00
	2	$215.00	$107,285.00
	3	$215.00	$107,285.00
	4	$215.00	$107,285.00
Ref #55	**609E24510**	**CURB, TYPE 4-C, (76 FT)**	
	Awd	$116.00	$8,816.00
	2	$42.00	$3,192.00
	3	$50.00	$3,800.00
	4	$60.00	$4,560.00
Ref #56	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (5.97 MILE)**	
	Awd	$1,100.00	$6,567.00
	2	$1,100.00	$6,567.00
	3	$1,100.00	$6,567.00
	4	$5,280.00	$31,521.60

Ref #57	**823E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), (26 CY)**	
	Awd	$295.00	$7,670.00
	2	$295.00	$7,670.00
	3	$295.00	$7,670.00
	4	$295.00	$7,670.00
Ref #58	**823E20000**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (36 CY)**	
	Awd	$270.00	$9,720.00
	2	$270.00	$9,720.00
	3	$270.00	$9,720.00
	4	$270.00	$9,720.00

Section 4 - PAVEMENT - Totals

Awd	**$1,851,613.30**
2	**$1,865,901.70**
3	**$1,937,800.30**
4	**$2,025,020.90**

Ref #59	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (18 EACH)**	
	Awd	$146.00	$2,628.00
	2	$145.75	$2,623.50
	3	$145.75	$2,623.50
	4	$100.00	$1,800.00
Ref #60	**625E23000**	**NO. 4 AWG 600 VOLT DISTRIBUTION CABLE, (408 FT)**	
	Awd	$4.75	$1,938.00
	2	$4.75	$1,938.00
	3	$4.75	$1,938.00
	4	$4.50	$1,836.00
Ref #61	**625E23306**	**NO. 10 AWG 600 VOLT DISTRIBUTION CABLE, (750 FT)**	
	Awd	$2.70	$2,025.00
	2	$2.69	$2,017.50
	3	$2.69	$2,017.50
	4	$3.25	$2,437.50
Ref #62	**625E25201**	**CONDUIT, 1-1/4", 725.04, AS PER PLAN, (240 FT)**	
	Awd	$20.30	$4,872.00
	2	$20.28	$4,867.20
	3	$20.28	$4,867.20
	4	$25.00	$6,000.00
Ref #63	**625E25402**	**CONDUIT, 2", 725.05, (91 FT)**	
	Awd	$10.75	$978.25
	2	$10.75	$978.25
	3	$10.75	$978.25
	4	$10.00	$910.00
Ref #64	**625E27600**	**LUMINAIRE, MISC.: SHARED-USE PATH TUNNEL LIGHTING, (6 EACH)**	
	Awd	$958.00	$5,748.00
	2	$957.50	$5,745.00
	3	$957.50	$5,745.00
	4	$1,000.00	$6,000.00
Ref #65	**625E29000**	**TRENCH, (88 FT)**	
	Awd	$14.10	$1,240.80
	2	$14.06	$1,237.28
	3	$14.06	$1,237.28
	4	$22.00	$1,936.00

Ref #66	**625E29901**	**JUNCTION BOX, AS PER PLAN, (6 EACH)**	
	Awd	$721.00	$4,326.00
	2	$721.00	$4,326.00
	3	$721.00	$4,326.00
	4	$1,500.00	$9,000.00
Ref #67	**625E30700**	**PULL BOX, 725.08, 18" (LIGHTING), (3 EACH)**	
	Awd	$1,158.00	$3,474.00
	2	$1,157.50	$3,472.50
	3	$1,157.50	$3,472.50
	4	$1,500.00	$4,500.00
Ref #68	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$7,125.00	$7,125.00
	2	$7,122.50	$7,122.50
	3	$7,122.50	$7,122.50
	4	$10,000.00	$10,000.00
Ref #69	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (88 FT)**	
	Awd	$2.05	$180.40
	2	$2.05	$180.40
	3	$2.05	$180.40
	4	$2.00	$176.00

Section 5 - LIGHTING - Totals

Awd	**$34,535.45**
2	**$34,508.13**
3	**$34,508.13**
4	**$44,595.50**

Ref #70	**621E00100**	**RPM, (205 EACH)**	
	Awd	$30.00	$6,150.00
	2	$42.00	$8,610.00
	3	$39.00	$7,995.00
	4	$52.00	$10,660.00
Ref #71	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (205 EACH)**	
	Awd	$10.00	$2,050.00
	2	$12.00	$2,460.00
	3	$10.00	$2,050.00
	4	$14.00	$2,870.00
Ref #72	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (12 EACH)**	
	Awd	$10.00	$120.00
	2	$12.00	$144.00
	3	$10.00	$120.00
	4	$12.00	$144.00
Ref #73	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (22 EACH)**	
	Awd	$9.00	$198.00
	2	$13.00	$286.00
	3	$9.00	$198.00
	4	$12.00	$264.00
Ref #74	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (48 FT)**	
	Awd	$17.50	$840.00
	2	$19.00	$912.00
	3	$17.50	$840.00
	4	$16.00	$768.00

Ref #75	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$9.20	$110.40
	2	$21.50	$258.00
	3	$9.20	$110.40
	4	$35.00	$420.00
Ref #76	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (12 EACH)**	
	Awd	$20.00	$240.00
	2	$15.00	$180.00
	3	$20.00	$240.00
	4	$25.00	$300.00
Ref #77	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (8 EACH)**	
	Awd	$225.00	$1,800.00
	2	$60.00	$480.00
	3	$225.00	$1,800.00
	4	$85.00	$680.00
Ref #78	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (16 EACH)**	
	Awd	$20.00	$320.00
	2	$20.00	$320.00
	3	$20.00	$320.00
	4	$30.00	$480.00
Ref #79	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$95.00	$380.00
	3	$200.00	$800.00
	4	$125.00	$500.00
Ref #80	**642E00104**	**EDGE LINE, 6", TYPE 1, (6.03 MILE)**	
	Awd	$1,135.00	$6,844.05
	2	$1,135.00	$6,844.05
	3	$1,290.00	$7,778.70
	4	$1,745.00	$10,522.35
Ref #81	**642E00204**	**LANE LINE, 6", TYPE 1, (2.96 MILE)**	
	Awd	$595.00	$1,761.20
	2	$595.00	$1,761.20
	3	$892.00	$2,640.32
	4	$725.00	$2,146.00
Ref #82	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (127 FT)**	
	Awd	$4.00	$508.00
	2	$4.00	$508.00
	3	$1.00	$127.00
	4	$0.75	$95.25
Ref #83	**642E00500**	**STOP LINE, TYPE 1, (28 FT)**	
	Awd	$14.00	$392.00
	2	$14.00	$392.00
	3	$6.50	$182.00
	4	$5.00	$140.00
Ref #84	**642E01300**	**LANE ARROW, TYPE 1, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$200.00	$200.00
	3	$98.00	$98.00
	4	$100.00	$100.00

Ref #85	**642E01400**	**WORD ON PAVEMENT, 72", TYPE 1, (1 EACH)**	
	Awd	$450.00	$450.00
	2	$450.00	$450.00
	3	$110.00	$110.00
	4	$150.00	$150.00
Ref #86	**647E21013**	**SPEED MEASUREMENT MARKING, TYPE B125, AS PER PLAN, (4 EACH)**	
	Awd	$850.00	$3,400.00
	2	$850.00	$3,400.00
	3	$1,790.00	$7,160.00
	4	$1,800.00	$7,200.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$26,183.65**
2	**$27,585.25**
3	**$32,569.42**
4	**$37,439.60**

Ref #87	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (100 CY)**	
	Awd	$68.00	$6,800.00
	2	$80.00	$8,000.00
	3	$45.00	$4,500.00
	4	$138.00	$13,800.00
Ref #88	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$80.00	$40,000.00
	2	$100.00	$50,000.00
	3	$50.00	$25,000.00
	4	$85.00	$42,500.00
Ref #89	**614E11630**	**INCREASED BARRIER DELINEATION, (4168 FT)**	
	Awd	$0.25	$1,042.00
	2	$0.75	$3,126.00
	3	$2.75	$11,462.00
	4	$2.00	$8,336.00
Ref #90	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (14 EACH)**	
	Awd	$1,850.00	$25,900.00
	2	$2,080.00	$29,120.00
	3	$1,850.00	$25,900.00
	4	$2,100.00	$29,400.00
Ref #91	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$900.00	$3,600.00
	2	$900.00	$3,600.00
	3	$300.00	$1,200.00
	4	$350.00	$1,400.00
Ref #92	**614E12500**	**REPLACEMENT SIGN, (4 EACH)**	
	Awd	$400.00	$1,600.00
	2	$155.00	$620.00
	3	$200.00	$800.00
	4	$325.00	$1,300.00
Ref #93	**614E12600**	**REPLACEMENT DRUM, (25 EACH)**	
	Awd	$65.00	$1,625.00
	2	$81.00	$2,025.00
	3	$60.00	$1,500.00
	4	$80.00	$2,000.00

Ref #94	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (4 EACH)**	
	Awd	$31,000.00	$124,000.00
	2	$30,600.00	$122,400.00
	3	$30,600.00	$122,400.00
	4	$34,000.00	$136,000.00
Ref #95	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (4 EACH)**	
	Awd	$72.00	$288.00
	2	$12.00	$48.00
	3	$25.00	$100.00
	4	$6.00	$24.00
Ref #96	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (1206 EACH)**	
	Awd	$48.00	$57,888.00
	2	$16.00	$19,296.00
	3	$23.00	$27,738.00
	4	$24.00	$28,944.00
Ref #97	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$200.00	$20,000.00
	2	$300.00	$30,000.00
	3	$160.00	$16,000.00
	4	$275.00	$27,500.00
Ref #98	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (735 EACH)**	
	Awd	$5.00	$3,675.00
	2	$10.00	$7,350.00
	3	$10.00	$7,350.00
	4	$7.00	$5,145.00
Ref #99	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (10 EACH)**	
	Awd	$22.00	$220.00
	2	$18.00	$180.00
	3	$20.00	$200.00
	4	$22.00	$220.00
Ref #100	**614E13350**	**OBJECT MARKER, ONE WAY, (239 EACH)**	
	Awd	$14.00	$3,346.00
	2	$17.00	$4,063.00
	3	$16.00	$3,824.00
	4	$15.00	$3,585.00
Ref #101	**614E13360**	**OBJECT MARKER, TWO WAY, (234 EACH)**	
	Awd	$16.00	$3,744.00
	2	$17.00	$3,978.00
	3	$18.00	$4,212.00
	4	$16.00	$3,744.00
Ref #102	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (64 SNMT)**	
	Awd	$850.00	$54,400.00
	2	$750.00	$48,000.00
	3	$550.00	$35,200.00
	4	$1,100.00	$70,400.00
Ref #103	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (4.1 MILE)**	
	Awd	$1,050.00	$4,305.00
	2	$1,050.00	$4,305.00
	3	$1,050.00	$4,305.00
	4	$1,200.00	$4,920.00

Ref #104	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (6.18 MILE)**	
	Awd	$610.00	$3,769.80
	2	$610.00	$3,769.80
	3	$610.00	$3,769.80
	4	$775.00	$4,789.50
Ref #105	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (24 MILE)**	
	Awd	$2,945.00	$70,680.00
	2	$2,945.00	$70,680.00
	3	$2,945.00	$70,680.00
	4	$2,600.00	$62,400.00
Ref #106	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (12.36 MILE)**	
	Awd	$995.00	$12,298.20
	2	$995.00	$12,298.20
	3	$995.00	$12,298.20
	4	$2,165.00	$26,759.40
Ref #107	**614E23100**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 807 PAIN, (5539 FT)**	
	Awd	$1.55	$8,585.45
	2	$1.55	$8,585.45
	3	$1.55	$8,585.45
	4	$1.70	$9,416.30
Ref #108	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (800 FT)**	
	Awd	$1.90	$1,520.00
	2	$1.90	$1,520.00
	3	$1.90	$1,520.00
	4	$1.75	$1,400.00
Ref #109	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (240 FT)**	
	Awd	$1.20	$288.00
	2	$1.20	$288.00
	3	$1.20	$288.00
	4	$0.75	$180.00
Ref #110	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (2 EACH)**	
	Awd	$135.00	$270.00
	2	$135.00	$270.00
	3	$135.00	$270.00
	4	$100.00	$200.00
Ref #111	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$36,000.00	$36,000.00
	2	$100,000.00	$100,000.00
	3	$120,000.00	$120,000.00
	4	$225,000.00	$225,000.00
Ref #112	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (3407 SY)**	
	Awd	$60.00	$204,420.00
	2	$62.00	$211,234.00
	3	$75.00	$255,525.00
	4	$55.75	$189,940.25
Ref #113	**616E10000**	**WATER, (85 MGAL)**	
	Awd	$35.00	$2,975.00
	2	$40.00	$3,400.00
	3	$30.00	$2,550.00
	4	$75.00	$6,375.00

Ref #114	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (18560 FT)**	
	Awd	$16.00	$296,960.00
	2	$19.00	$352,640.00
	3	$16.00	$296,960.00
	4	$20.00	$371,200.00
Ref #115	**622E41110**	**PORTABLE BARRIER, ANCHORED, (6258 FT)**	
	Awd	$22.00	$137,676.00
	2	$23.00	$143,934.00
	3	$18.00	$112,644.00
	4	$22.00	$137,676.00
Ref #116	**622E80000**	**GLARE SCREEN, (12396 FT)**	
	Awd	$10.00	$123,960.00
	2	$6.00	$74,376.00
	3	$5.50	$68,178.00
	4	$6.50	$80,574.00
Ref #117	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (64 SNMT)**	
	Awd	$750.00	$48,000.00
	2	$750.00	$48,000.00
	3	$450.00	$28,800.00
	4	$950.00	$60,800.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,299,835.45**
2	**$1,367,106.45**
3	**$1,273,759.45**
4	**$1,555,928.45**

Ref #118	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (SUBST, (LUMP SUM)**	
	Awd	$72,000.00	$72,000.00
	2	$124,000.00	$124,000.00
	3	$60,000.00	$60,000.00
	4	$80,000.00	$80,000.00
Ref #119	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$94,000.00	$94,000.00
	2	$160,000.00	$160,000.00
	3	$135,000.00	$135,000.00
	4	$150,000.00	$150,000.00
Ref #120	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$28.00	$3,752.00
	2	$30.00	$4,020.00
	3	$45.00	$6,030.00
	4	$60.00	$8,040.00
Ref #121	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$57,000.00	$57,000.00
	2	$35,000.00	$35,000.00
	3	$20,000.00	$20,000.00
	4	$60,000.00	$60,000.00
Ref #122	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$52,000.00	$52,000.00
	3	$15,000.00	$15,000.00
	4	$50,000.00	$50,000.00

Ref #123	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (90180 LB)**	
	Awd	$1.70	$153,306.00
	2	$1.90	$171,342.00
	3	$1.60	$144,288.00
	4	$1.74	$156,913.20
Ref #124	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7028.8 FT)**	
	Awd	$1.50	$10,543.20
	2	$2.00	$14,057.60
	3	$1.50	$10,543.20
	4	$1.60	$11,246.08
Ref #125	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$3,400.00	$6,800.00
	3	$3,000.00	$6,000.00
	4	$2,500.00	$5,000.00
Ref #126	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (246 CY)**	
	Awd	$1,100.00	$270,600.00
	2	$1,200.00	$295,200.00
	3	$1,100.00	$270,600.00
	4	$1,200.00	$295,200.00
Ref #127	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (66 CY)**	
	Awd	$750.00	$49,500.00
	2	$730.00	$48,180.00
	3	$850.00	$56,100.00
	4	$1,000.00	$66,000.00
Ref #128	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (56 CY)**	
	Awd	$1,850.00	$103,600.00
	2	$1,100.00	$61,600.00
	3	$1,200.00	$67,200.00
	4	$1,050.00	$58,800.00
Ref #129	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (84 CY)**	
	Awd	$650.00	$54,600.00
	2	$670.00	$56,280.00
	3	$500.00	$42,000.00
	4	$580.00	$48,720.00
Ref #130	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (528 SY)**	
	Awd	$12.00	$6,336.00
	2	$19.00	$10,032.00
	3	$10.00	$5,280.00
	4	$12.00	$6,336.00
Ref #131	**512E33000**	**TYPE 2 WATERPROOFING, (14 SY)**	
	Awd	$32.00	$448.00
	2	$36.00	$504.00
	3	$35.00	$490.00
	4	$50.00	$700.00
Ref #132	**513E10040**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (LUMP SUM)**	
	Awd	$469,000.00	$469,000.00
	2	$490,000.00	$490,000.00
	3	$430,000.00	$430,000.00
	4	$445,000.00	$445,000.00

Ref #133	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4284 EACH)**	
	Awd	$5.50	$23,562.00
	2	$5.00	$21,420.00
	3	$5.00	$21,420.00
	4	$5.50	$23,562.00
Ref #134	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (16 SF)**	
	Awd	$16.00	$256.00
	2	$35.00	$560.00
	3	$16.00	$256.00
	4	$15.53	$248.48
Ref #135	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (114 SF)**	
	Awd	$18.00	$2,052.00
	2	$35.00	$3,990.00
	3	$22.00	$2,508.00
	4	$21.00	$2,394.00
Ref #136	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (100 FT)**	
	Awd	$32.00	$3,200.00
	2	$36.00	$3,600.00
	3	$26.00	$2,600.00
	4	$48.00	$4,800.00
Ref #137	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: EMSEAL WI, (84 FT)**	
	Awd	$420.00	$35,280.00
	2	$375.00	$31,500.00
	3	$340.00	$28,560.00
	4	$390.00	$32,760.00
Ref #138	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (83 FT)**	
	Awd	$28.50	$2,365.50
	2	$30.00	$2,490.00
	3	$23.00	$1,909.00
	4	$28.50	$2,365.50
Ref #139	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,860.00	$22,320.00
	2	$2,000.00	$24,000.00
	3	$2,000.00	$24,000.00
	4	$1,660.00	$19,920.00
Ref #140	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,450.00	$17,400.00
	2	$1,800.00	$21,600.00
	3	$1,600.00	$19,200.00
	4	$1,300.00	$15,600.00
Ref #141	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (25 CY)**	
	Awd	$140.00	$3,500.00
	2	$160.00	$4,000.00
	3	$130.00	$3,250.00
	4	$144.00	$3,600.00
Ref #142	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (117 FT)**	
	Awd	$6.00	$702.00
	2	$13.00	$1,521.00
	3	$12.00	$1,404.00
	4	$11.00	$1,287.00

Ref #143	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (36 FT)**	
	Awd	$6.00	$216.00
	2	$19.00	$684.00
	3	$18.00	$648.00
	4	$20.00	$720.00
Ref #144	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (1 SF)**	
	Awd	$650.00	$650.00
	2	$1,200.00	$1,200.00
	3	$400.00	$400.00
	4	$650.00	$650.00
Ref #145	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (241 SY)**	
	Awd	$310.00	$74,710.00
	2	$340.00	$81,940.00
	3	$325.00	$78,325.00
	4	$365.00	$87,965.00
Ref #146	**613E41201**	**LOW STRENGTH MORTAR BACKFILL, AS PER PLAN, (123 CY)**	
	Awd	$160.00	$19,680.00
	2	$350.00	$43,050.00
	3	$125.00	$15,375.00
	4	$148.00	$18,204.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (LIC-16-1559 - Totals

Awd	**$1,578,578.70**
2	**$1,770,570.60**
3	**$1,468,386.20**
4	**$1,656,031.26**

Ref #147	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (SUBST, (LUMP SUM)**	
	Awd	$36,000.00	$36,000.00
	2	$124,000.00	$124,000.00
	3	$60,000.00	$60,000.00
	4	$80,000.00	$80,000.00
Ref #148	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$94,000.00	$94,000.00
	2	$160,000.00	$160,000.00
	3	$135,000.00	$135,000.00
	4	$150,000.00	$150,000.00
Ref #149	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$28.00	$3,724.00
	2	$30.00	$3,990.00
	3	$45.00	$5,985.00
	4	$60.00	$7,980.00
Ref #150	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$58,000.00	$58,000.00
	2	$35,000.00	$35,000.00
	3	$20,000.00	$20,000.00
	4	$60,000.00	$60,000.00
Ref #151	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$55,000.00	$55,000.00
	3	$15,000.00	$15,000.00
	4	$50,000.00	$50,000.00

Ref #152	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (90271 LB)**	
	Awd	$1.70	$153,460.70
	2	$1.90	$171,514.90
	3	$1.60	$144,433.60
	4	$1.74	$157,071.54
Ref #153	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7028.8 FT)**	
	Awd	$1.50	$10,543.20
	2	$2.00	$14,057.60
	3	$1.50	$10,543.20
	4	$1.60	$11,246.08
Ref #154	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,100.00	$6,200.00
	2	$3,500.00	$7,000.00
	3	$3,000.00	$6,000.00
	4	$2,500.00	$5,000.00
Ref #155	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (247 CY)**	
	Awd	$1,100.00	$271,700.00
	2	$1,200.00	$296,400.00
	3	$1,100.00	$271,700.00
	4	$1,200.00	$296,400.00
Ref #156	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (66 CY)**	
	Awd	$750.00	$49,500.00
	2	$745.00	$49,170.00
	3	$850.00	$56,100.00
	4	$1,000.00	$66,000.00
Ref #157	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (60 CY)**	
	Awd	$1,700.00	$102,000.00
	2	$1,100.00	$66,000.00
	3	$1,200.00	$72,000.00
	4	$1,050.00	$63,000.00
Ref #158	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (84 CY)**	
	Awd	$680.00	$57,120.00
	2	$680.00	$57,120.00
	3	$500.00	$42,000.00
	4	$580.00	$48,720.00
Ref #159	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (525 SY)**	
	Awd	$12.00	$6,300.00
	2	$19.00	$9,975.00
	3	$10.00	$5,250.00
	4	$12.00	$6,300.00
Ref #160	**512E33000**	**TYPE 2 WATERPROOFING, (14 SY)**	
	Awd	$30.00	$420.00
	2	$37.00	$518.00
	3	$35.00	$490.00
	4	$60.00	$840.00
Ref #161	**513E10040**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (LUMP SUM)**	
	Awd	$479,000.00	$479,000.00
	2	$490,000.00	$490,000.00
	3	$430,000.00	$430,000.00
	4	$445,000.00	$445,000.00

Ref #162	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4284 EACH)**	
	Awd	$5.50	$23,562.00
	2	$5.00	$21,420.00
	3	$5.00	$21,420.00
	4	$5.50	$23,562.00
Ref #163	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (16 SF)**	
	Awd	$16.00	$256.00
	2	$35.00	$560.00
	3	$16.00	$256.00
	4	$15.53	$248.48
Ref #164	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (114 SF)**	
	Awd	$18.00	$2,052.00
	2	$36.00	$4,104.00
	3	$22.00	$2,508.00
	4	$21.00	$2,394.00
Ref #165	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (99 FT)**	
	Awd	$32.00	$3,168.00
	2	$37.00	$3,663.00
	3	$26.00	$2,574.00
	4	$48.00	$4,752.00
Ref #166	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: EMSEAL WI, (84 FT)**	
	Awd	$430.00	$36,120.00
	2	$380.00	$31,920.00
	3	$340.00	$28,560.00
	4	$390.00	$32,760.00
Ref #167	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (82 FT)**	
	Awd	$28.50	$2,337.00
	2	$30.00	$2,460.00
	3	$23.00	$1,886.00
	4	$28.50	$2,337.00
Ref #168	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,850.00	$22,200.00
	2	$2,000.00	$24,000.00
	3	$2,000.00	$24,000.00
	4	$1,660.00	$19,920.00
Ref #169	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,450.00	$17,400.00
	2	$1,800.00	$21,600.00
	3	$1,600.00	$19,200.00
	4	$1,300.00	$15,600.00
Ref #170	**518E12801**	**SCUPPER, MODIFICATION, AS PER PLAN, (14 EACH)**	
	Awd	$600.00	$8,400.00
	2	$340.00	$4,760.00
	3	$400.00	$5,600.00
	4	$850.00	$11,900.00
Ref #171	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (27 CY)**	
	Awd	$140.00	$3,780.00
	2	$160.00	$4,320.00
	3	$130.00	$3,510.00
	4	$144.00	$3,888.00

Ref #172	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (117 FT)**	
	Awd	$6.00	$702.00
	2	$13.00	$1,521.00
	3	$12.00	$1,404.00
	4	$11.00	$1,287.00
Ref #173	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (36 FT)**	
	Awd	$6.00	$216.00
	2	$19.00	$684.00
	3	$18.00	$648.00
	4	$20.00	$720.00
Ref #174	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (4 SF)**	
	Awd	$650.00	$2,600.00
	2	$730.00	$2,920.00
	3	$250.00	$1,000.00
	4	$500.00	$2,000.00
Ref #175	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (241 SY)**	
	Awd	$310.00	$74,710.00
	2	$340.00	$81,940.00
	3	$325.00	$78,325.00
	4	$365.00	$87,965.00
Ref #176	**613E41201**	**LOW STRENGTH MORTAR BACKFILL, AS PER PLAN, (123 CY)**	
	Awd	$150.00	$18,450.00
	2	$350.00	$43,050.00
	3	$125.00	$15,375.00
	4	$148.00	$18,204.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (LIC-16-1559 - Totals

Awd	**$1,565,920.90**
2	**$1,788,667.50**
3	**$1,480,767.80**
4	**$1,675,095.10**

Ref #177	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$195,000.00	$195,000.00
	2	$170,000.00	$170,000.00
	3	$280,000.00	$280,000.00
	4	$300,000.00	$300,000.00
Ref #178	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (133 CY)**	
	Awd	$420.00	$55,860.00
	2	$500.00	$66,500.00
	3	$450.00	$59,850.00
	4	$1,400.00	$186,200.00
Ref #179	**202E22900**	**APPROACH SLAB REMOVED, (267 SY)**	
	Awd	$25.00	$6,675.00
	2	$30.00	$8,010.00
	3	$45.00	$12,015.00
	4	$60.00	$16,020.00
Ref #180	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
	4	$20,000.00	$20,000.00

Ref #181	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00
	4	$40,000.00	$40,000.00
Ref #182	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (125322 LB)**	
	Awd	$1.40	$175,450.80
	2	$1.50	$187,983.00
	3	$1.50	$187,983.00
	4	$1.50	$187,983.00
Ref #183	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (219 CY)**	
	Awd	$630.00	$137,970.00
	2	$750.00	$164,250.00
	3	$800.00	$175,200.00
	4	$775.00	$169,725.00
Ref #184	**511E46013**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (130 CY)**	
	Awd	$1,000.00	$130,000.00
	2	$1,000.00	$130,000.00
	3	$975.00	$126,750.00
	4	$1,050.00	$136,500.00
Ref #185	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (731 CY)**	
	Awd	$305.00	$222,955.00
	2	$400.00	$292,400.00
	3	$400.00	$292,400.00
	4	$575.00	$420,325.00
Ref #186	**511E81300**	**CONCRETE, MISC.: MOCKUP, MOLDED RANDOM CUT STONE S, (2 EACH)**	
	Awd	$3,300.00	$6,600.00
	2	$4,800.00	$9,600.00
	3	$2,000.00	$4,000.00
	4	$8,000.00	$16,000.00
Ref #187	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (1327 SY)**	
	Awd	$18.50	$24,549.50
	2	$18.50	$24,549.50
	3	$25.00	$33,175.00
	4	$18.50	$24,549.50
Ref #188	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (279 SY)**	
	Awd	$12.00	$3,348.00
	2	$12.00	$3,348.00
	3	$10.00	$2,790.00
	4	$12.00	$3,348.00
Ref #189	**512E33000**	**TYPE 2 WATERPROOFING, (1313 SY)**	
	Awd	$24.75	$32,496.75
	2	$14.00	$18,382.00
	3	$25.00	$32,825.00
	4	$24.75	$32,496.75
Ref #190	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (152 SF)**	
	Awd	$10.00	$1,520.00
	2	$30.00	$4,560.00
	3	$14.00	$2,128.00
	4	$14.00	$2,128.00

Ref #191	**518E12801**	**SCUPPER, MODIFICATION, AS PER PLAN, (7 EACH)**	
	Awd	$600.00	$4,200.00
	2	$340.00	$2,380.00
	3	$400.00	$2,800.00
	4	$100.00	$700.00
Ref #192	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (366 CY)**	
	Awd	$120.00	$43,920.00
	2	$130.00	$47,580.00
	3	$90.00	$32,940.00
	4	$120.00	$43,920.00
Ref #193	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (623 FT)**	
	Awd	$5.75	$3,582.25
	2	$12.00	$7,476.00
	3	$12.00	$7,476.00
	4	$7.00	$4,361.00
Ref #194	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (96 FT)**	
	Awd	$5.75	$552.00
	2	$25.00	$2,400.00
	3	$16.00	$1,536.00
	4	$19.00	$1,824.00
Ref #195	**530E00600**	**SPECIAL - STRUCTURES (STAINING CONCRETE SURFACES), (1947 SF)**	
	Awd	$5.50	$10,708.50
	2	$6.00	$11,682.00
	3	$7.00	$13,629.00
	4	$5.50	$10,708.50
Ref #196	**530E13000**	**SPECIAL - FORM LINER (MOLDED RANDOM CUT STONE SURF, (1979 SF)**	
	Awd	$12.00	$23,748.00
	2	$20.00	$39,580.00
	3	$16.00	$31,664.00
	4	$16.50	$32,653.50
Ref #197	**611E71001**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE ARCH , (248 FT)**	
	Awd	$2,700.00	$669,600.00
	2	$3,020.00	$748,960.00
	3	$4,550.00	$1,128,400.00
	4	$3,000.00	$744,000.00
Ref #198	**840E23001**	**SELECT GRANULAR BACKFILL, AS PER PLAN, (4153 CY)**	
	Awd	$78.00	$323,934.00
	2	$76.00	$315,628.00
	3	$65.00	$269,945.00
	4	$55.00	$228,415.00
Ref #199	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$66,000.00	$66,000.00
	2	$120,000.00	$120,000.00
	3	$150,000.00	$150,000.00
	4	$75,000.00	$75,000.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (LIC-16-1594 - Totals

Awd	**$2,183,669.80**
2	**$2,405,268.50**
3	**$2,902,506.00**
4	**$2,696,857.25**

Ref #200	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$52,000.00	$52,000.00
	2	$42,000.00	$42,000.00
	3	$60,000.00	$60,000.00
	4	$59,000.00	$59,000.00
Ref #201	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
Ref #202	**111E10000**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (LUMP SUM)**	
	Awd	$6,250.00	$6,250.00
	2	$6,250.00	$6,250.00
	3	$6,250.00	$6,250.00
	4	$6,250.00	$6,250.00
Ref #203	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$250,000.00	$250,000.00
	3	$550,000.00	$550,000.00
	4	$365,000.00	$365,000.00
Ref #204	**619E16010**	**FIELD OFFICE, TYPE B, (16 MNTH)**	
	Awd	$2,700.00	$43,200.00
	2	$3,000.00	$48,000.00
	3	$1,600.00	$25,600.00
	4	$3,500.00	$56,000.00
Ref #205	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
	2	$100,000.00	$100,000.00
	3	$90,500.00	$90,500.00
	4	$80,000.00	$80,000.00
Ref #206	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$400,000.00	$400,000.00
	3	$400,000.00	$400,000.00
	4	$400,000.00	$400,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$928,950.00**
2	**$851,250.00**
3	**$1,137,350.00**
4	**$976,250.00**