Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230020
PID 103760
MEG-SR 124-55.89
Federal
Type: BRIDGE REPAIR
Letting Date: 1/12/2023
Completion Date: 11/1/2023

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $1,830,304.45

Engineer's Estimate: $1,750,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,830,304.45

Bidder 2
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $1,910,855.25

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,994,041.70

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$5,000.00	$5,000.00
	3	$15,000.00	$15,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (373 FT)**	
	Awd	$2.10	$783.30
	2	$3.00	$1,119.00
	3	$2.10	$783.30
Ref #3	**203E10000**	**EXCAVATION, (228 CY)**	
	Awd	$48.00	$10,944.00
	2	$12.00	$2,736.00
	3	$29.00	$6,612.00
Ref #4	**203E20000**	**EMBANKMENT, (73 CY)**	
	Awd	$18.00	$1,314.00
	2	$21.00	$1,533.00
	3	$45.00	$3,285.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (447 SY)**	
	Awd	$4.00	$1,788.00
	2	$7.00	$3,129.00
	3	$4.20	$1,877.40
Ref #6	**209E60200**	**LINEAR GRADING, (2 STA)**	
	Awd	$615.00	$1,230.00
	2	$215.00	$430.00
	3	$1,500.00	$3,000.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (425 FT)**	
	Awd	$18.60	$7,905.00
	2	$41.00	$17,425.00
	3	$18.60	$7,905.00
Ref #8	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (2 EACH)**	
	Awd	$1,520.00	$3,040.00
	2	$1,650.00	$3,300.00
	3	$1,520.00	$3,040.00
Ref #9	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,350.00	$1,350.00
	2	$1,475.00	$1,475.00
	3	$1,350.00	$1,350.00
Ref #10	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,445.00	$9,780.00
	2	$3,100.00	$12,400.00
	3	$2,445.00	$9,780.00

Section 1 - ROADWAY - Totals

Awd	**$41,634.30**
2	**$48,547.00**
3	**$52,632.70**

Ref #11	**659E10000**	**SEEDING AND MULCHING, (1337 SY)**	
	Awd	$3.10	$4,144.70
	2	$5.75	$7,687.75
	3	$3.00	$4,011.00

Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.12 TON)**	
	Awd	$994.00	$119.28
	2	$993.42	$119.21
	3	$1,400.00	$168.00
Ref #13	**659E31000**	**LIME, (0.28 ACRE)**	
	Awd	$154.00	$43.12
	2	$153.57	$43.00
	3	$80.00	$22.40
Ref #14	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$1.00	$4.00
	2	$1.00	$4.00
	3	$1.00	$4.00
Ref #15	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,311.10**
2	**$9,853.96**
3	**$6,205.40**

Ref #16	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (142 FT)**	
	Awd	$22.00	$3,124.00
	2	$35.00	$4,970.00
	3	$23.00	$3,266.00
Ref #17	**605E31100**	**AGGREGATE DRAINS, (63 FT)**	
	Awd	$20.00	$1,260.00
	2	$46.00	$2,898.00
	3	$16.00	$1,008.00
Ref #18	**611E01500**	**6" CONDUIT, TYPE F, (55 FT)**	
	Awd	$30.00	$1,650.00
	2	$32.00	$1,760.00
	3	$80.00	$4,400.00
Ref #19	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$635.00	$635.00
	3	$380.00	$380.00

Section 3 - DRAINAGE - Totals

Awd	**$6,434.00**
2	**$10,263.00**
3	**$9,054.00**

Ref #20	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" AVERAGE , (1436 SY)**	
	Awd	$6.85	$9,836.60
	2	$8.75	$12,565.00
	3	$6.85	$9,836.60

Ref #21	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3" AVERAGE DE, (249 SY)**	
	Awd	$58.50	$14,566.50
	2	$80.00	$19,920.00
	3	$58.50	$14,566.50
Ref #22	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (38 CY)**	
	Awd	$450.00	$17,100.00
	2	$350.00	$13,300.00
	3	$450.00	$17,100.00
Ref #23	**304E20000**	**AGGREGATE BASE, (120 CY)**	
	Awd	$155.00	$18,600.00
	2	$150.00	$18,000.00
	3	$155.00	$18,600.00
Ref #24	**407E20000**	**NON-TRACKING TACK COAT, (162 GAL)**	
	Awd	$3.50	$567.00
	2	$11.00	$1,782.00
	3	$3.50	$567.00
Ref #25	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (98 CY)**	
	Awd	$475.00	$46,550.00
	2	$400.00	$39,200.00
	3	$475.00	$46,550.00
Ref #26	**451E32000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE C, (76 FT)**	
	Awd	$69.00	$5,244.00
	2	$80.00	$6,080.00
	3	$205.00	$15,580.00

Section 4 - PAVEMENT - Totals

Awd	**$112,464.10**
2	**$110,847.00**
3	**$122,800.10**

Ref #27	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (14 EACH)**	
	Awd	$20.00	$280.00
	2	$30.00	$420.00
	3	$27.00	$378.00
Ref #28	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (14 EACH)**	
	Awd	$10.75	$150.50
	2	$11.00	$154.00
	3	$10.75	$150.50
Ref #29	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$10.00	$40.00
	2	$12.00	$48.00
	3	$10.00	$40.00
Ref #30	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$75.00	$225.00
	2	$95.00	$285.00
	3	$75.00	$225.00
Ref #31	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$16.35	$65.40
	3	$15.00	$60.00

Ref #32	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (3 EACH)**	
	Awd	$145.00	$435.00
	2	$175.00	$525.00
	3	$145.00	$435.00
Ref #33	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.36 MILE)**	
	Awd	$2,750.00	$990.00
	2	$2,750.00	$990.00
	3	$5,000.00	$1,800.00
Ref #34	**642E00300**	**CENTER LINE, TYPE 1, (0.18 MILE)**	
	Awd	$4,750.00	$855.00
	2	$4,750.00	$855.00
	3	$8,620.00	$1,551.60

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,035.50**
2	**$3,342.40**
3	**$4,640.10**

Ref #35	**614E12300**	**SPECIAL - WORK ZONE GUARDRAIL ON BRIDGE, (281.25 FT)**	
	Awd	$85.60	$24,075.00
	2	$170.00	$47,812.50
	3	$86.50	$24,328.13
Ref #36	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,280.00	$9,120.00
	2	$4,002.91	$16,011.64
	3	$2,300.00	$9,200.00
Ref #37	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$37,000.00	$37,000.00
	2	$1,000.00	$1,000.00
	3	$3,000.00	$3,000.00
Ref #38	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (34 EACH)**	
	Awd	$9.00	$306.00
	2	$18.00	$612.00
	3	$18.00	$612.00
Ref #39	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (12 EACH)**	
	Awd	$12.00	$144.00
	2	$44.00	$528.00
	3	$44.00	$528.00
Ref #40	**614E13360**	**OBJECT MARKER, TWO WAY, (46 EACH)**	
	Awd	$13.60	$625.60
	2	$26.00	$1,196.00
	3	$26.00	$1,196.00
Ref #41	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.57 MILE)**	
	Awd	$3,025.00	$1,724.25
	2	$3,025.00	$1,724.25
	3	$3,025.00	$1,724.25
Ref #42	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (23 FT)**	
	Awd	$14.00	$322.00
	2	$14.00	$322.00
	3	$14.00	$322.00

Ref #43	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$1,000.00	$1,000.00
	3	$4,000.00	$4,000.00
Ref #44	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (6 SY)**	
	Awd	$230.00	$1,380.00
	2	$300.00	$1,800.00
	3	$650.00	$3,900.00
Ref #45	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (750 FT)**	
	Awd	$21.00	$15,750.00
	2	$57.00	$42,750.00
	3	$25.00	$18,750.00
Ref #46	**622E41101**	**PORTABLE BARRIER, UNANCHORED, AS PER PLAN, (40 FT)**	
	Awd	$76.00	$3,040.00
	2	$115.00	$4,600.00
	3	$80.00	$3,200.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$94,686.85**
2	**$119,356.39**
3	**$70,760.38**

Ref #47	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$130,000.00	$130,000.00
	2	$80,000.00	$80,000.00
	3	$175,000.00	$175,000.00
Ref #48	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$23,000.00	$23,000.00
	3	$20,000.00	$20,000.00
Ref #49	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$4,200.00	$4,200.00
	2	$42,500.00	$42,500.00
	3	$30,000.00	$30,000.00
Ref #50	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (76147 LB)**	
	Awd	$1.89	$143,917.83
	2	$2.30	$175,138.10
	3	$2.00	$152,294.00
Ref #51	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (444 EACH)**	
	Awd	$23.00	$10,212.00
	2	$19.65	$8,724.60
	3	$16.00	$7,104.00
Ref #52	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (258 CY)**	
	Awd	$1,200.00	$309,600.00
	2	$1,250.00	$322,500.00
	3	$1,200.00	$309,600.00
Ref #53	**511E43210**	**CLASS QC1 CONCRETE, PIER, (7 CY)**	
	Awd	$6,550.00	$45,850.00
	2	$6,400.00	$44,800.00
	3	$2,400.00	$16,800.00

Ref #54	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (51 CY)**	
	Awd	$1,800.00	$91,800.00
	2	$1,750.00	$89,250.00
	3	$1,150.00	$58,650.00
Ref #55	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (315 SY)**	
	Awd	$12.50	$3,937.50
	2	$12.50	$3,937.50
	3	$12.50	$3,937.50
Ref #56	**512E33000**	**TYPE 2 WATERPROOFING, (47 SY)**	
	Awd	$36.00	$1,692.00
	2	$36.00	$1,692.00
	3	$36.00	$1,692.00
Ref #57	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (6800 LB)**	
	Awd	$14.00	$95,200.00
	2	$11.05	$75,140.00
	3	$14.00	$95,200.00
Ref #58	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2277 EACH)**	
	Awd	$6.50	$14,800.50
	2	$5.00	$11,385.00
	3	$5.50	$12,523.50
Ref #59	**514E20001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (1381 SF)**	
	Awd	$138.00	$190,578.00
	2	$135.00	$186,435.00
	3	$135.00	$186,435.00
Ref #60	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (74.58 FT)**	
	Awd	$800.00	$59,664.00
	2	$1,000.00	$74,580.00
	3	$1,000.00	$74,580.00
Ref #61	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (21 SF)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$18.00	$378.00
Ref #62	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (2 EACH)**	
	Awd	$1,272.00	$2,544.00
	2	$1,800.00	$3,600.00
	3	$1,125.00	$2,250.00
Ref #63	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,520.00	$6,080.00
	2	$2,500.00	$10,000.00
	3	$1,325.00	$5,300.00
Ref #64	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (2 EACH)**	
	Awd	$1,530.00	$3,060.00
	2	$2,200.00	$4,400.00
	3	$1,365.00	$2,730.00
Ref #65	**516E44400**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,900.00	$23,200.00
	2	$3,800.00	$30,400.00
	3	$2,595.00	$20,760.00

Ref #66	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00
	2	$75,000.00	$75,000.00
	3	$100,000.00	$100,000.00
Ref #67	**517E70000**	**RAILING (TWIN STEEL TUBE), (567.37 FT)**	
	Awd	$260.00	$147,516.20
	2	$210.75	$119,573.23
	3	$260.00	$147,516.20
Ref #68	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (88 CY)**	
	Awd	$123.00	$10,824.00
	2	$190.00	$16,720.00
	3	$160.00	$14,080.00
Ref #69	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (343.16 FT)**	
	Awd	$14.50	$4,975.82
	2	$14.50	$4,975.82
	3	$14.50	$4,975.82
Ref #70	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (137 FT)**	
	Awd	$5.75	$787.75
	2	$10.25	$1,404.25
	3	$11.00	$1,507.00
Ref #71	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (52 FT)**	
	Awd	$5.75	$299.00
	2	$15.00	$780.00
	3	$18.00	$936.00
Ref #72	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (164 SY)**	
	Awd	$410.00	$67,240.00
	2	$500.00	$82,000.00
	3	$425.00	$69,700.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No. - Totals

Awd	**$1,476,188.60**
2	**$1,488,145.50**
3	**$1,513,949.02**

Ref #73	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,550.00	$10,550.00
	2	$13,000.00	$13,000.00
	3	$14,000.00	$14,000.00
Ref #74	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$57,500.00	$57,500.00
	3	$140,000.00	$140,000.00
Ref #75	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00
Ref #76	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$89,550.00**
2	**$120,500.00**
3	**$214,000.00**