Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230027
PID 101241
SEN-SR 4-00.00 Resurfacing
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/12/2023
Completion Date: 10/31/2023

Contract Awarded To: GERKEN PAVING INC
Award Amount: $3,035,252.98

Engineer's Estimate: $3,757,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $3,035,252.98

Bidder 2
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $3,081,477.35

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $3,113,305.38

Bidder 4
M & B ASPHALT CO INC
1525 WEST COUNTY RD #42
Seneca
TIFFIN, OH 44883
Bid $3,406,283.88

Ref #1	**209E60500**	**LINEAR GRADING, (14 MILE)**	
	Awd	$900.00	$12,600.00
	2	$1,500.00	$21,000.00
	3	$2,500.00	$35,000.00
	4	$575.00	$8,050.00
Ref #2	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (13.3 MILE)**	
	Awd	$550.00	$7,315.00
	2	$1,500.00	$19,950.00
	3	$260.00	$3,458.00
	4	$1,400.00	$18,620.00
Ref #3	**608E53021**	**DETECTABLE WARNING, AS PER PLAN, (8 SF)**	
	Awd	$480.00	$3,840.00
	2	$505.00	$4,040.00
	3	$480.00	$3,840.00
	4	$275.00	$2,200.00
Ref #4	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$950.00	$4,750.00
	2	$1,000.00	$5,000.00
	3	$500.00	$2,500.00
	4	$1,400.00	$7,000.00
Ref #5	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$945.00	$4,725.00
	2	$1,000.00	$5,000.00
	3	$500.00	$2,500.00
	4	$1,300.00	$6,500.00
Ref #6	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$450.00	$2,250.00
	2	$500.00	$2,500.00
	3	$425.00	$2,125.00
	4	$425.00	$2,125.00

Section 1 - ROADWAY - Totals

Awd	**$35,480.00**
2	**$57,490.00**
3	**$49,423.00**
4	**$44,495.00**

Ref #7	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**
3	**$2,000.00**
4	**$2,000.00**

Ref #8	**253E02000**	**PAVEMENT REPAIR, (1880 CY)**	
	Awd	$185.00	$347,800.00
	2	$172.50	$324,300.00
	3	$190.00	$357,200.00
	4	$207.00	$389,160.00
Ref #9	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 3 1/4", (115916 SY)**	
	Awd	$3.30	$382,522.80
	2	$2.10	$243,423.60
	3	$2.10	$243,423.60
	4	$3.65	$423,093.40
Ref #10	**407E20000**	**NON-TRACKING TACK COAT, (17822 GAL)**	
	Awd	$2.00	$35,644.00
	2	$2.60	$46,337.20
	3	$2.60	$46,337.20
	4	$2.50	$44,555.00
Ref #11	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (4904 CY)**	
	Awd	$190.00	$931,760.00
	2	$220.00	$1,078,880.00
	3	$199.00	$975,896.00
	4	$212.00	$1,039,648.00
Ref #12	**442E20170**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (5655 CY)**	
	Awd	$165.00	$933,075.00
	2	$167.00	$944,385.00
	3	$171.00	$967,005.00
	4	$194.00	$1,097,070.00
Ref #13	**617E10100**	**COMPACTED AGGREGATE, (1441 CY)**	
	Awd	$60.00	$86,460.00
	2	$52.50	$75,652.50
	3	$30.00	$43,230.00
	4	$69.00	$99,429.00
Ref #14	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (8966 LB)**	
	Awd	$1.70	$15,242.20
	2	$1.35	$12,104.10
	3	$0.60	$5,379.60
	4	$1.00	$8,966.00

Section 3 - PAVEMENT - Totals

Awd	**$2,732,504.00**
2	**$2,725,082.40**
3	**$2,638,471.40**
4	**$3,101,921.40**

Ref #15	**621E00100**	**RPM, (447 EACH)**	
	Awd	$32.50	$14,527.50
	2	$34.00	$15,198.00
	3	$32.50	$14,527.50
	4	$34.00	$15,198.00
Ref #16	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (412 EACH)**	
	Awd	$7.00	$2,884.00
	2	$6.00	$2,472.00
	3	$3.50	$1,442.00
	4	$7.00	$2,884.00

Ref #17	**642E00104**	**EDGE LINE, 6", TYPE 1, (13.49 MILE)**	
	Awd	$850.00	$11,466.50
	2	$840.00	$11,331.60
	3	$800.00	$10,792.00
	4	$850.00	$11,466.50
Ref #18	**642E00300**	**CENTER LINE, TYPE 1, (7.44 MILE)**	
	Awd	$650.00	$4,836.00
	2	$1,260.00	$9,374.40
	3	$1,200.00	$8,928.00
	4	$650.00	$4,836.00
Ref #19	**644E00404**	**CHANNELIZING LINE, 12", (197 FT)**	
	Awd	$3.00	$591.00
	2	$3.15	$620.55
	3	$3.00	$591.00
	4	$3.00	$591.00
Ref #20	**644E00500**	**STOP LINE, (145 FT)**	
	Awd	$6.00	$870.00
	2	$7.35	$1,065.75
	3	$7.00	$1,015.00
	4	$6.00	$870.00
Ref #21	**644E00630**	**CROSSWALK LINE, 24", (432 FT)**	
	Awd	$6.00	$2,592.00
	2	$7.35	$3,175.20
	3	$7.00	$3,024.00
	4	$6.00	$2,592.00
Ref #22	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (137 FT)**	
	Awd	$15.00	$2,055.00
	2	$7.35	$1,006.95
	3	$7.00	$959.00
	4	$15.00	$2,055.00
Ref #23	**644E01000**	**RAILROAD SYMBOL MARKING, (3 EACH)**	
	Awd	$700.00	$2,100.00
	2	$683.00	$2,049.00
	3	$650.00	$1,950.00
	4	$700.00	$2,100.00
Ref #24	**644E01200**	**PARKING LOT STALL MARKING, (947 FT)**	
	Awd	$2.00	$1,894.00
	2	$1.60	$1,515.20
	3	$1.50	$1,420.50
	4	$2.00	$1,894.00
Ref #25	**644E01300**	**LANE ARROW, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$105.00	$525.00
	3	$100.00	$500.00
	4	$100.00	$500.00
Ref #26	**644E01600**	**HANDICAP SYMBOL MARKING, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$158.00	$316.00
	3	$150.00	$300.00
	4	$125.00	$250.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$44,566.00**
2	**$48,649.65**
3	**$45,449.00**
4	**$45,236.50**

Ref #27	**614E12460**	**WORK ZONE MARKING SIGN, (85 EACH)**	
	Awd	$115.00	$9,775.00
	2	$84.00	$7,140.00
	3	$80.00	$6,800.00
	4	$110.00	$9,350.00
Ref #28	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$115.00	$575.00
	2	$202.00	$1,010.00
	3	$192.00	$960.00
	4	$100.00	$500.00
Ref #29	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$55.00	$275.00
	2	$67.00	$335.00
	3	$64.00	$320.00
	4	$75.00	$375.00
Ref #30	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (14.88 MILE)**	
	Awd	$700.00	$10,416.00
	2	$945.00	$14,061.60
	3	$1,200.00	$17,856.00
	4	$550.00	$8,184.00
Ref #31	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (197 FT)**	
	Awd	$1.00	$197.00
	2	$1.60	$315.20
	3	$1.50	$295.50
	4	$1.00	$197.00
Ref #32	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (394 FT)**	
	Awd	$1.00	$394.00
	2	$1.60	$630.40
	3	$1.50	$591.00
	4	$1.00	$394.00
Ref #33	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (150 FT)**	
	Awd	$4.00	$600.00
	2	$4.20	$630.00
	3	$4.00	$600.00
	4	$4.00	$600.00
Ref #34	**614E32000**	**WORK ZONE RAILROAD SYMBOL MARKING, CLASS I, (3 EACH)**	
	Awd	$400.00	$1,200.00
	2	$263.00	$789.00
	3	$250.00	$750.00
	4	$400.00	$1,200.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$23,432.00**
2	**$24,911.20**
3	**$28,172.50**
4	**$20,800.00**

Ref #35	**512E73501**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (882 SY)**	
	Awd	$17.19	$15,161.58
	2	$18.10	$15,964.20
	3	$16.37	$14,438.34
	4	$17.19	$15,161.58
Ref #36	**519E11100**	**PATCHING CONCRETE STRUCTURE, (203 SF)**	
	Awd	$69.80	$14,169.40
	2	$73.30	$14,879.90
	3	$68.38	$13,881.14
	4	$69.80	$14,169.40

Section 6 - STRUCTURE REPAIR (SEN-4-4.41) - Totals

Awd	**$29,330.98**
2	**$30,844.10**
3	**$28,319.48**
4	**$29,330.98**

Ref #37	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$5,500.00	$5,500.00
	3	$10,500.00	$10,500.00
	4	$12,000.00	$12,000.00
Ref #38	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$13,000.00	$13,000.00
	3	$12,500.00	$12,500.00
	4	$15,500.00	$15,500.00
Ref #39	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$68,000.00	$68,000.00
	2	$70,000.00	$70,000.00
	3	$195,970.00	$195,970.00
	4	$30,000.00	$30,000.00
Ref #40	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,940.00	$7,940.00
	2	$4,000.00	$4,000.00
	3	$2,500.00	$2,500.00
	4	$5,000.00	$5,000.00
Ref #41	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$67,000.00	$67,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$167,940.00**
2	**$192,500.00**
3	**$321,470.00**
4	**$162,500.00**