# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230032
PID 104994
D05-PM FY2023 (A) Fast Dry East
Non-Federal
Type: PAVEMENT MARKING
Letting Date: 1/12/2023
Completion Date: 10/15/2023

Contract Awarded To: DURA MARK INC
Award Amount: $2,000,000.00

Engineer's Estimate: $1,846,000.00

**Bidder 1**
DURA MARK INC
2940 PROGRESS PARK DR
Summit
STOW, OH 44224
**Bid $2,000,000.00**

**Bidder 2**
OGLESBY CONSTRUCTION INC
1600 TOLEDO RD
Huron
NORWALK, OH 44857
**Bid $2,095,268.99**

| | | | |
|---|---|---|---|
| **Ref #1** | **642E00104** | **EDGE LINE, 6", TYPE 1, (1343.88 MILE)** | |
| | Awd | $847.00 | $1,138,266.36 |
| | 2 | $877.00 | $1,178,582.76 |
| **Ref #2** | **642E00204** | **LANE LINE, 6", TYPE 1, (205.74 MILE)** | |
| | Awd | $449.00 | $92,377.26 |
| | 2 | $370.00 | $76,123.80 |
| **Ref #3** | **642E00300** | **CENTER LINE, TYPE 1, (504.93 MILE)** | |
| | Awd | $900.00 | $454,437.00 |
| | 2 | $1,030.00 | $520,077.90 |
| **Ref #4** | **642E00400** | **CHANNELIZING LINE, 8", TYPE 1, (17736 FT)** | |
| | Awd | $0.50 | $8,868.00 |
| | 2 | $0.60 | $10,641.60 |
| **Ref #5** | **642E00404** | **CHANNELIZING LINE, 12", TYPE 1, (69343 FT)** | |
| | Awd | $0.60 | $41,605.80 |
| | 2 | $0.75 | $52,007.25 |
| **Ref #6** | **642E00500** | **STOP LINE, TYPE 1, (5080 FT)** | |
| | Awd | $3.65 | $18,542.00 |
| | 2 | $3.90 | $19,812.00 |
| **Ref #7** | **642E00620** | **CROSSWALK LINE, 12", TYPE 1, (3962 FT)** | |
| | Awd | $3.00 | $11,886.00 |
| | 2 | $2.50 | $9,905.00 |
| **Ref #8** | **642E01000** | **RAILROAD SYMBOL MARKING, TYPE 1, (32 EACH)** | |
| | Awd | $365.00 | $11,680.00 |
| | 2 | $380.00 | $12,160.00 |
| **Ref #9** | **642E01110** | **SCHOOL SYMBOL MARKING, 96", TYPE 1, (30 EACH)** | |
| | Awd | $365.00 | $10,950.00 |
| | 2 | $400.00 | $12,000.00 |
| **Ref #10** | **642E01300** | **LANE ARROW, TYPE 1, (372 EACH)** | |
| | Awd | $76.00 | $28,272.00 |
| | 2 | $70.00 | $26,040.00 |
| **Ref #11** | **642E01312** | **LANE REDUCTION ARROW, TYPE 1, (2 EACH)** | |
| | Awd | $365.00 | $730.00 |
| | 2 | $360.00 | $720.00 |
| **Ref #12** | **642E01322** | **WRONG WAY ARROW, TYPE 1, (31 EACH)** | |
| | Awd | $295.00 | $9,145.00 |
| | 2 | $250.00 | $7,750.00 |
| **Ref #13** | **642E01410** | **WORD ON PAVEMENT, 96", TYPE 1, (107 EACH)** | |
| | Awd | $86.00 | $9,202.00 |
| | 2 | $90.00 | $9,630.00 |
| **Ref #14** | **642E01510** | **DOTTED LINE, 6", TYPE 1, (44306 FT)** | |
| | Awd | $0.80 | $35,444.80 |
| | 2 | $0.78 | $34,558.68 |
| **Ref #15** | **642E01602** | **BIKE LANE SYMBOL MARKING, TYPE 1, (22 EACH)** | |
| | Awd | $125.00 | $2,750.00 |
| | 2 | $225.00 | $4,950.00 |
| **Ref #16** | **642E20802** | **YIELD LINE, TYPE 1, (100 FT)** | |
| | Awd | $8.00 | $800.00 |
| | 2 | $20.00 | $2,000.00 |

| | | | |
|---|---|---|---|
| **Ref #17** | **642E40001** | **SPEED MEASUREMENT MARKING, AS PER PLAN, (22 EACH)** | |
| | Awd | $1,250.00 | $27,500.00 |
| | 2 | $855.00 | $18,810.00 |

**Section 1 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,902,456.22** |
| **2** | **$1,995,768.99** |

| | | | |
|---|---|---|---|
| **Ref #18** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)** | |
| | Awd | $50.00 | $7,500.00 |
| | 2 | $80.00 | $12,000.00 |

**Section 2 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$7,500.00** |
| **2** | **$12,000.00** |

| | | | |
|---|---|---|---|
| **Ref #19** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $10,043.78 | $10,043.78 |
| | 2 | $11,500.00 | $11,500.00 |
| **Ref #20** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $60,000.00 | $60,000.00 |
| | 2 | $20,000.00 | $20,000.00 |
| **Ref #21** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $56,000.00 | $56,000.00 |

**Section 3 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$90,043.78** |
| **2** | **$87,500.00** |