Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230043
PID 113317
CUY-Bennett Road Path TLCI
Federal
Type: BIKEWAYS
Letting Date: 1/26/2023
Completion Date: 10/15/2023

Contract Awarded To: SCIOTO VALLEY PAVING LLC
Award Amount: $278,221.00

Engineer's Estimate: $301,000.00

Bidder 1
SCIOTO VALLEY PAVING LLC
5554 BIG BEAR CREEK ROAD
Scioto
LUCASVILLE, OH 45648
Bid $278,221.00

Bidder 2
SCHIRMER CONSTRUCTION LLC
31350 INDUSTRIAL PARKWAY
Cuyahoga
NORTH OLMSTED, OH 44070
Bid $293,796.00

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $294,479.45

Bidder 4
COOK PAVING & CONSTRUCTION CO INC
4545 SPRING ROAD
BROOKLYN HEIGHTS, OH 44131-1023
Bid $319,857.50

Bidder 5
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $431,651.00

Bidder 6
PERK COMPANY INC
8100 GRAND AVE SUITE 300
CLEVELAND, OH 44104-3110
Bid $467,707.55

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$8,000.00	$8,000.00
	3	$6,000.00	$6,000.00
	4	$6,000.00	$6,000.00
	5	$7,000.00	$7,000.00
	6	$12,940.00	$12,940.00
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (280 SY)**	
	Awd	$20.00	$5,600.00
	2	$32.00	$8,960.00
	3	$9.00	$2,520.00
	4	$36.00	$10,080.00
	5	$40.00	$11,200.00
	6	$46.55	$13,034.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (280 FT)**	
	Awd	$20.00	$5,600.00
	2	$11.00	$3,080.00
	3	$18.00	$5,040.00
	4	$12.00	$3,360.00
	5	$40.00	$11,200.00
	6	$33.00	$9,240.00
Ref #4	**202E58000**	**MANHOLE REMOVED, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$1,500.00	$1,500.00
	3	$500.00	$500.00
	4	$1,000.00	$1,000.00
	5	$950.00	$950.00
	6	$1,300.00	$1,300.00
Ref #5	**203E10000**	**EXCAVATION, (47 CY)**	
	Awd	$34.00	$1,598.00
	2	$60.00	$2,820.00
	3	$27.00	$1,269.00
	4	$38.00	$1,786.00
	5	$100.00	$4,700.00
	6	$95.00	$4,465.00
Ref #6	**203E20000**	**EMBANKMENT, (245 CY)**	
	Awd	$35.00	$8,575.00
	2	$55.00	$13,475.00
	3	$30.00	$7,350.00
	4	$70.00	$17,150.00
	5	$75.00	$18,375.00
	6	$62.50	$15,312.50
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1245 SY)**	
	Awd	$2.00	$2,490.00
	2	$3.00	$3,735.00
	3	$1.00	$1,245.00
	4	$2.50	$3,112.50
	5	$3.00	$3,735.00
	6	$3.50	$4,357.50

Section 1 - ROADWAY - Totals

Awd	**$28,263.00**
2	**$41,570.00**
3	**$23,924.00**
4	**$42,488.50**
5	**$57,160.00**
6	**$60,649.00**

Ref #8	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (35 CY)**	
	Awd	$27.00	$945.00
	2	$75.00	$2,625.00
	3	$65.00	$2,275.00
	4	$70.00	$2,450.00
	5	$120.00	$4,200.00
	6	$80.00	$2,800.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (962 SY)**	
	Awd	$2.50	$2,405.00
	2	$4.50	$4,329.00
	3	$4.50	$4,329.00
	4	$3.50	$3,367.00
	5	$5.00	$4,810.00
	6	$11.50	$11,063.00
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$1,000.00	$100.00
	2	$1,000.00	$100.00
	3	$5,000.00	$500.00
	4	$1,500.00	$150.00
	5	$1,100.00	$110.00
	6	$1,000.00	$100.00
Ref #11	**659E35000**	**WATER, (0.3 MGAL)**	
	Awd	$1,000.00	$300.00
	2	$500.00	$150.00
	3	$1,000.00	$300.00
	4	$100.00	$30.00
	5	$100.00	$30.00
	6	$250.00	$75.00
Ref #12	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00
	5	$1.00	$15,000.00
	6	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,750.00**
2	**$22,204.00**
3	**$22,404.00**
4	**$20,997.00**
5	**$24,150.00**
6	**$29,038.00**

Ref #13	**611E01800**	**8" CONDUIT, TYPE B, (110 FT)**	
	Awd	$56.00	$6,160.00
	2	$85.00	$9,350.00
	3	$51.00	$5,610.00
	4	$68.00	$7,480.00
	5	$90.00	$9,900.00
	6	$152.00	$16,720.00
Ref #14	**611E04400**	**12" CONDUIT, TYPE B, (73 FT)**	
	Awd	$140.00	$10,220.00
	2	$180.00	$13,140.00
	3	$77.00	$5,621.00
	4	$78.00	$5,694.00
	5	$100.00	$7,300.00
	6	$155.00	$11,315.00
Ref #15	**611E98180**	**CATCH BASIN, NO. 3A, (5 EACH)**	
	Awd	$3,600.00	$18,000.00
	2	$2,800.00	$14,000.00
	3	$3,835.00	$19,175.00
	4	$2,750.00	$13,750.00
	5	$5,000.00	$25,000.00
	6	$6,706.00	$33,530.00
Ref #16	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$2,600.00	$2,600.00
	3	$3,480.00	$3,480.00
	4	$2,325.00	$2,325.00
	5	$3,700.00	$3,700.00
	6	$5,600.00	$5,600.00
Ref #17	**611E98700**	**INLET, SIDE DITCH, (5 EACH)**	
	Awd	$2,200.00	$11,000.00
	2	$2,600.00	$13,000.00
	3	$3,495.00	$17,475.00
	4	$1,500.00	$7,500.00
	5	$4,500.00	$22,500.00
	6	$1,785.00	$8,925.00
Ref #18	**611E99650**	**MANHOLE FRAME AND COVER, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$1,500.00	$3,000.00
	3	$2,065.00	$4,130.00
	4	$450.00	$900.00
	5	$3,500.00	$7,000.00
	6	$550.00	$1,100.00
Ref #19	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (4 EACH)**	
	Awd	$1,900.00	$7,600.00
	2	$750.00	$3,000.00
	3	$1,889.00	$7,556.00
	4	$1,125.00	$4,500.00
	5	$1,500.00	$6,000.00
	6	$2,350.00	$9,400.00

Section 3 - DRAINAGE - Totals

Awd	**$57,380.00**
2	**$58,090.00**
3	**$63,047.00**
4	**$42,149.00**
5	**$81,400.00**
6	**$86,590.00**

Ref #20	**304E20000**	**AGGREGATE BASE, (194 CY)**	
	Awd	$60.00	$11,640.00
	2	$125.00	$24,250.00
	3	$84.00	$16,296.00
	4	$120.00	$23,280.00
	5	$120.00	$23,280.00
	6	$84.60	$16,412.40
Ref #21	**407E10000**	**TACK COAT, (94 GAL)**	
	Awd	$12.00	$1,128.00
	2	$7.00	$658.00
	3	$6.00	$564.00
	4	$4.00	$376.00
	5	$2.00	$188.00
	6	$4.60	$432.40
Ref #22	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (34 CY)**	
	Awd	$300.00	$10,200.00
	2	$305.00	$10,370.00
	3	$303.00	$10,302.00
	4	$425.00	$14,450.00
	5	$400.00	$13,600.00
	6	$411.65	$13,996.10
Ref #23	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (47 CY)**	
	Awd	$300.00	$14,100.00
	2	$260.00	$12,220.00
	3	$245.00	$11,515.00
	4	$350.00	$16,450.00
	5	$350.00	$16,450.00
	6	$411.65	$19,347.55
Ref #24	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (6 CY)**	
	Awd	$350.00	$2,100.00
	2	$400.00	$2,400.00
	3	$303.00	$1,818.00
	4	$425.00	$2,550.00
	5	$1,000.00	$6,000.00
	6	$411.65	$2,469.90
Ref #25	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (8 CY)**	
	Awd	$350.00	$2,800.00
	2	$350.00	$2,800.00
	3	$245.00	$1,960.00
	4	$350.00	$2,800.00
	5	$1,000.00	$8,000.00
	6	$411.65	$3,293.20

Ref #26	**452E11050**	**7" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (174 SY)**	
	Awd	$110.00	$19,140.00
	2	$115.00	$20,010.00
	3	$145.00	$25,230.00
	4	$98.00	$17,052.00
	5	$33.50	$5,829.00
	6	$148.00	$25,752.00
Ref #27	**608E52000**	**CURB RAMP, (400 SF)**	
	Awd	$22.00	$8,800.00
	2	$20.00	$8,000.00
	3	$10.00	$4,000.00
	4	$22.50	$9,000.00
	5	$46.25	$18,500.00
	6	$46.25	$18,500.00
Ref #28	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (976 FT)**	
	Awd	$45.00	$43,920.00
	2	$24.00	$23,424.00
	3	$24.00	$23,424.00
	4	$65.00	$63,440.00
	5	$56.50	$55,144.00
	6	$56.50	$55,144.00
Ref #29	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (10 EACH)**	
	Awd	$150.00	$1,500.00
	2	$400.00	$4,000.00
	3	$266.00	$2,660.00
	4	$375.00	$3,750.00
	5	$300.00	$3,000.00
	6	$395.00	$3,950.00

Section 4 - PAVEMENT - Totals

Awd	**$115,328.00**
2	**$108,132.00**
3	**$97,769.00**
4	**$153,148.00**
5	**$149,991.00**
6	**$159,297.55**

Ref #30	**638E10500**	**FIRE HYDRANT REMOVED AND RESET, (3 EACH)**	
	Awd	$5,000.00	$15,000.00
	2	$5,500.00	$16,500.00
	3	$2,848.00	$8,544.00
	4	$2,500.00	$7,500.00
	5	$4,400.00	$13,200.00
	6	$6,380.00	$19,140.00
Ref #31	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$450.00	$1,350.00
	2	$400.00	$1,200.00
	3	$1,176.00	$3,528.00
	4	$500.00	$1,500.00
	5	$1,000.00	$3,000.00
	6	$1,300.00	$3,900.00

Section 5 - WATER WORK - Totals

Awd	**$16,350.00**
2	**$17,700.00**
3	**$12,072.00**
4	**$9,000.00**
5	**$16,200.00**
6	**$23,040.00**

Ref #32	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (1 EACH)**	
	Awd	$50.00	$50.00
	2	$200.00	$200.00
	3	$2,200.00	$2,200.00
	4	$1,200.00	$1,200.00
	5	$1,000.00	$1,000.00
	6	$2,500.00	$2,500.00
Ref #33	**644E00100**	**EDGE LINE, 4", (0.2 MILE)**	
	Awd	$22,000.00	$4,400.00
	2	$13,000.00	$2,600.00
	3	$18,301.00	$3,660.20
	4	$10,000.00	$2,000.00
	5	$12,500.00	$2,500.00
	6	$8,500.00	$1,700.00
Ref #34	**644E00300**	**CENTER LINE, (0.1 MILE)**	
	Awd	$22,000.00	$2,200.00
	2	$18,000.00	$1,800.00
	3	$18,301.00	$1,830.10
	4	$13,000.00	$1,300.00
	5	$17,500.00	$1,750.00
	6	$12,000.00	$1,200.00
Ref #35	**644E00620**	**CROSSWALK LINE, 12", (100 FT)**	
	Awd	$10.00	$1,000.00
	2	$10.00	$1,000.00
	3	$6.75	$675.00
	4	$9.00	$900.00
	5	$10.00	$1,000.00
	6	$8.00	$800.00
Ref #36	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (700 FT)**	
	Awd	$5.00	$3,500.00
	2	$5.00	$3,500.00
	3	$8.10	$5,670.00
	4	$5.25	$3,675.00
	5	$5.00	$3,500.00
	6	$5.00	$3,500.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$11,150.00**
2	**$9,100.00**
3	**$14,035.30**
4	**$9,075.00**
5	**$9,750.00**
6	**$9,700.00**

Ref #37	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,000.00	$6,000.00
	3	$6,000.00	$6,000.00
	4	$4,000.00	$4,000.00
	5	$3,500.00	$3,500.00
	6	$5,033.00	$5,033.00
Ref #38	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$12,000.00	$12,000.00
	3	$42,000.00	$42,000.00
	4	$25,000.00	$25,000.00
	5	$52,000.00	$52,000.00
	6	$21,360.00	$21,360.00
Ref #39	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$9,000.00	$9,000.00
	3	$5,000.00	$5,000.00
	4	$6,500.00	$6,500.00
	5	$2,500.00	$2,500.00
	6	$3,000.00	$3,000.00
Ref #40	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$8,228.15	$8,228.15
	4	$7,500.00	$7,500.00
	5	$35,000.00	$35,000.00
	6	$70,000.00	$70,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$31,000.00**
2	**$37,000.00**
3	**$61,228.15**
4	**$43,000.00**
5	**$93,000.00**
6	**$99,393.00**