# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230044
PID 115034
CUY-IR 480-05.40/10.54 RampClear (PART 1 AND PART 2)
Federal
Type: MINOR WIDENING
Letting Date: 1/26/2023
Completion Date: 9/30/2023

Contract Awarded To: COOK PAVING & CONSTRUCTION CO INC
Award Amount: $674,599.75

Engineer's Estimate: $534,000.00

**Bidder 1**
COOK PAVING & CONSTRUCTION CO INC
4545 SPRING ROAD

BROOKLYN HEIGHTS, OH 44131-1023
**Bid $674,599.75**

**Bidder 2**
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
**Bid $810,206.01**

**Bidder 3**
PERK COMPANY INC
8100 GRAND AVE SUITE 300

CLEVELAND, OH 44104-3110
**Bid $886,033.85**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $1,500.00 | $1,500.00 |
| | 3 | $7,500.00 | $7,500.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (147 SY)** | |
| | Awd | $45.00 | $6,615.00 |
| | 2 | $30.00 | $4,410.00 |
| | 3 | $66.50 | $9,775.50 |
| **Ref #3** | **202E23500** | **WEARING COURSE REMOVED, (707 SY)** | |
| | Awd | $12.50 | $8,837.50 |
| | 2 | $7.00 | $4,949.00 |
| | 3 | $8.00 | $5,656.00 |
| **Ref #4** | **202E30000** | **WALK REMOVED, (356 SF)** | |
| | Awd | $5.00 | $1,780.00 |
| | 2 | $5.22 | $1,858.32 |
| | 3 | $5.00 | $1,780.00 |
| **Ref #5** | **202E30600** | **CONCRETE MEDIAN REMOVED, (26 SY)** | |
| | Awd | $35.00 | $910.00 |
| | 2 | $36.62 | $952.12 |
| | 3 | $188.00 | $4,888.00 |
| **Ref #6** | **202E32000** | **CURB REMOVED, (202 FT)** | |
| | Awd | $11.50 | $2,323.00 |
| | 2 | $13.87 | $2,801.74 |
| | 3 | $16.15 | $3,262.30 |
| **Ref #7** | **202E34900** | **PIPE REMOVED, (62 FT)** | |
| | Awd | $52.00 | $3,224.00 |
| | 2 | $20.96 | $1,299.52 |
| | 3 | $36.50 | $2,263.00 |
| **Ref #8** | **202E58000** | **MANHOLE REMOVED, (1 EACH)** | |
| | Awd | $1,000.00 | $1,000.00 |
| | 2 | $520.93 | $520.93 |
| | 3 | $1,065.00 | $1,065.00 |
| **Ref #9** | **202E58100** | **CATCH BASIN REMOVED, (1 EACH)** | |
| | Awd | $550.00 | $550.00 |
| | 2 | $520.93 | $520.93 |
| | 3 | $800.00 | $800.00 |
| **Ref #10** | **203E10000** | **EXCAVATION, (129 CY)** | |
| | Awd | $55.00 | $7,095.00 |
| | 2 | $48.00 | $6,192.00 |
| | 3 | $45.65 | $5,888.85 |
| **Ref #11** | **203E20000** | **EMBANKMENT, (3 CY)** | |
| | Awd | $200.00 | $600.00 |
| | 2 | $96.00 | $288.00 |
| | 3 | $262.00 | $786.00 |
| **Ref #12** | **204E10000** | **SUBGRADE COMPACTION, (392 SY)** | |
| | Awd | $4.00 | $1,568.00 |
| | 2 | $1.31 | $513.52 |
| | 3 | $3.50 | $1,372.00 |

| | | | |
|---|---|---|---|
| **Ref #13** | **204E13000** | **EXCAVATION OF SUBGRADE, (33 CY)** | |
| | Awd | $40.00 | $1,320.00 |
| | 2 | $51.09 | $1,685.97 |
| | 3 | $51.50 | $1,699.50 |
| **Ref #14** | **204E30010** | **GRANULAR MATERIAL, TYPE B, (33 CY)** | |
| | Awd | $100.00 | $3,300.00 |
| | 2 | $88.16 | $2,909.28 |
| | 3 | $94.00 | $3,102.00 |
| **Ref #15** | **204E45000** | **PROOF ROLLING, (1 HOUR)** | |
| | Awd | $175.00 | $175.00 |
| | 2 | $280.82 | $280.82 |
| | 3 | $353.00 | $353.00 |
| **Ref #16** | **204E50000** | **GEOTEXTILE FABRIC, (98 SY)** | |
| | Awd | $5.00 | $490.00 |
| | 2 | $1.14 | $111.72 |
| | 3 | $4.15 | $406.70 |
| **Ref #17** | **608E10000** | **4" CONCRETE WALK, (117 SF)** | |
| | Awd | $17.00 | $1,989.00 |
| | 2 | $8.00 | $936.00 |
| | 3 | $20.90 | $2,445.30 |
| **Ref #18** | **608E52000** | **CURB RAMP, (153 SF)** | |
| | Awd | $28.00 | $4,284.00 |
| | 2 | $10.00 | $1,530.00 |
| | 3 | $60.00 | $9,180.00 |

**Section 1 - ROADWAY (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$48,060.50** |
| **2** | **$33,259.87** |
| **3** | **$62,223.15** |

| | | | |
|---|---|---|---|
| **Ref #19** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $100.00 | $200.00 |
| | 2 | $52.12 | $104.24 |
| | 3 | $250.00 | $500.00 |
| **Ref #20** | **659E00300** | **TOPSOIL, (33 CY)** | |
| | Awd | $75.00 | $2,475.00 |
| | 2 | $76.44 | $2,522.52 |
| | 3 | $50.00 | $1,650.00 |
| **Ref #21** | **659E10000** | **SEEDING AND MULCHING, (301 SY)** | |
| | Awd | $3.00 | $903.00 |
| | 2 | $8.29 | $2,495.29 |
| | 3 | $2.00 | $602.00 |
| **Ref #22** | **659E14000** | **REPAIR SEEDING AND MULCHING, (15 SY)** | |
| | Awd | $4.00 | $60.00 |
| | 2 | $3.65 | $54.75 |
| | 3 | $5.00 | $75.00 |
| **Ref #23** | **659E15000** | **INTER-SEEDING, (15 SY)** | |
| | Awd | $4.00 | $60.00 |
| | 2 | $0.21 | $3.15 |
| | 3 | $5.00 | $75.00 |

| | | | |
|---|---|---|---|
| **Ref #24** | **659E20000** | **COMMERCIAL FERTILIZER, (0.07 TON)** | |
| | Awd | $1,500.00 | $105.00 |
| | 2 | $1,094.43 | $76.61 |
| | 3 | $1,000.00 | $70.00 |
| **Ref #25** | **659E31000** | **LIME, (0.06 ACRE)** | |
| | Awd | $500.00 | $30.00 |
| | 2 | $78.17 | $4.69 |
| | 3 | $1,000.00 | $60.00 |
| **Ref #26** | **659E35000** | **WATER, (2 MGAL)** | |
| | Awd | $150.00 | $300.00 |
| | 2 | $1.04 | $2.08 |
| | 3 | $25.00 | $50.00 |
| **Ref #27** | **832E30000** | **EROSION CONTROL, (1311 EACH)** | |
| | Awd | $1.00 | $1,311.00 |
| | 2 | $1.00 | $1,311.00 |
| | 3 | $1.00 | $1,311.00 |

**Section 2 - EROSION CONTROL (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$5,444.00** |
| **2** | **$6,574.33** |
| **3** | **$4,393.00** |

| | | | |
|---|---|---|---|
| **Ref #28** | **601E21050** | **TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (5 SY)** | |
| | Awd | $300.00 | $1,500.00 |
| | 2 | $173.02 | $865.10 |
| | 3 | $170.00 | $850.00 |
| **Ref #29** | **605E13300** | **6" UNCLASSIFIED PIPE UNDERDRAINS, (50 FT)** | |
| | Awd | $25.00 | $1,250.00 |
| | 2 | $32.33 | $1,616.50 |
| | 3 | $30.00 | $1,500.00 |
| **Ref #30** | **605E14000** | **6" BASE PIPE UNDERDRAINS, (265 FT)** | |
| | Awd | $22.00 | $5,830.00 |
| | 2 | $29.44 | $7,801.60 |
| | 3 | $30.00 | $7,950.00 |
| **Ref #31** | **605E31100** | **AGGREGATE DRAINS, (10 FT)** | |
| | Awd | $15.00 | $150.00 |
| | 2 | $23.81 | $238.10 |
| | 3 | $25.00 | $250.00 |
| **Ref #32** | **611E00510** | **6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (20 FT)** | |
| | Awd | $25.00 | $500.00 |
| | 2 | $24.28 | $485.60 |
| | 3 | $30.00 | $600.00 |
| **Ref #33** | **611E01500** | **6" CONDUIT, TYPE F, (50 FT)** | |
| | Awd | $25.00 | $1,250.00 |
| | 2 | $26.15 | $1,307.50 |
| | 3 | $30.00 | $1,500.00 |
| **Ref #34** | **611E06100** | **15" CONDUIT, TYPE C, (28 FT)** | |
| | Awd | $135.00 | $3,780.00 |
| | 2 | $102.53 | $2,870.84 |
| | 3 | $412.00 | $11,536.00 |

| | | | |
|---|---|---|---|
| **Ref #35** | **611E07600** | **18" CONDUIT, TYPE C, (30 FT)** | |
| | Awd | $140.00 | $4,200.00 |
| | 2 | $118.82 | $3,564.60 |
| | 3 | $498.00 | $14,940.00 |
| **Ref #36** | **611E08900** | **21" CONDUIT, TYPE B, 706.02, (25 FT)** | |
| | Awd | $205.00 | $5,125.00 |
| | 2 | $196.30 | $4,907.50 |
| | 3 | $812.00 | $20,300.00 |
| **Ref #37** | **611E98150** | **CATCH BASIN, NO. 3, (1 EACH)** | |
| | Awd | $5,225.00 | $5,225.00 |
| | 2 | $5,223.97 | $5,223.97 |
| | 3 | $11,185.00 | $11,185.00 |
| **Ref #38** | **611E99574** | **MANHOLE, NO. 3, (1 EACH)** | |
| | Awd | $6,500.00 | $6,500.00 |
| | 2 | $6,255.72 | $6,255.72 |
| | 3 | $11,150.00 | $11,150.00 |
| **Ref #39** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)** | |
| | Awd | $300.00 | $300.00 |
| | 2 | $527.10 | $527.10 |
| | 3 | $750.00 | $750.00 |

**Section 3 - DRAINAGE (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$35,610.00** |
| **2** | **$35,664.13** |
| **3** | **$82,511.00** |

| | | | |
|---|---|---|---|
| **Ref #40** | **304E20000** | **AGGREGATE BASE, (66 CY)** | |
| | Awd | $125.00 | $8,250.00 |
| | 2 | $93.86 | $6,194.76 |
| | 3 | $90.30 | $5,959.80 |
| **Ref #41** | **305E13010** | **9" CONCRETE BASE, CLASS QC 1P, (336 SY)** | |
| | Awd | $120.00 | $40,320.00 |
| | 2 | $156.36 | $52,536.96 |
| | 3 | $144.25 | $48,468.00 |
| **Ref #42** | **407E20000** | **NON-TRACKING TACK COAT, (114 GAL)** | |
| | Awd | $5.00 | $570.00 |
| | 2 | $15.00 | $1,710.00 |
| | 3 | $15.00 | $1,710.00 |
| **Ref #43** | **442E10001** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (34 CY)** | |
| | Awd | $600.00 | $20,400.00 |
| | 2 | $600.00 | $20,400.00 |
| | 3 | $600.00 | $20,400.00 |
| **Ref #44** | **442E10100** | **ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (46 CY)** | |
| | Awd | $385.00 | $17,710.00 |
| | 2 | $500.00 | $23,000.00 |
| | 3 | $500.00 | $23,000.00 |
| **Ref #45** | **452E13010** | **9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (26 SY)** | |
| | Awd | $110.00 | $2,860.00 |
| | 2 | $208.47 | $5,420.22 |
| | 3 | $500.00 | $13,000.00 |

| | | | |
|---|---|---|---|
| **Ref #46** | **609E26000** | **CURB, TYPE 6, (158 FT)** | |
| | Awd | $45.00 | $7,110.00 |
| | 2 | $41.69 | $6,587.02 |
| | 3 | $60.00 | $9,480.00 |
| **Ref #47** | **609E70000** | **4" CONCRETE MEDIAN, (106 SY)** | |
| | Awd | $150.00 | $15,900.00 |
| | 2 | $156.36 | $16,574.16 |
| | 3 | $56.00 | $5,936.00 |

**Section 4 - PAVEMENT (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$113,120.00** |
| **2** | **$132,423.12** |
| **3** | **$127,953.80** |

| | | | |
|---|---|---|---|
| **Ref #48** | **625E00450** | **CONNECTION, FUSED PULL APART, (2 EACH)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $110.00 | $220.00 |
| | 3 | $175.00 | $350.00 |
| **Ref #49** | **625E00460** | **CONNECTION, UNFUSED PULL APART, (2 EACH)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $110.00 | $220.00 |
| | 3 | $175.00 | $350.00 |
| **Ref #50** | **625E23200** | **NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (422 FT)** | |
| | Awd | $4.50 | $1,899.00 |
| | 2 | $4.30 | $1,814.60 |
| | 3 | $4.25 | $1,793.50 |
| **Ref #51** | **625E25500** | **CONDUIT, 3", 725.04, (3 FT)** | |
| | Awd | $23.00 | $69.00 |
| | 2 | $68.00 | $204.00 |
| | 3 | $20.00 | $60.00 |
| **Ref #52** | **625E29000** | **TRENCH, (3 FT)** | |
| | Awd | $23.00 | $69.00 |
| | 2 | $33.00 | $99.00 |
| | 3 | $20.00 | $60.00 |
| **Ref #53** | **625E30700** | **PULL BOX, 725.08, 18", (1 EACH)** | |
| | Awd | $1,200.00 | $1,200.00 |
| | 2 | $1,150.00 | $1,150.00 |
| | 3 | $1,050.00 | $1,050.00 |
| **Ref #54** | **625E31510** | **PULL BOX REMOVED, (1 EACH)** | |
| | Awd | $425.00 | $425.00 |
| | 2 | $200.00 | $200.00 |
| | 3 | $400.00 | $400.00 |
| **Ref #55** | **625E36010** | **UNDERGROUND WARNING/MARKING TAPE, (3 FT)** | |
| | Awd | $3.00 | $9.00 |
| | 2 | $2.50 | $7.50 |
| | 3 | $3.00 | $9.00 |
| **Ref #56** | **625E75550** | **DISTRIBUTION CABLE REMOVED, (181 FT)** | |
| | Awd | $2.00 | $362.00 |
| | 2 | $0.42 | $76.02 |
| | 3 | $2.00 | $362.00 |

**Section 5 - LIGHTING (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$4,833.00** |
| **2** | **$3,991.12** |
| **3** | **$4,434.50** |

| | | | |
|---|---|---|---|
| **Ref #57** | **620E00500** | **DELINEATOR, POST GROUND MOUNTED, (21 EACH)** | |
| | Awd | $80.00 | $1,680.00 |
| | 2 | $65.00 | $1,365.00 |
| | 3 | $75.00 | $1,575.00 |
| **Ref #58** | **620E70010** | **DELINEATOR, MISC.: LANE SEPARATOR, (100 FT)** | |
| | Awd | $130.00 | $13,000.00 |
| | 2 | $86.50 | $8,650.00 |
| | 3 | $125.00 | $12,500.00 |
| **Ref #59** | **621E00100** | **RPM, (8 EACH)** | |
| | Awd | $300.00 | $2,400.00 |
| | 2 | $225.15 | $1,801.20 |
| | 3 | $150.00 | $1,200.00 |
| **Ref #60** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (2 EACH)** | |
| | Awd | $75.00 | $150.00 |
| | 2 | $20.96 | $41.92 |
| | 3 | $50.00 | $100.00 |
| **Ref #61** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (140 FT)** | |
| | Awd | $20.00 | $2,800.00 |
| | 2 | $17.20 | $2,408.00 |
| | 3 | $18.00 | $2,520.00 |
| **Ref #62** | **630E08600** | **SIGN POST REFLECTOR, (3 EACH)** | |
| | Awd | $80.00 | $240.00 |
| | 2 | $52.12 | $156.36 |
| | 3 | $70.00 | $210.00 |
| **Ref #63** | **630E79500** | **SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (3 EACH)** | |
| | Awd | $80.00 | $240.00 |
| | 2 | $234.53 | $703.59 |
| | 3 | $75.00 | $225.00 |
| **Ref #64** | **630E80100** | **SIGN, FLAT SHEET, (142 SF)** | |
| | Awd | $20.00 | $2,840.00 |
| | 2 | $18.24 | $2,590.08 |
| | 3 | $18.00 | $2,556.00 |
| **Ref #65** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)** | |
| | Awd | $35.00 | $210.00 |
| | 2 | $10.42 | $62.52 |
| | 3 | $30.00 | $180.00 |
| **Ref #66** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)** | |
| | Awd | $40.00 | $80.00 |
| | 2 | $15.64 | $31.28 |
| | 3 | $35.00 | $70.00 |
| **Ref #67** | **646E10010** | **EDGE LINE, 6", (0.11 MILE)** | |
| | Awd | $7,000.00 | $770.00 |
| | 2 | $21,108.09 | $2,321.89 |
| | 3 | $6,500.00 | $715.00 |

| | | | |
|---|---|---|---|
| **Ref #68** | **646E10110** | **LANE LINE, 6", (0.09 MILE)** | |
| | Awd | $6,500.00 | $585.00 |
| | 2 | $21,108.00 | $1,899.72 |
| | 3 | $5,500.00 | $495.00 |
| **Ref #69** | **646E10300** | **CHANNELIZING LINE, 8", (438 FT)** | |
| | Awd | $2.50 | $1,095.00 |
| | 2 | $4.22 | $1,848.36 |
| | 3 | $2.20 | $963.60 |
| **Ref #70** | **646E10310** | **CHANNELIZING LINE, 12", (128 FT)** | |
| | Awd | $3.00 | $384.00 |
| | 2 | $4.93 | $631.04 |
| | 3 | $2.75 | $352.00 |
| **Ref #71** | **646E10520** | **CROSSWALK LINE, 24", (100 FT)** | |
| | Awd | $17.00 | $1,700.00 |
| | 2 | $16.89 | $1,689.00 |
| | 3 | $15.00 | $1,500.00 |
| **Ref #72** | **646E10600** | **TRANSVERSE/DIAGONAL LINE, (282 FT)** | |
| | Awd | $12.00 | $3,384.00 |
| | 2 | $11.26 | $3,175.32 |
| | 3 | $11.00 | $3,102.00 |
| **Ref #73** | **646E10800** | **ISLAND MARKING, (368 SF)** | |
| | Awd | $5.00 | $1,840.00 |
| | 2 | $11.26 | $4,143.68 |
| | 3 | $5.00 | $1,840.00 |
| **Ref #74** | **646E20300** | **LANE ARROW, (10 EACH)** | |
| | Awd | $200.00 | $2,000.00 |
| | 2 | $246.26 | $2,462.60 |
| | 3 | $185.00 | $1,850.00 |
| **Ref #75** | **646E20350** | **LANE REDUCTION ARROW, (2 EACH)** | |
| | Awd | $335.00 | $670.00 |
| | 2 | $422.16 | $844.32 |
| | 3 | $285.00 | $570.00 |
| **Ref #76** | **646E20504** | **DOTTED LINE, 6", (734 FT)** | |
| | Awd | $5.50 | $4,037.00 |
| | 2 | $1.41 | $1,034.94 |
| | 3 | $5.00 | $3,670.00 |
| **Ref #77** | **646E50000** | **REMOVAL OF PAVEMENT MARKING, (5 EACH)** | |
| | Awd | $225.00 | $1,125.00 |
| | 2 | $70.36 | $351.80 |
| | 3 | $200.00 | $1,000.00 |
| **Ref #78** | **646E50100** | **REMOVAL OF PAVEMENT MARKING, (520 FT)** | |
| | Awd | $5.50 | $2,860.00 |
| | 2 | $5.63 | $2,927.60 |
| | 3 | $5.00 | $2,600.00 |

**Section 6 - TRAFFIC CONTROL (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$44,090.00** |
| **2** | **$41,140.22** |
| **3** | **$39,793.60** |

| | | | |
|---|---|---|---|
| **Ref #79** | **625E25930** | **CONDUIT, MISC.:CONDUIT REPAIR, (3 EACH)** | |
| | Awd | $500.00 | $1,500.00 |
| | 2 | $208.47 | $625.41 |
| | 3 | $450.00 | $1,350.00 |
| **Ref #80** | **625E30707** | **PULL BOX, 725.08, 24", AS PER PLAN, (1 EACH)** | |
| | Awd | $1,250.00 | $1,250.00 |
| | 2 | $2,241.10 | $2,241.10 |
| | 3 | $1,200.00 | $1,200.00 |
| **Ref #81** | **630E79100** | **SIGN HANGER ASSEMBLY, MAST ARM, (1 EACH)** | |
| | Awd | $400.00 | $400.00 |
| | 2 | $437.80 | $437.80 |
| | 3 | $355.00 | $355.00 |
| **Ref #82** | **630E80100** | **SIGN, FLAT SHEET, (9 SF)** | |
| | Awd | $20.00 | $180.00 |
| | 2 | $20.85 | $187.65 |
| | 3 | $18.00 | $162.00 |
| **Ref #83** | **632E05006** | **VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (2 EACH)** | |
| | Awd | $1,250.00 | $2,500.00 |
| | 2 | $1,615.68 | $3,231.36 |
| | 3 | $1,100.00 | $2,200.00 |
| **Ref #84** | **632E25000** | **COVERING OF VEHICULAR SIGNAL HEAD, (2 EACH)** | |
| | Awd | $55.00 | $110.00 |
| | 2 | $72.97 | $145.94 |
| | 3 | $50.00 | $100.00 |
| **Ref #85** | **632E90101** | **REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (1 EACH)** | |
| | Awd | $1,000.00 | $1,000.00 |
| | 2 | $458.64 | $458.64 |
| | 3 | $950.00 | $950.00 |
| **Ref #86** | **633E99000** | **CONTROLLER ITEM, MISC.:CABINET AND CONTROLLER MODI, (1 EACH)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $1,198.73 | $1,198.73 |
| | 3 | $2,800.00 | $2,800.00 |

**Section 7 - TRAFFIC SIGNALS (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$9,940.00** |
| **2** | **$8,526.63** |
| **3** | **$9,117.00** |

| | | | |
|---|---|---|---|
| **Ref #87** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)** | |
| | Awd | $75.00 | $7,500.00 |
| | 2 | $67.75 | $6,775.00 |
| | 3 | $75.00 | $7,500.00 |
| **Ref #88** | **614E23690** | **WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (155 FT)** | |
| | Awd | $2.00 | $310.00 |
| | 2 | $14.07 | $2,180.85 |
| | 3 | $2.00 | $310.00 |
| **Ref #89** | **614E24612** | **WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (601 FT)** | |
| | Awd | $3.00 | $1,803.00 |
| | 2 | $1.41 | $847.41 |
| | 3 | $3.00 | $1,803.00 |

| | | | |
|---|---|---|---|
| **Ref #90** | **616E10000** | **WATER, (1 MGAL)** | |
| | Awd | $150.00 | $150.00 |
| | 2 | $17.74 | $17.74 |
| | 3 | $250.00 | $250.00 |

**Section 8 - MAINTENANCE OF TRAFFIC (PART 1) - Totals**

| | |
|---|---|
| **Awd** | **$9,763.00** |
| **2** | **$9,821.00** |
| **3** | **$9,863.00** |

| | | | |
|---|---|---|---|
| **Ref #91** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $4,000.00 | $4,000.00 |
| | 2 | $1,042.37 | $1,042.37 |
| | 3 | $7,500.00 | $7,500.00 |
| **Ref #92** | **202E23000** | **PAVEMENT REMOVED, (133 SY)** | |
| | Awd | $25.00 | $3,325.00 |
| | 2 | $31.64 | $4,208.12 |
| | 3 | $60.00 | $7,980.00 |
| **Ref #93** | **202E30000** | **WALK REMOVED, (345 SF)** | |
| | Awd | $5.00 | $1,725.00 |
| | 2 | $5.23 | $1,804.35 |
| | 3 | $3.75 | $1,293.75 |
| **Ref #94** | **202E30600** | **CONCRETE MEDIAN REMOVED, (37 SY)** | |
| | Awd | $35.00 | $1,295.00 |
| | 2 | $36.58 | $1,353.46 |
| | 3 | $130.00 | $4,810.00 |
| **Ref #95** | **202E32000** | **CURB REMOVED, (233 FT)** | |
| | Awd | $10.00 | $2,330.00 |
| | 2 | $13.87 | $3,231.71 |
| | 3 | $13.00 | $3,029.00 |
| **Ref #96** | **202E34900** | **PIPE REMOVED, (15 FT)** | |
| | Awd | $85.00 | $1,275.00 |
| | 2 | $20.96 | $314.40 |
| | 3 | $36.50 | $547.50 |
| **Ref #97** | **202E58100** | **CATCH BASIN REMOVED, (2 EACH)** | |
| | Awd | $500.00 | $1,000.00 |
| | 2 | $520.93 | $1,041.86 |
| | 3 | $800.00 | $1,600.00 |
| **Ref #98** | **203E10000** | **EXCAVATION, (129 CY)** | |
| | Awd | $35.00 | $4,515.00 |
| | 2 | $31.00 | $3,999.00 |
| | 3 | $45.50 | $5,869.50 |
| **Ref #99** | **203E20000** | **EMBANKMENT, (135 CY)** | |
| | Awd | $20.00 | $2,700.00 |
| | 2 | $18.00 | $2,430.00 |
| | 3 | $61.95 | $8,363.25 |
| **Ref #100** | **204E10000** | **SUBGRADE COMPACTION, (701 SY)** | |
| | Awd | $2.25 | $1,577.25 |
| | 2 | $1.31 | $918.31 |
| | 3 | $3.50 | $2,453.50 |

| | | | |
|---|---|---|---|
| **Ref #101** | **204E13000** | **EXCAVATION OF SUBGRADE, (59 CY)** | |
| | Awd | $45.00 | $2,655.00 |
| | 2 | $51.10 | $3,014.90 |
| | 3 | $40.00 | $2,360.00 |
| **Ref #102** | **204E30010** | **GRANULAR MATERIAL, TYPE B, (59 CY)** | |
| | Awd | $80.00 | $4,720.00 |
| | 2 | $88.13 | $5,199.67 |
| | 3 | $95.00 | $5,605.00 |
| **Ref #103** | **204E45000** | **PROOF ROLLING, (1 HOUR)** | |
| | Awd | $175.00 | $175.00 |
| | 2 | $280.82 | $280.82 |
| | 3 | $350.00 | $350.00 |
| **Ref #104** | **204E50000** | **GEOTEXTILE FABRIC, (175 SY)** | |
| | Awd | $5.00 | $875.00 |
| | 2 | $1.15 | $201.25 |
| | 3 | $4.15 | $726.25 |
| **Ref #105** | **608E10000** | **4" CONCRETE WALK, (218 SF)** | |
| | Awd | $18.00 | $3,924.00 |
| | 2 | $8.34 | $1,818.12 |
| | 3 | $21.00 | $4,578.00 |
| **Ref #106** | **608E52000** | **CURB RAMP, (137 SF)** | |
| | Awd | $30.00 | $4,110.00 |
| | 2 | $10.42 | $1,427.54 |
| | 3 | $58.60 | $8,028.20 |

**Section 9 - ROADWAY (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$40,201.25** |
| **2** | **$32,285.88** |
| **3** | **$65,093.95** |

| | | | |
|---|---|---|---|
| **Ref #107** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $100.00 | $200.00 |
| | 2 | $52.12 | $104.24 |
| | 3 | $250.00 | $500.00 |
| **Ref #108** | **659E00300** | **TOPSOIL, (78 CY)** | |
| | Awd | $75.00 | $5,850.00 |
| | 2 | $76.46 | $5,963.88 |
| | 3 | $250.00 | $19,500.00 |
| **Ref #109** | **659E10000** | **SEEDING AND MULCHING, (701 SY)** | |
| | Awd | $3.50 | $2,453.50 |
| | 2 | $6.20 | $4,346.20 |
| | 3 | $2.00 | $1,402.00 |
| **Ref #110** | **659E14000** | **REPAIR SEEDING AND MULCHING, (35 SY)** | |
| | Awd | $4.00 | $140.00 |
| | 2 | $2.81 | $98.35 |
| | 3 | $5.00 | $175.00 |
| **Ref #111** | **659E15000** | **INTER-SEEDING, (35 SY)** | |
| | Awd | $4.00 | $140.00 |
| | 2 | $0.21 | $7.35 |
| | 3 | $5.00 | $175.00 |

| | | | |
|---|---|---|---|
| **Ref #112** | **659E20000** | **COMMERCIAL FERTILIZER, (0.16 TON)** | |
| | Awd | $2,000.00 | $320.00 |
| | 2 | $1,094.50 | $175.12 |
| | 3 | $1,000.00 | $160.00 |
| **Ref #113** | **659E31000** | **LIME, (0.14 ACRE)** | |
| | Awd | $500.00 | $70.00 |
| | 2 | $78.14 | $10.94 |
| | 3 | $1,000.00 | $140.00 |
| **Ref #114** | **659E35000** | **WATER, (4 MGAL)** | |
| | Awd | $150.00 | $600.00 |
| | 2 | $1.04 | $4.16 |
| | 3 | $25.00 | $100.00 |
| **Ref #115** | **670E00700** | **DITCH EROSION PROTECTION, (256 SY)** | |
| | Awd | $6.00 | $1,536.00 |
| | 2 | $5.06 | $1,295.36 |
| | 3 | $15.00 | $3,840.00 |
| **Ref #116** | **832E30000** | **EROSION CONTROL, (1556 EACH)** | |
| | Awd | $1.00 | $1,556.00 |
| | 2 | $1.00 | $1,556.00 |
| | 3 | $1.00 | $1,556.00 |

**Section 10 - EROSION CONTROL (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$12,865.50** |
| **2** | **$13,561.60** |
| **3** | **$27,548.00** |

| | | | |
|---|---|---|---|
| **Ref #117** | **601E21050** | **TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (5 SY)** | |
| | Awd | $300.00 | $1,500.00 |
| | 2 | $173.02 | $865.10 |
| | 3 | $170.00 | $850.00 |
| **Ref #118** | **605E13300** | **6" UNCLASSIFIED PIPE UNDERDRAINS, (50 FT)** | |
| | Awd | $25.00 | $1,250.00 |
| | 2 | $32.33 | $1,616.50 |
| | 3 | $30.00 | $1,500.00 |
| **Ref #119** | **605E14000** | **6" BASE PIPE UNDERDRAINS, (357 FT)** | |
| | Awd | $21.00 | $7,497.00 |
| | 2 | $29.44 | $10,510.08 |
| | 3 | $30.00 | $10,710.00 |
| **Ref #120** | **605E31100** | **AGGREGATE DRAINS, (10 FT)** | |
| | Awd | $15.00 | $150.00 |
| | 2 | $23.81 | $238.10 |
| | 3 | $25.00 | $250.00 |
| **Ref #121** | **611E00510** | **6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (10 FT)** | |
| | Awd | $28.00 | $280.00 |
| | 2 | $24.65 | $246.50 |
| | 3 | $30.00 | $300.00 |
| **Ref #122** | **611E01500** | **6" CONDUIT, TYPE F, (50 FT)** | |
| | Awd | $25.00 | $1,250.00 |
| | 2 | $26.15 | $1,307.50 |
| | 3 | $30.00 | $1,500.00 |

| | | | |
|---|---|---|---|
| **Ref #123** | **611E04400** | **12" CONDUIT, TYPE B. 706.02, (5 FT)** | |
| | Awd | $630.00 | $3,150.00 |
| | 2 | $162.41 | $812.05 |
| | 3 | $212.00 | $1,060.00 |
| **Ref #124** | **611E06100** | **15" CONDUIT, TYPE C, (31 FT)** | |
| | Awd | $145.00 | $4,495.00 |
| | 2 | $102.48 | $3,176.88 |
| | 3 | $170.00 | $5,270.00 |
| **Ref #125** | **611E06100** | **15" CONDUIT, TYPE C, 706.02, (5 FT)** | |
| | Awd | $500.00 | $2,500.00 |
| | 2 | $206.32 | $1,031.60 |
| | 3 | $190.00 | $950.00 |
| **Ref #126** | **611E07600** | **18" CONDUIT, TYPE C, 706.02, (5 FT)** | |
| | Awd | $500.00 | $2,500.00 |
| | 2 | $223.20 | $1,116.00 |
| | 3 | $200.00 | $1,000.00 |
| **Ref #127** | **611E98150** | **CATCH BASIN, NO. 3, (1 EACH)** | |
| | Awd | $6,000.00 | $6,000.00 |
| | 2 | $5,223.97 | $5,223.97 |
| | 3 | $6,500.00 | $6,500.00 |
| **Ref #128** | **611E98300** | **CATCH BASIN, NO. 5, (1 EACH)** | |
| | Awd | $6,000.00 | $6,000.00 |
| | 2 | $7,635.51 | $7,635.51 |
| | 3 | $6,650.00 | $6,650.00 |
| **Ref #129** | **611E98370** | **CATCH BASIN, NO. 6, (1 EACH)** | |
| | Awd | $6,500.00 | $6,500.00 |
| | 2 | $4,144.68 | $4,144.68 |
| | 3 | $6,580.00 | $6,580.00 |
| **Ref #130** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)** | |
| | Awd | $300.00 | $300.00 |
| | 2 | $527.10 | $527.10 |
| | 3 | $750.00 | $750.00 |

**Section 11 - DRAINAGE (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$43,372.00** |
| **2** | **$38,451.57** |
| **3** | **$43,870.00** |

| | | | |
|---|---|---|---|
| **Ref #131** | **304E20000** | **AGGREGATE BASE, (117 CY)** | |
| | Awd | $90.00 | $10,530.00 |
| | 2 | $93.88 | $10,983.96 |
| | 3 | $90.00 | $10,530.00 |
| **Ref #132** | **452E14010** | **10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (666 SY)** | |
| | Awd | $120.00 | $79,920.00 |
| | 2 | $156.36 | $104,135.76 |
| | 3 | $120.00 | $79,920.00 |
| **Ref #133** | **609E14000** | **CURB, TYPE 2-A, (374 FT)** | |
| | Awd | $13.00 | $4,862.00 |
| | 2 | $36.48 | $13,643.52 |
| | 3 | $10.50 | $3,927.00 |

| | | | |
|---|---|---|---|
| **Ref #134** | **609E26000** | **CURB, TYPE 6, (17 FT)** | |
| | Awd | $65.00 | $1,105.00 |
| | 2 | $41.69 | $708.73 |
| | 3 | $68.35 | $1,161.95 |
| **Ref #135** | **609E70000** | **4" CONCRETE MEDIAN, (26 SY)** | |
| | Awd | $120.00 | $3,120.00 |
| | 2 | $156.36 | $4,065.36 |
| | 3 | $109.50 | $2,847.00 |

**Section 12 - PAVEMENT (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$99,537.00** |
| **2** | **$133,537.33** |
| **3** | **$98,385.95** |

| | | | |
|---|---|---|---|
| **Ref #136** | **621E00100** | **RPM, (19 EACH)** | |
| | Awd | $300.00 | $5,700.00 |
| | 2 | $225.15 | $4,277.85 |
| | 3 | $95.00 | $1,805.00 |
| **Ref #137** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (11 EACH)** | |
| | Awd | $75.00 | $825.00 |
| | 2 | $20.75 | $228.25 |
| | 3 | $25.00 | $275.00 |
| **Ref #138** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (150 FT)** | |
| | Awd | $20.00 | $3,000.00 |
| | 2 | $16.50 | $2,475.00 |
| | 3 | $18.00 | $2,700.00 |
| **Ref #139** | **630E08600** | **SIGN POST REFLECTOR, (8 EACH)** | |
| | Awd | $75.00 | $600.00 |
| | 2 | $50.00 | $400.00 |
| | 3 | $70.00 | $560.00 |
| **Ref #140** | **630E80100** | **SIGN, FLAT SHEET, (127.25 SF)** | |
| | Awd | $20.00 | $2,545.00 |
| | 2 | $17.60 | $2,239.60 |
| | 3 | $18.00 | $2,290.50 |
| **Ref #141** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (16 EACH)** | |
| | Awd | $30.00 | $480.00 |
| | 2 | $10.42 | $166.72 |
| | 3 | $30.00 | $480.00 |
| **Ref #142** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (9 EACH)** | |
| | Awd | $40.00 | $360.00 |
| | 2 | $15.64 | $140.76 |
| | 3 | $35.00 | $315.00 |
| **Ref #143** | **646E10010** | **EDGE LINE, 6", (0.13 MILE)** | |
| | Awd | $7,000.00 | $910.00 |
| | 2 | $21,108.08 | $2,744.05 |
| | 3 | $6,500.00 | $845.00 |
| **Ref #144** | **646E10310** | **CHANNELIZING LINE, 12", (518 FT)** | |
| | Awd | $3.00 | $1,554.00 |
| | 2 | $4.93 | $2,553.74 |
| | 3 | $2.75 | $1,424.50 |

| | | | |
|---|---|---|---|
| **Ref #145** | **646E10400** | **STOP LINE, (80 FT)** | |
| | Awd | $17.00 | $1,360.00 |
| | 2 | $19.70 | $1,576.00 |
| | 3 | $15.00 | $1,200.00 |
| **Ref #146** | **646E10510** | **CROSSWALK LINE, 12", (118 FT)** | |
| | Awd | $8.00 | $944.00 |
| | 2 | $16.89 | $1,993.02 |
| | 3 | $7.00 | $826.00 |
| **Ref #147** | **646E20300** | **LANE ARROW, (12 EACH)** | |
| | Awd | $200.00 | $2,400.00 |
| | 2 | $239.22 | $2,870.64 |
| | 3 | $185.00 | $2,220.00 |
| **Ref #148** | **646E20504** | **DOTTED LINE, 6", (112 FT)** | |
| | Awd | $5.50 | $616.00 |
| | 2 | $1.41 | $157.92 |
| | 3 | $5.00 | $560.00 |
| **Ref #149** | **646E50000** | **REMOVAL OF PAVEMENT MARKING, (8 EACH)** | |
| | Awd | $225.00 | $1,800.00 |
| | 2 | $70.36 | $562.88 |
| | 3 | $200.00 | $1,600.00 |
| **Ref #150** | **646E50100** | **REMOVAL OF PAVEMENT MARKING, (1159 FT)** | |
| | Awd | $5.50 | $6,374.50 |
| | 2 | $2.81 | $3,256.79 |
| | 3 | $5.00 | $5,795.00 |

**Section 13 - TRAFFIC CONTROL (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$29,468.50** |
| **2** | **$25,643.22** |
| **3** | **$22,896.00** |

| | | | |
|---|---|---|---|
| **Ref #151** | **625E25408** | **CONDUIT, 2", 725.051, (38 FT)** | |
| | Awd | $9.00 | $342.00 |
| | 2 | $22.93 | $871.34 |
| | 3 | $8.50 | $323.00 |
| **Ref #152** | **625E29000** | **TRENCH, (10 FT)** | |
| | Awd | $17.00 | $170.00 |
| | 2 | $34.40 | $344.00 |
| | 3 | $15.00 | $150.00 |
| **Ref #153** | **625E29400** | **TRENCH IN PAVED AREA, (9 FT)** | |
| | Awd | $17.00 | $153.00 |
| | 2 | $41.69 | $375.21 |
| | 3 | $215.00 | $1,935.00 |
| **Ref #154** | **625E30706** | **PULL BOX, 725.08, 24", (1 EACH)** | |
| | Awd | $1,250.00 | $1,250.00 |
| | 2 | $1,615.68 | $1,615.68 |
| | 3 | $1,200.00 | $1,200.00 |
| **Ref #155** | **625E31510** | **PULL BOX REMOVED, (1 EACH)** | |
| | Awd | $450.00 | $450.00 |
| | 2 | $208.47 | $208.47 |
| | 3 | $400.00 | $400.00 |

| | | | |
|---|---|---|---|
| **Ref #156** | **625E32000** | **GROUND ROD, (3 EACH)** | |
| | Awd | $325.00 | $975.00 |
| | 2 | $317.92 | $953.76 |
| | 3 | $300.00 | $900.00 |
| **Ref #157** | **625E36010** | **UNDERGROUND WARNING/MARKING TAPE, (19 FT)** | |
| | Awd | $3.00 | $57.00 |
| | 2 | $2.61 | $49.59 |
| | 3 | $3.00 | $57.00 |
| **Ref #158** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (56 FT)** | |
| | Awd | $20.00 | $1,120.00 |
| | 2 | $17.20 | $963.20 |
| | 3 | $18.00 | $1,008.00 |
| **Ref #159** | **630E79100** | **SIGN HANGER ASSEMBLY, MAST ARM, (1 EACH)** | |
| | Awd | $400.00 | $400.00 |
| | 2 | $437.80 | $437.80 |
| | 3 | $355.00 | $355.00 |
| **Ref #160** | **630E79500** | **SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (2 EACH)** | |
| | Awd | $75.00 | $150.00 |
| | 2 | $234.54 | $469.08 |
| | 3 | $75.00 | $150.00 |
| **Ref #161** | **630E80100** | **SIGN, FLAT SHEET, (39.2 SF)** | |
| | Awd | $20.00 | $784.00 |
| | 2 | $17.72 | $694.62 |
| | 3 | $18.00 | $705.60 |
| **Ref #162** | **632E05006** | **VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (6 EACH)** | |
| | Awd | $1,200.00 | $7,200.00 |
| | 2 | $1,550.00 | $9,300.00 |
| | 3 | $1,100.00 | $6,600.00 |
| **Ref #163** | **632E20731** | **PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (3 EACH)** | |
| | Awd | $700.00 | $2,100.00 |
| | 2 | $850.00 | $2,550.00 |
| | 3 | $625.00 | $1,875.00 |
| **Ref #164** | **632E25000** | **COVERING OF VEHICULAR SIGNAL HEAD, (6 EACH)** | |
| | Awd | $55.00 | $330.00 |
| | 2 | $72.97 | $437.82 |
| | 3 | $50.00 | $300.00 |
| **Ref #165** | **632E25010** | **COVERING OF PEDESTRIAN SIGNAL HEAD, (3 EACH)** | |
| | Awd | $55.00 | $165.00 |
| | 2 | $52.12 | $156.36 |
| | 3 | $50.00 | $150.00 |
| **Ref #166** | **632E40700** | **SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (1526 FT)** | |
| | Awd | $4.00 | $6,104.00 |
| | 2 | $4.69 | $7,156.94 |
| | 3 | $3.55 | $5,417.30 |
| **Ref #167** | **632E64011** | **SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (1 EACH)** | |
| | Awd | $6,500.00 | $6,500.00 |
| | 2 | $7,200.00 | $7,200.00 |
| | 3 | $6,200.00 | $6,200.00 |

| | | | |
|---|---|---|---|
| **Ref #168** | **632E64021** | **PEDESTAL FOUNDATION, AS PER PLAN, (2 EACH)** | |
| | Awd | $1,200.00 | $2,400.00 |
| | 2 | $1,550.00 | $3,100.00 |
| | 3 | $1,050.00 | $2,100.00 |
| **Ref #169** | **632E71244** | **SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6 POLE, WITH , (1 EACH)** | |
| | Awd | $30,000.00 | $30,000.00 |
| | 2 | $24,000.00 | $24,000.00 |
| | 3 | $27,300.00 | $27,300.00 |
| **Ref #170** | **632E89600** | **PEDESTAL, 8', (2 EACH)** | |
| | Awd | $1,000.00 | $2,000.00 |
| | 2 | $1,885.00 | $3,770.00 |
| | 3 | $900.00 | $1,800.00 |
| **Ref #171** | **632E90101** | **REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (1 EACH)** | |
| | Awd | $2,750.00 | $2,750.00 |
| | 2 | $950.00 | $950.00 |
| | 3 | $2,500.00 | $2,500.00 |
| **Ref #172** | **633E99000** | **CONTROLLER ITEM, MISC.: CABINET AND CONTROLLER MOD, (1 EACH)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $1,137.00 | $1,137.00 |
| | 3 | $2,800.00 | $2,800.00 |
| **Ref #173** | **809E69101** | **STOP LINE RADAR DETECTION, AS PER PLAN, (1 EACH)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $9,850.00 | $9,850.00 |
| | 3 | $9,500.00 | $9,500.00 |

**Section 14 - TRAFFIC SIGNALS (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$78,400.00** |
| **2** | **$76,590.87** |
| **3** | **$73,725.90** |

| | | | |
|---|---|---|---|
| **Ref #174** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)** | |
| | Awd | $75.00 | $3,000.00 |
| | 2 | $67.75 | $2,710.00 |
| | 3 | $75.00 | $3,000.00 |
| **Ref #175** | **614E22110** | **WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.09 MILE)** | |
| | Awd | $9,000.00 | $810.00 |
| | 2 | $22,515.22 | $2,026.37 |
| | 3 | $8,500.00 | $765.00 |
| **Ref #176** | **614E23210** | **WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (270 FT)** | |
| | Awd | $3.25 | $877.50 |
| | 2 | $2.12 | $572.40 |
| | 3 | $3.00 | $810.00 |
| **Ref #177** | **614E26200** | **WORK ZONE STOP LINE, CLASS I, 642 PAINT, (35 FT)** | |
| | Awd | $4.50 | $157.50 |
| | 2 | $7.04 | $246.40 |
| | 3 | $4.00 | $140.00 |
| **Ref #178** | **614E30200** | **WORK ZONE ARROW, CLASS I, 642 PAINT, (8 EACH)** | |
| | Awd | $300.00 | $2,400.00 |
| | 2 | $56.29 | $450.32 |
| | 3 | $275.00 | $2,200.00 |

| | | | |
|---|---|---|---|
| **Ref #179** | **616E10000** | **WATER, (1 MGAL)** | |
| | Awd | $150.00 | $150.00 |
| | 2 | $177.39 | $177.39 |
| | 3 | $250.00 | $250.00 |

**Section 15 - MAINTENANCE OF TRAFFIC (PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$7,395.00** |
| **2** | **$6,182.88** |
| **3** | **$7,165.00** |

| | | | |
|---|---|---|---|
| **Ref #180** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $7,500.00 | $7,500.00 |
| | 2 | $13,000.00 | $13,000.00 |
| | 3 | $8,150.00 | $8,150.00 |
| **Ref #181** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $65,000.00 | $65,000.00 |
| | 2 | $145,000.00 | $145,000.00 |
| | 3 | $115,150.00 | $115,150.00 |
| **Ref #182** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $6,000.00 | $6,000.00 |
| | 2 | $19,000.00 | $19,000.00 |
| | 3 | $11,860.00 | $11,860.00 |
| **Ref #183** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $14,000.00 | $14,000.00 |
| | 2 | $35,552.24 | $35,552.24 |
| | 3 | $71,900.00 | $71,900.00 |

**Section 16 - INCIDENTALS (PART 1 AND PART 2) - Totals**

| | |
|---|---|
| **Awd** | **$92,500.00** |
| **2** | **$212,552.24** |
| **3** | **$207,060.00** |