Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230050
PID 111379
HAN-SR 15/CR 180-19.56/00.21
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 1/26/2023
Completion Date: 11/1/2023

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $4,839,606.00

Engineer's Estimate: $5,870,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $4,839,606.00

Bidder 2
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $5,263,030.79

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$150,000.00	$150,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (4 EACH)**	
	Awd	$425.00	$1,700.00
	2	$300.00	$1,200.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (995 SY)**	
	Awd	$8.00	$7,960.00
	2	$7.00	$6,965.00
Ref #4	**202E23500**	**WEARING COURSE REMOVED, (121 SY)**	
	Awd	$25.00	$3,025.00
	2	$8.00	$968.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (2603 FT)**	
	Awd	$8.00	$20,824.00
	2	$17.50	$45,552.50
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24", (12 FT)**	
	Awd	$75.00	$900.00
	2	$50.00	$600.00
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (5 EACH)**	
	Awd	$200.00	$1,000.00
	2	$500.00	$2,500.00
Ref #8	**202E60010**	**MONUMENT ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$100.00	$100.00
Ref #9	**202E75000**	**FENCE REMOVED, (2742 FT)**	
	Awd	$3.00	$8,226.00
	2	$3.25	$8,911.50
Ref #10	**203E10000**	**EXCAVATION, (2322 CY)**	
	Awd	$18.00	$41,796.00
	2	$14.50	$33,669.00
Ref #11	**203E20000**	**EMBANKMENT, (59027 CY)**	
	Awd	$16.00	$944,432.00
	2	$19.65	$1,159,880.55
Ref #12	**203E20001**	**EMBANKMENT, AS PER PLAN, (14885 CY)**	
	Awd	$16.00	$238,160.00
	2	$18.00	$267,930.00
Ref #13	**204E10000**	**SUBGRADE COMPACTION, (6094 SY)**	
	Awd	$2.00	$12,188.00
	2	$1.00	$6,094.00
Ref #14	**204E13000**	**EXCAVATION OF SUBGRADE, (433 CY)**	
	Awd	$9.50	$4,113.50
	2	$9.00	$3,897.00
Ref #15	**204E30020**	**GRANULAR MATERIAL, TYPE C, (433 CY)**	
	Awd	$45.00	$19,485.00
	2	$35.00	$15,155.00
Ref #16	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00

Ref #17	**204E50000**	**GEOTEXTILE FABRIC, (1100 SY)**	
	Awd	$0.90	$990.00
	2	$1.00	$1,100.00
Ref #18	**209E10001**	**DITCH CLEANOUT, AS PER PLAN, (450 FT)**	
	Awd	$6.00	$2,700.00
	2	$6.00	$2,700.00
Ref #19	**606E15050**	**GUARDRAIL, TYPE MGS, (450 FT)**	
	Awd	$19.00	$8,550.00
	2	$19.00	$8,550.00
Ref #20	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (100 FT)**	
	Awd	$24.00	$2,400.00
	2	$24.00	$2,400.00
Ref #21	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$1,800.00	$7,200.00
	2	$1,800.00	$7,200.00
Ref #22	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$900.00	$1,800.00
	2	$900.00	$1,800.00
Ref #23	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$1,850.00	$7,400.00
	2	$1,850.00	$7,400.00
Ref #24	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (2 EACH)**	
	Awd	$3,900.00	$7,800.00
	2	$3,900.00	$7,800.00
Ref #25	**607E15001**	**FENCE, TYPE 47, AS PER PLAN, (2654 FT)**	
	Awd	$13.00	$34,502.00
	2	$13.00	$34,502.00
Ref #26	**607E70000**	**FENCELINE SEEDING AND MULCHING, (2654 FT)**	
	Awd	$1.00	$2,654.00
	2	$1.03	$2,733.62
Ref #27	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$1,750.00	$1,750.00
	2	$1,500.00	$1,500.00
Ref #28	**625E32000**	**GROUND ROD, (9 EACH)**	
	Awd	$400.00	$3,600.00
	2	$500.00	$4,500.00

Section 1 - ROADWAY - Totals

Awd	**$1,425,505.50**
2	**$1,785,908.17**

Ref #29	**601E11000**	**RIPRAP, TYPE D, (10 SY)**	
	Awd	$300.00	$3,000.00
	2	$550.00	$5,500.00
Ref #30	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (56 CY)**	
	Awd	$125.00	$7,000.00
	2	$175.00	$9,800.00

Ref #31	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (4 CY)**	
	Awd	$200.00	$800.00
	2	$200.00	$800.00
Ref #32	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$25.00	$50.00
Ref #33	**659E00300**	**TOPSOIL, (2989 CY)**	
	Awd	$5.00	$14,945.00
	2	$25.00	$74,725.00
Ref #34	**659E10000**	**SEEDING AND MULCHING, (26927 SY)**	
	Awd	$1.00	$26,927.00
	2	$0.78	$21,003.06
Ref #35	**659E14000**	**REPAIR SEEDING AND MULCHING, (1347 SY)**	
	Awd	$1.50	$2,020.50
	2	$1.00	$1,347.00
Ref #36	**659E15000**	**INTER-SEEDING, (1347 SY)**	
	Awd	$1.50	$2,020.50
	2	$0.50	$673.50
Ref #37	**659E20000**	**COMMERCIAL FERTILIZER, (3.63 TON)**	
	Awd	$1,000.00	$3,630.00
	2	$600.00	$2,178.00
Ref #38	**659E31000**	**LIME, (5.56 ACRE)**	
	Awd	$10.00	$55.60
	2	$1.00	$5.56
Ref #39	**659E35000**	**WATER, (150 MGAL)**	
	Awd	$10.00	$1,500.00
	2	$1.00	$150.00
Ref #40	**670E00500**	**SLOPE EROSION PROTECTION, (7925 SY)**	
	Awd	$2.00	$15,850.00
	2	$1.90	$15,057.50
Ref #41	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,750.00	$1,750.00
	2	$1,475.00	$1,475.00
Ref #42	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$13,500.00	$13,500.00
	2	$6,080.00	$6,080.00
Ref #43	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,250.00	$11,250.00
	2	$9,558.50	$9,558.50
Ref #44	**832E30000**	**EROSION CONTROL, (40000 EACH)**	
	Awd	$1.00	$40,000.00
	2	$1.00	$40,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$144,948.60**
2	**$188,403.12**

Ref #45	**602E20000**	**CONCRETE MASONRY, (3.7 CY)**	
	Awd	$2,250.00	$8,325.00
	2	$2,400.00	$8,880.00
Ref #46	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (4.4 CY)**	
	Awd	$2,750.00	$12,100.00
	2	$1,700.00	$7,480.00
Ref #47	**605E12210**	**6" DEEP PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (154 FT)**	
	Awd	$17.00	$2,618.00
	2	$20.00	$3,080.00
Ref #48	**605E31100**	**AGGREGATE DRAINS, (924 FT)**	
	Awd	$9.00	$8,316.00
	2	$7.50	$6,930.00
Ref #49	**611E00200**	**4" CONDUIT, TYPE C, (4 FT)**	
	Awd	$65.00	$260.00
	2	$25.00	$100.00
Ref #50	**611E00400**	**4" CONDUIT, TYPE E, (50 FT)**	
	Awd	$7.00	$350.00
	2	$20.00	$1,000.00
Ref #51	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (40 FT)**	
	Awd	$17.00	$680.00
	2	$33.00	$1,320.00
Ref #52	**611E00900**	**6" CONDUIT, TYPE B, (25 FT)**	
	Awd	$6.00	$150.00
	2	$27.00	$675.00
Ref #53	**611E01400**	**6" CONDUIT, TYPE E, (25 FT)**	
	Awd	$6.00	$150.00
	2	$23.00	$575.00
Ref #54	**611E01500**	**6" CONDUIT, TYPE F, (25 FT)**	
	Awd	$6.00	$150.00
	2	$23.00	$575.00
Ref #55	**611E02000**	**8" CONDUIT, TYPE C, (50 FT)**	
	Awd	$12.00	$600.00
	2	$27.00	$1,350.00
Ref #56	**611E02500**	**8" CONDUIT, TYPE E, (9 FT)**	
	Awd	$60.00	$540.00
	2	$30.00	$270.00
Ref #57	**611E04400**	**12" CONDUIT, TYPE B, (1284 FT)**	
	Awd	$50.00	$64,200.00
	2	$57.00	$73,188.00
Ref #58	**611E04600**	**12" CONDUIT, TYPE C, (707 FT)**	
	Awd	$45.00	$31,815.00
	2	$55.00	$38,885.00
Ref #59	**611E05200**	**12" CONDUIT, TYPE F, 707.05 TYPE C, (157 FT)**	
	Awd	$95.00	$14,915.00
	2	$85.00	$13,345.00
Ref #60	**611E06100**	**15" CONDUIT, TYPE C, (10 FT)**	
	Awd	$100.00	$1,000.00
	2	$60.00	$600.00

Ref #61	**611E07401**	**18" CONDUIT, TYPE B, AS PER PLAN, (210 FT)**	
	Awd	$85.00	$17,850.00
	2	$73.00	$15,330.00
Ref #62	**611E52402**	**22" X 34" CONDUIT, TYPE B, 706.04, AS PER PLAN (US, (205 FT)**	
	Awd	$210.00	$43,050.00
	2	$165.00	$33,825.00
Ref #63	**611E52900**	**34" X 53" CONDUIT, TYPE A, 706.04, (12 FT)**	
	Awd	$650.00	$7,800.00
	2	$400.00	$4,800.00
Ref #64	**611E52906**	**34" X 53" CONDUIT, TYPE D, 706.04, (50 FT)**	
	Awd	$425.00	$21,250.00
	2	$275.00	$13,750.00
Ref #65	**611E96600**	**CONDUIT, BORED OR JACKED, 12", TYPE B, (130 FT)**	
	Awd	$300.00	$39,000.00
	2	$270.00	$35,100.00
Ref #66	**611E98180**	**CATCH BASIN, NO. 3A, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$2,800.00	$11,200.00
Ref #67	**611E98300**	**CATCH BASIN, NO. 5, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$5,100.00	$5,100.00
Ref #68	**611E98410**	**CATCH BASIN, NO. 8, (4 EACH)**	
	Awd	$5,500.00	$22,000.00
	2	$5,000.00	$20,000.00
Ref #69	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,200.00	$2,200.00
Ref #70	**611E99574**	**MANHOLE, NO. 3, (4 EACH)**	
	Awd	$4,000.00	$16,000.00
	2	$4,500.00	$18,000.00
Ref #71	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN NO. 1, (2 EACH)**	
	Awd	$9,500.00	$19,000.00
	2	$5,000.00	$10,000.00
Ref #72	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN NO. 2, (4 EACH)**	
	Awd	$4,250.00	$17,000.00
	2	$4,500.00	$18,000.00

Section 3 - DRAINAGE - Totals

Awd	**$368,119.00**
2	**$345,558.00**

Ref #73	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3 1/4" DEPTH, (741 SY)**	
	Awd	$14.00	$10,374.00
	2	$12.00	$8,892.00
Ref #74	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (862 CY)**	
	Awd	$170.00	$146,540.00
	2	$195.00	$168,090.00

Ref #75	**304E20000**	**AGGREGATE BASE, (967 CY)**	
	Awd	$57.00	$55,119.00
	2	$50.00	$48,350.00
Ref #76	**407E10000**	**TACK COAT, (614 GAL)**	
	Awd	$3.00	$1,842.00
	2	$1.00	$614.00
Ref #77	**407E20000**	**NON-TRACKING TACK COAT, (112 GAL)**	
	Awd	$3.00	$336.00
	2	$1.00	$112.00
Ref #78	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (351 CY)**	
	Awd	$85.00	$29,835.00
	2	$45.00	$15,795.00
Ref #79	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (179 CY)**	
	Awd	$248.00	$44,392.00
	2	$260.00	$46,540.00
Ref #80	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (245 CY)**	
	Awd	$190.00	$46,550.00
	2	$235.00	$57,575.00
Ref #81	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (31 CY)**	
	Awd	$485.00	$15,035.00
	2	$500.00	$15,500.00
Ref #82	**442E20200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (36 CY)**	
	Awd	$400.00	$14,400.00
	2	$450.00	$16,200.00
Ref #83	**609E24510**	**CURB, TYPE 4-C, (124 FT)**	
	Awd	$35.00	$4,340.00
	2	$30.00	$3,720.00
Ref #84	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (1104 FT)**	
	Awd	$7.50	$8,280.00
	2	$5.00	$5,520.00

Section 4 - PAVEMENT - Totals

Awd	**$377,043.00**
2	**$386,908.00**

Ref #85	**621E00100**	**RPM, (6 EACH)**	
	Awd	$500.00	$3,000.00
	2	$800.00	$4,800.00
Ref #86	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$15.00	$90.00
	2	$13.00	$78.00
Ref #87	**626E00102**	**BARRIER REFLECTOR, TYPE 1, TWO WAY, (2 EACH)**	
	Awd	$10.00	$20.00
	2	$10.00	$20.00
Ref #88	**626E00110**	**BARRIER REFLECTOR, TYPE 2, TWO WAY, (16 EACH)**	
	Awd	$10.00	$160.00
	2	$10.00	$160.00

Ref #89	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (35 EACH)**	
	Awd	$11.00	$385.00
	2	$35.00	$1,225.00
Ref #90	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (58 EACH)**	
	Awd	$13.00	$754.00
	2	$35.00	$2,030.00
Ref #91	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.86 MILE)**	
	Awd	$1,900.00	$1,634.00
	2	$1,500.00	$1,290.00
Ref #92	**642E00300**	**CENTER LINE, TYPE 1, (0.43 MILE)**	
	Awd	$2,100.00	$903.00
	2	$2,500.00	$1,075.00
Ref #93	**644E00104**	**EDGE LINE, 6", (0.3 MILE)**	
	Awd	$10,000.00	$3,000.00
	2	$10,000.00	$3,000.00
Ref #94	**644E00204**	**LANE LINE, 6", (0.15 MILE)**	
	Awd	$9,000.00	$1,350.00
	2	$5,000.00	$750.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$11,296.00**
2	**$14,428.00**

Ref #95	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (110 CY)**	
	Awd	$60.00	$6,600.00
	2	$30.00	$3,300.00
Ref #96	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (130 HOUR)**	
	Awd	$100.00	$13,000.00
	2	$60.00	$7,800.00
Ref #97	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (6 EACH)**	
	Awd	$2,290.00	$13,740.00
	2	$3,000.00	$18,000.00
Ref #98	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$6,500.00	$6,500.00
Ref #99	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (6 EACH)**	
	Awd	$225.00	$1,350.00
	2	$250.00	$1,500.00
Ref #100	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$175.00	$1,750.00
	2	$192.00	$1,920.00
Ref #101	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$55.00	$2,750.00
	2	$64.00	$3,200.00
Ref #102	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (90 CY)**	
	Awd	$350.00	$31,500.00
	2	$250.00	$22,500.00

Ref #103	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (132 EACH)**	
	Awd	$10.00	$1,320.00
	2	$6.00	$792.00
Ref #104	**614E13350**	**OBJECT MARKER, ONE WAY, (126 EACH)**	
	Awd	$12.00	$1,512.00
	2	$12.00	$1,512.00
Ref #105	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$850.00	$20,400.00
	2	$850.00	$20,400.00
Ref #106	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (1.4 MILE)**	
	Awd	$7,000.00	$9,800.00
	2	$7,500.00	$10,500.00
Ref #107	**616E10000**	**WATER, (178 MGAL)**	
	Awd	$10.00	$1,780.00
	2	$10.00	$1,780.00
Ref #108	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (6070 FT)**	
	Awd	$12.00	$72,840.00
	2	$10.00	$60,700.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$193,342.00**
2	**$160,404.00**

Ref #109	**203E20001**	**EMBANKMENT, AS PER PLAN, (2689 CY)**	
	Awd	$14.00	$37,646.00
	2	$18.00	$48,402.00
Ref #110	**203E35110**	**GRANULAR MATERIAL, TYPE B, (331 CY)**	
	Awd	$55.00	$18,205.00
	2	$45.00	$14,895.00
Ref #112	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$500.00	$500.00
Ref #113	**507E00101**	**STEEL PILES HP10X42, FURNISHED, AS PER PLAN, (700 FT)**	
	Awd	$45.00	$31,500.00
	2	$41.00	$28,700.00
Ref #114	**507E92201**	**PREBORED HOLES, AS PER PLAN, (195 FT)**	
	Awd	$225.00	$43,875.00
	2	$165.00	$32,175.00
Ref #115	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (77940 LB)**	
	Awd	$1.50	$116,910.00
	2	$1.60	$124,704.00
Ref #116	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5280 FT)**	
	Awd	$1.70	$8,976.00
	2	$2.75	$14,520.00
Ref #117	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$3,200.00	$6,400.00

Ref #118	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (213 CY)**	
	Awd	$900.00	$191,700.00
	2	$1,050.00	$223,650.00
Ref #119	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (51 CY)**	
	Awd	$750.00	$38,250.00
	2	$700.00	$35,700.00
Ref #120	**511E41010**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (24 CY)**	
	Awd	$1,350.00	$32,400.00
	2	$1,400.00	$33,600.00
Ref #121	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (85 CY)**	
	Awd	$650.00	$55,250.00
	2	$625.00	$53,125.00
Ref #122	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1053 SY)**	
	Awd	$22.50	$23,692.50
	2	$28.00	$29,484.00
Ref #124	**513E20001**	**WELDED STUD SHEAR CONNECTORS, AS PER PLAN, (2484 EACH)**	
	Awd	$4.85	$12,047.40
	2	$5.00	$12,420.00
Ref #125	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (61 SF)**	
	Awd	$7.00	$427.00
	2	$7.50	$457.50
Ref #126	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (62 SF)**	
	Awd	$12.00	$744.00
	2	$9.00	$558.00
Ref #127	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (113 FT)**	
	Awd	$33.00	$3,729.00
	2	$30.00	$3,390.00
Ref #128	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,000.00	$24,000.00
	2	$2,200.00	$26,400.00
Ref #129	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,500.00	$9,000.00
Ref #130	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (36 CY)**	
	Awd	$110.00	$3,960.00
	2	$100.00	$3,600.00
Ref #131	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (81 FT)**	
	Awd	$10.00	$810.00
	2	$10.00	$810.00
Ref #132	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (139 FT)**	
	Awd	$15.00	$2,085.00
	2	$20.00	$2,780.00
Ref #133	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (14 FT)**	
	Awd	$1,500.00	$21,000.00
	2	$1,300.00	$18,200.00
Ref #134	**524E94802**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, (33 FT)**	
	Awd	$475.00	$15,675.00
	2	$335.00	$11,055.00

Ref #135	**526E30000**	**REINFORCED CONCRETE APPROACH SLABS (T=17"), (220 SY)**	
	Awd	$340.00	$74,800.00
	2	$340.00	$74,800.00
Ref #136	**526E90030**	**TYPE C INSTALLATION, (66 FT)**	
	Awd	$275.00	$18,150.00
	2	$250.00	$16,500.00
Ref #137	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (270 FT)**	
	Awd	$126.00	$34,020.00
	2	$126.00	$34,020.00
Ref #138	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (6042 SF)**	
	Awd	$42.00	$253,764.00
	2	$48.00	$290,016.00
Ref #139	**840E21000**	**WALL EXCAVATION, (797 CY)**	
	Awd	$7.00	$5,579.00
	2	$5.00	$3,985.00
Ref #140	**840E22000**	**FOUNDATION PREPARATION, (645 SY)**	
	Awd	$35.00	$22,575.00
	2	$15.00	$9,675.00
Ref #141	**840E23000**	**SELECT GRANULAR BACKFILL, (3996 CY)**	
	Awd	$52.00	$207,792.00
	2	$30.00	$119,880.00
Ref #142	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (660 FT)**	
	Awd	$10.00	$6,600.00
	2	$5.00	$3,300.00
Ref #143	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (195 FT)**	
	Awd	$10.00	$1,950.00
	2	$20.00	$3,900.00
Ref #144	**840E26000**	**CONCRETE COPING, (371 FT)**	
	Awd	$160.00	$59,360.00
	2	$150.00	$55,650.00
Ref #145	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$100.00	$500.00
	2	$500.00	$2,500.00
Ref #146	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$5,600.00	$5,600.00
Ref #200	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (66 FT)**	
	Awd	$50.00	$3,300.00
	2	$45.00	$2,970.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (HAN-CR180-0 - Totals

Awd	**$1,414,771.90**
2	**$1,357,321.50**

Ref #201	**513E10241**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, AS PER PLAN (SH, (281000 LB)**	
	Awd	$2.48	$696,880.00
	2	$2.10	$590,100.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (HAN-CR180-0 - Totals

Awd	**$696,880.00**
2	**$590,100.00**

Ref #147	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00
Ref #148	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$150,000.00	$150,000.00
Ref #149	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$1,800.00	$16,200.00
	2	$2,000.00	$18,000.00
Ref #150	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$21,500.00	$21,500.00
	2	$16,000.00	$16,000.00
Ref #151	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$200,000.00	$200,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$207,700.00**
2	**$434,000.00**