Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230062
PID 88927
TUS-SR 800-03.82
Federal
Type: DEMOLITION
Letting Date: 1/26/2023
Completion Date: 6/30/2024

Contract Awarded To: DENNISON BRIDGE INC
Award Amount: $545,549.00

Engineer's Estimate: $721,000.00

Bidder 1
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $545,549.00

Bidder 2
TUCSON INC
3497 UNIVERSITY DR NE
Tuscarawas
NEW PHILADELPHIA, OH 44663
Bid $679,033.55

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $680,184.40

Bidder 4
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $841,366.90

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $886,452.80

Bidder 6
BAUMANN ENTERPRISES INC
4801 CHAINCRAFT RD
Cuyahoga
GARFIELD HTS, OH 44125
Bid $899,512.40

Bidder 7
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $1,014,810.15

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,150.00	$5,150.00
	3	$36,200.00	$36,200.00
	4	$33,000.00	$33,000.00
	5	$20,000.00	$20,000.00
	6	$7,500.00	$7,500.00
	7	$2,389.00	$2,389.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (110 SY)**	
	Awd	$20.00	$2,200.00
	2	$14.25	$1,567.50
	3	$11.00	$1,210.00
	4	$22.00	$2,420.00
	5	$25.70	$2,827.00
	6	$13.50	$1,485.00
	7	$31.00	$3,410.00
Ref #3	**202E32000**	**CURB REMOVED, (35 FT)**	
	Awd	$10.00	$350.00
	2	$5.55	$194.25
	3	$13.00	$455.00
	4	$29.00	$1,015.00
	5	$9.58	$335.30
	6	$20.00	$700.00
	7	$33.00	$1,155.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (278 FT)**	
	Awd	$2.00	$556.00
	2	$13.00	$3,614.00
	3	$2.00	$556.00
	4	$2.00	$556.00
	5	$3.50	$973.00
	6	$10.00	$2,780.00
	7	$5.00	$1,390.00
Ref #5	**203E10000**	**EXCAVATION, (1088 CY)**	
	Awd	$4.00	$4,352.00
	2	$16.60	$18,060.80
	3	$6.00	$6,528.00
	4	$11.00	$11,968.00
	5	$4.00	$4,352.00
	6	$13.50	$14,688.00
	7	$8.20	$8,921.60
Ref #6	**203E20000**	**EMBANKMENT, (15448 CY)**	
	Awd	$13.00	$200,824.00
	2	$12.65	$195,417.20
	3	$16.00	$247,168.00
	4	$18.00	$278,064.00
	5	$23.00	$355,304.00
	6	$16.00	$247,168.00
	7	$38.50	$594,748.00

Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1340 SY)**	
	Awd	$1.50	$2,010.00
	2	$1.20	$1,608.00
	3	$1.70	$2,278.00
	4	$1.00	$1,340.00
	5	$4.00	$5,360.00
	6	$9.00	$12,060.00
	7	$1.20	$1,608.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (712.5 FT)**	
	Awd	$19.00	$13,537.50
	2	$20.50	$14,606.25
	3	$18.60	$13,252.50
	4	$18.60	$13,252.50
	5	$20.00	$14,250.00
	6	$60.00	$42,750.00
	7	$21.10	$15,033.75
Ref #9	**606E16051**	**GUARDRAIL REBUILT, TYPE MGS, AS PER PLAN, (400 FT)**	
	Awd	$11.00	$4,400.00
	2	$12.00	$4,800.00
	3	$13.50	$5,400.00
	4	$13.50	$5,400.00
	5	$11.00	$4,400.00
	6	$55.00	$22,000.00
	7	$12.20	$4,880.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (1 EACH)**	
	Awd	$2,150.00	$2,150.00
	2	$2,325.00	$2,325.00
	3	$2,850.00	$2,850.00
	4	$2,850.00	$2,850.00
	5	$2,100.00	$2,100.00
	6	$7,500.00	$7,500.00
	7	$2,389.00	$2,389.00

Section 1 - ROADWAY - Totals

Awd	**$235,379.50**
2	**$247,343.00**
3	**$315,897.50**
4	**$349,865.50**
5	**$409,901.30**
6	**$358,631.00**
7	**$635,924.35**

Ref #11	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$250.00	$1,000.00
	2	$176.00	$704.00
	3	$140.00	$560.00
	4	$211.00	$844.00
	5	$200.00	$800.00
	6	$250.00	$1,000.00
	7	$237.00	$948.00

Ref #12	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$75.00	$150.00
	3	$98.00	$196.00
	4	$101.00	$202.00
	5	$200.00	$400.00
	6	$1,400.00	$2,800.00
	7	$100.00	$200.00
Ref #13	**659E00300**	**TOPSOIL, (503 CY)**	
	Awd	$29.00	$14,587.00
	2	$30.00	$15,090.00
	3	$28.00	$14,084.00
	4	$48.00	$24,144.00
	5	$27.00	$13,581.00
	6	$48.00	$24,144.00
	7	$25.00	$12,575.00
Ref #14	**659E10000**	**SEEDING AND MULCHING, (4527 SY)**	
	Awd	$1.50	$6,790.50
	2	$1.50	$6,790.50
	3	$0.71	$3,214.17
	4	$0.71	$3,214.17
	5	$2.00	$9,054.00
	6	$11.00	$49,797.00
	7	$1.50	$6,790.50
Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (226 SY)**	
	Awd	$2.00	$452.00
	2	$1.00	$226.00
	3	$0.78	$176.28
	4	$0.78	$176.28
	5	$4.00	$904.00
	6	$15.00	$3,390.00
	7	$1.00	$226.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.61 TON)**	
	Awd	$1,500.00	$915.00
	2	$1,700.00	$1,037.00
	3	$893.00	$544.73
	4	$922.00	$562.42
	5	$1,100.00	$671.00
	6	$2,500.00	$1,525.00
	7	$500.00	$305.00
Ref #17	**659E31000**	**LIME, (0.94 ACRE)**	
	Awd	$200.00	$188.00
	2	$110.00	$103.40
	3	$153.00	$143.82
	4	$158.00	$148.52
	5	$800.00	$752.00
	6	$2,500.00	$2,350.00
	7	$100.00	$94.00

Ref #18	**659E35000**	**WATER, (25 MGAL)**	
	Awd	$1.00	$25.00
	2	$1.00	$25.00
	3	$1.00	$25.00
	4	$1.00	$25.00
	5	$120.00	$3,000.00
	6	$100.00	$2,500.00
	7	$1.00	$25.00
Ref #19	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,595.00	$1,595.00
	3	$1,500.00	$1,500.00
	4	$3,000.00	$3,000.00
	5	$2,000.00	$2,000.00
	6	$8,000.00	$8,000.00
	7	$1,612.00	$1,612.00
Ref #20	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$9,850.00	$9,850.00
	3	$9,350.00	$9,350.00
	4	$14,400.00	$14,400.00
	5	$12,000.00	$12,000.00
	6	$350.00	$350.00
	7	$5,000.00	$5,000.00
Ref #21	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$14,900.00	$14,900.00
	3	$13,637.00	$13,637.00
	4	$14,078.00	$14,078.00
	5	$19,000.00	$19,000.00
	6	$3,500.00	$3,500.00
	7	$9,950.00	$9,950.00
Ref #22	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00
	5	$1.00	$15,000.00
	6	$1.00	$15,000.00
	7	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$62,657.50**
2	**$65,470.90**
3	**$58,431.00**
4	**$75,794.39**
5	**$77,162.00**
6	**$114,356.00**
7	**$52,725.50**

Ref #23	**605E14000**	**6" BASE PIPE UNDERDRAINS, (512 FT)**	
	Awd	$16.00	$8,192.00
	2	$21.00	$10,752.00
	3	$14.00	$7,168.00
	4	$23.00	$11,776.00
	5	$16.00	$8,192.00
	6	$45.00	$23,040.00
	7	$13.00	$6,656.00
Ref #24	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (20 FT)**	
	Awd	$20.00	$400.00
	2	$32.25	$645.00
	3	$65.00	$1,300.00
	4	$54.00	$1,080.00
	5	$24.00	$480.00
	6	$45.00	$900.00
	7	$35.00	$700.00
Ref #25	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$408.00	$816.00
	3	$370.00	$740.00
	4	$518.00	$1,036.00
	5	$330.00	$660.00
	6	$4,000.00	$8,000.00
	7	$950.00	$1,900.00

Section 3 - DRAINAGE - Totals

Awd	**$9,192.00**
2	**$12,213.00**
3	**$9,208.00**
4	**$13,892.00**
5	**$9,332.00**
6	**$31,940.00**
7	**$9,256.00**

Ref #26	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (31 SY)**	
	Awd	$95.00	$2,945.00
	2	$22.50	$697.50
	3	$11.80	$365.80
	4	$40.00	$1,240.00
	5	$40.00	$1,240.00
	6	$195.00	$6,045.00
	7	$44.40	$1,376.40
Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIES (1.25" , (313 SY)**	
	Awd	$9.00	$2,817.00
	2	$26.00	$8,138.00
	3	$8.17	$2,557.21
	4	$40.00	$12,520.00
	5	$30.00	$9,390.00
	6	$100.00	$31,300.00
	7	$44.40	$13,897.20

Ref #28	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (244 CY)**	
	Awd	$250.00	$61,000.00
	2	$226.00	$55,144.00
	3	$250.00	$61,000.00
	4	$209.00	$50,996.00
	5	$250.00	$61,000.00
	6	$150.00	$36,600.00
	7	$232.00	$56,608.00
Ref #29	**304E20000**	**AGGREGATE BASE, (220 CY)**	
	Awd	$100.00	$22,000.00
	2	$85.50	$18,810.00
	3	$80.00	$17,600.00
	4	$91.00	$20,020.00
	5	$100.00	$22,000.00
	6	$88.00	$19,360.00
	7	$132.00	$29,040.00
Ref #30	**407E10000**	**TACK COAT, (179 GAL)**	
	Awd	$6.00	$1,074.00
	2	$4.35	$778.65
	3	$3.25	$581.75
	4	$4.00	$716.00
	5	$4.00	$716.00
	6	$6.00	$1,074.00
	7	$4.40	$787.60
Ref #31	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (34 CY)**	
	Awd	$420.00	$14,280.00
	2	$569.00	$19,346.00
	3	$450.00	$15,300.00
	4	$526.00	$17,884.00
	5	$460.00	$15,640.00
	6	$290.00	$9,860.00
	7	$584.00	$19,856.00
Ref #32	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (13 CY)**	
	Awd	$430.00	$5,590.00
	2	$569.00	$7,397.00
	3	$450.00	$5,850.00
	4	$526.00	$6,838.00
	5	$600.00	$7,800.00
	6	$250.00	$3,250.00
	7	$584.00	$7,592.00
Ref #33	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (48 CY)**	
	Awd	$405.00	$19,440.00
	2	$375.00	$18,000.00
	3	$400.00	$19,200.00
	4	$347.00	$16,656.00
	5	$485.00	$23,280.00
	6	$250.00	$12,000.00
	7	$385.00	$18,480.00

Section 4 - PAVEMENT - Totals

Awd	**$129,146.00**
2	**$128,311.15**
3	**$122,454.76**
4	**$126,870.00**
5	**$141,066.00**
6	**$119,489.00**
7	**$147,637.20**

Ref #34	**621E00100**	**RPM, (5 EACH)**	
Awd		$550.00	$2,750.00
2		$595.00	$2,975.00
3		$350.00	$1,750.00
4		$759.00	$3,795.00
5		$750.00	$3,750.00
6		$75.00	$375.00
7		$300.00	$1,500.00
Ref #35	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
Awd		$20.00	$60.00
2		$15.50	$46.50
3		$29.00	$87.00
4		$21.00	$63.00
5		$100.00	$300.00
6		$50.00	$150.00
7		$5.00	$15.00
Ref #36	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**	
Awd		$10.00	$100.00
2		$11.00	$110.00
3		$11.65	$116.50
4		$12.00	$120.00
5		$10.00	$100.00
6		$100.00	$1,000.00
7		$11.11	$111.10
Ref #37	**646E10010**	**EDGE LINE, 6", (0.24 MILE)**	
Awd		$24,000.00	$5,760.00
2		$28,820.00	$6,916.80
3		$28,000.00	$6,720.00
4		$16,875.00	$4,050.00
5		$30,000.00	$7,200.00
6		$36,960.00	$8,870.40
7		$29,650.00	$7,116.00
Ref #38	**646E10200**	**CENTER LINE, (0.12 MILE)**	
Awd		$42,000.00	$5,040.00
2		$38,430.00	$4,611.60
3		$29,000.00	$3,480.00
4		$16,875.00	$2,025.00
5		$45,000.00	$5,400.00
6		$36,960.00	$4,435.20
7		$39,534.00	$4,744.08

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$13,710.00**
2	**$14,659.90**
3	**$12,153.50**
4	**$10,053.00**
5	**$16,750.00**
6	**$14,830.60**
7	**$13,486.18**

Ref #39	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$5,950.00	$5,950.00
	3	$5,500.00	$5,500.00
	4	$5,678.00	$5,678.00
	5	$7,600.00	$7,600.00
	6	$3,500.00	$3,500.00
	7	$9,545.00	$9,545.00
Ref #40	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (87 CY)**	
	Awd	$150.00	$13,050.00
	2	$220.00	$19,140.00
	3	$266.00	$23,142.00
	4	$379.00	$32,973.00
	5	$270.00	$23,490.00
	6	$250.00	$21,750.00
	7	$421.00	$36,627.00
Ref #41	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.06 MILE)**	
	Awd	$12,250.00	$735.00
	2	$13,235.00	$794.10
	3	$13,119.00	$787.14
	4	$12,646.00	$758.76
	5	$13,000.00	$780.00
	6	$36,960.00	$2,217.60
	7	$22,623.00	$1,357.38
Ref #42	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.12 MILE)**	
	Awd	$6,550.00	$786.00
	2	$16,500.00	$1,980.00
	3	$6,550.00	$786.00
	4	$6,762.00	$811.44
	5	$8,000.00	$960.00
	6	$36,960.00	$4,435.20
	7	$16,967.00	$2,036.04
Ref #43	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$50.00	$250.00
	2	$1.00	$5.00
	3	$46.00	$230.00
	4	$90.00	$450.00
	5	$0.30	$1.50
	6	$100.00	$500.00
	7	$1.00	$5.00

Ref #44	**617E10100**	**COMPACTED AGGREGATE, (87 CY)**	
	Awd	$29.00	$2,523.00
	2	$55.00	$4,785.00
	3	$80.00	$6,960.00
	4	$107.00	$9,309.00
	5	$100.00	$8,700.00
	6	$88.00	$7,656.00
	7	$127.00	$11,049.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$22,844.00**
2	**$32,654.10**
3	**$37,405.14**
4	**$49,980.20**
5	**$41,531.50**
6	**$40,058.80**
7	**$60,619.42**

Ref #45	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$95,000.00	$95,000.00
	3	$52,700.00	$52,700.00
	4	$140,000.00	$140,000.00
	5	$110,000.00	$110,000.00
	6	$155,000.00	$155,000.00
	7	$37,222.00	$37,222.00
Ref #46	**202E22900**	**APPROACH SLAB REMOVED, (171 SY)**	
	Awd	$20.00	$3,420.00
	2	$21.50	$3,676.50
	3	$10.00	$1,710.00
	4	$80.00	$13,680.00
	5	$10.00	$1,710.00
	6	$17.00	$2,907.00
	7	$7.50	$1,282.50

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 7906463 - Totals

Awd	**$33,420.00**
2	**$98,676.50**
3	**$54,410.00**
4	**$153,680.00**
5	**$111,710.00**
6	**$157,907.00**
7	**$38,504.50**

Ref #47	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,200.00	$6,200.00
	2	$10,350.00	$10,350.00
	3	$3,774.00	$3,774.00
	4	$13,000.00	$13,000.00
	5	$10,000.00	$10,000.00
	6	$26,000.00	$26,000.00
	7	$10,100.00	$10,100.00

Ref #48	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$14,900.00	$14,900.00
	3	$3,750.00	$3,750.00
	4	$8,500.00	$8,500.00
	5	$15,000.00	$15,000.00
	6	$5,000.00	$5,000.00
	7	$5,000.00	$5,000.00
Ref #49	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$1,000.00	$9,000.00
	2	$1,295.00	$11,655.00
	3	$2,800.00	$25,200.00
	4	$685.00	$6,165.00
	5	$1,000.00	$9,000.00
	6	$700.00	$6,300.00
	7	$650.00	$5,850.00
Ref #50	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$13,900.00	$13,900.00
	3	$17,500.50	$17,500.50
	4	$8,000.00	$8,000.00
	5	$15,000.00	$15,000.00
	6	$5,000.00	$5,000.00
	7	$20,818.00	$20,818.00
Ref #51	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$28,900.00	$28,900.00
	3	$20,000.00	$20,000.00
	4	$25,566.81	$25,566.81
	5	$30,000.00	$30,000.00
	6	$20,000.00	$20,000.00
	7	$14,889.00	$14,889.00

Section 8 - INCIDENTALS - Totals

Awd	**$39,200.00**
2	**$79,705.00**
3	**$70,224.50**
4	**$61,231.81**
5	**$79,000.00**
6	**$62,300.00**
7	**$56,657.00**