Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230086
PID 109779
DAR-SR 571-13.65
Federal
Type: MICROSURFACING
Letting Date: 2/9/2023
Completion Date: 7/31/2023

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $848,590.52

Engineer's Estimate: $816,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $848,590.52

Bidder 2
AMERICAN PAVEMENTS INC
7475 MONTGOMERY DR
Madison
PLAIN CITY, OH 43064
Bid $1,166,590.04

Ref #1	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (500 SY)**	
	Awd	$190.00	$95,000.00
	2	$297.00	$148,500.00
Ref #2	**421E10010**	**MICROSURFACING, SURFACE COURSE, (163361 SY)**	
	Awd	$2.72	$444,341.92
	2	$4.25	$694,284.25

Section 1 - PAVEMENT - Totals

Awd	**$539,341.92**
2	**$842,784.25**

Ref #3	**621E00100**	**RPM, (772 EACH)**	
	Awd	$45.00	$34,740.00
	2	$45.00	$34,740.00
Ref #4	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (772 EACH)**	
	Awd	$25.00	$19,300.00
	2	$35.00	$27,020.00
Ref #5	**642E00104**	**EDGE LINE, 6", TYPE 1, (22.46 MILE)**	
	Awd	$785.00	$17,631.10
	2	$882.00	$19,809.72
Ref #6	**642E00300**	**CENTER LINE, TYPE 1, (11.23 MILE)**	
	Awd	$875.00	$9,826.25
	2	$882.00	$9,904.86
Ref #7	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (33.69 MILE)**	
	Awd	$1,750.00	$58,957.50
	2	$1,439.00	$48,479.91
Ref #8	**644E30000**	**REMOVAL OF PAVEMENT MARKING CHANNELIZING LINE, (165 FT)**	
	Awd	$2.00	$330.00
	2	$1.00	$165.00
Ref #9	**644E30000**	**REMOVAL OF PAVEMENT MARKING CROSSWALK LINE, (64 FT)**	
	Awd	$5.00	$320.00
	2	$2.00	$128.00
Ref #10	**644E30000**	**REMOVAL OF PAVEMENT MARKING STOP LINE, (114 FT)**	
	Awd	$5.00	$570.00
	2	$4.00	$456.00
Ref #11	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$120.00	$600.00
Ref #12	**646E10300**	**CHANNELIZING LINE, 8", (165 FT)**	
	Awd	$1.75	$288.75
	2	$3.00	$495.00
Ref #13	**646E10400**	**STOP LINE, (114 FT)**	
	Awd	$12.00	$1,368.00
	2	$14.80	$1,687.20
Ref #14	**646E10510**	**CROSSWALK LINE, 12", (64 FT)**	
	Awd	$6.25	$400.00
	2	$8.90	$569.60

Ref #15	**646E20300**	**LANE ARROW, (1 EACH)**	
	Awd	$175.00	$175.00
	2	$150.00	$150.00
Ref #16	**646E20600**	**BIKE LANE SYMBOL MARKING, (2 EACH)**	
	Awd	$155.00	$310.00
	2	$300.00	$600.00
Ref #17	**646E98000**	**PAVEMENT MARKING, MISC.: "XING", (2 EACH)**	
	Awd	$205.00	$410.00
	2	$250.00	$500.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$145,126.60**
2	**$145,305.29**

Ref #18	**614E12460**	**WORK ZONE MARKING SIGN, (90 EACH)**	
	Awd	$110.00	$9,900.00
	2	$110.00	$9,900.00
Ref #19	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (22.46 MILE)**	
	Awd	$900.00	$20,214.00
	2	$825.00	$18,529.50
Ref #20	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (330 FT)**	
	Awd	$0.30	$99.00
	2	$0.90	$297.00
Ref #21	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (228 FT)**	
	Awd	$4.25	$969.00
	2	$3.00	$684.00
Ref #22	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (128 FT)**	
	Awd	$4.25	$544.00
	2	$2.50	$320.00
Ref #23	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (2 EACH)**	
	Awd	$60.00	$120.00
	2	$80.00	$160.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$31,846.00**
2	**$29,890.50**

Ref #24	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$9,500.00	$9,500.00
Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$67,332.00	$67,332.00
	2	$99,250.00	$99,250.00
Ref #26	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$60,444.00	$60,444.00
	2	$39,860.00	$39,860.00

Section 4 - INCIDENTALS - Totals

Awd	**$132,276.00**
2	**$148,610.00**