Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230092
PID 114323
JAC-SR 327-03.82
Federal
Type: BRIDGE REPAIR
Letting Date: 2/9/2023
Completion Date: 8/18/2023

Contract Awarded To: D G M INC
Award Amount: $591,307.65

Engineer's Estimate: $651,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $591,307.65

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $623,118.25

Bidder 3
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $626,344.20

Bidder 4
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $641,504.29

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $642,984.48

Bidder 6
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $652,459.95

Bidder 7
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $726,347.01

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$3,000.00	$3,000.00
	3	$3,500.00	$3,500.00
	4	$900.00	$900.00
	5	$1,500.00	$1,500.00
	6	$2,500.00	$2,500.00
	7	$4,000.00	$4,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (160 SY)**	
	Awd	$12.00	$1,920.00
	2	$28.00	$4,480.00
	3	$30.00	$4,800.00
	4	$30.42	$4,867.20
	5	$24.00	$3,840.00
	6	$20.00	$3,200.00
	7	$20.00	$3,200.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (559 FT)**	
	Awd	$1.00	$559.00
	2	$2.00	$1,118.00
	3	$5.00	$2,795.00
	4	$12.75	$7,127.25
	5	$5.00	$2,795.00
	6	$6.00	$3,354.00
	7	$2.00	$1,118.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$285.00	$1,140.00
	3	$1,500.00	$6,000.00
	4	$1,275.00	$5,100.00
	5	$500.00	$2,000.00
	6	$500.00	$2,000.00
	7	$428.54	$1,714.16
Ref #5	**203E10000**	**EXCAVATION, (43 CY)**	
	Awd	$35.00	$1,505.00
	2	$35.00	$1,505.00
	3	$25.00	$1,075.00
	4	$22.50	$967.50
	5	$35.00	$1,505.00
	6	$40.00	$1,720.00
	7	$32.00	$1,376.00
Ref #6	**203E20000**	**EMBANKMENT, (175 CY)**	
	Awd	$25.00	$4,375.00
	2	$35.00	$6,125.00
	3	$25.00	$4,375.00
	4	$34.54	$6,044.50
	5	$70.00	$12,250.00
	6	$40.00	$7,000.00
	7	$40.00	$7,000.00

Ref #7	**204E10000**	**SUBGRADE COMPACTION, (214 SY)**	
	Awd	$10.00	$2,140.00
	2	$10.00	$2,140.00
	3	$2.00	$428.00
	4	$4.21	$900.94
	5	$8.00	$1,712.00
	6	$4.00	$856.00
	7	$4.50	$963.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (437.5 FT)**	
	Awd	$23.00	$10,062.50
	2	$21.60	$9,450.00
	3	$27.00	$11,812.50
	4	$23.10	$10,106.25
	5	$23.00	$10,062.50
	6	$22.00	$9,625.00
	7	$21.60	$9,450.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$2,420.00	$9,680.00
	3	$2,400.00	$9,600.00
	4	$2,021.25	$8,085.00
	5	$2,000.00	$8,000.00
	6	$1,925.00	$7,700.00
	7	$2,420.00	$9,680.00
Ref #10	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,480.00	$9,920.00
	3	$2,400.00	$9,600.00
	4	$2,257.50	$9,030.00
	5	$2,300.00	$9,200.00
	6	$2,150.00	$8,600.00
	7	$2,480.00	$9,920.00

Section 1 - ROADWAY - Totals

Awd	**$49,361.50**
2	**$48,558.00**
3	**$53,985.50**
4	**$53,128.64**
5	**$52,864.50**
6	**$46,555.00**
7	**$48,421.16**

Ref #11	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (816 SY)**	
	Awd	$3.00	$2,448.00
	2	$6.00	$4,896.00
	3	$10.00	$8,160.00
	4	$4.46	$3,639.36
	5	$3.00	$2,448.00
	6	$2.75	$2,244.00
	7	$4.40	$3,590.40

Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (41 SY)**	
	Awd	$0.05	$2.05
	2	$4.40	$180.40
	3	$0.20	$8.20
	4	$0.84	$34.44
	5	$1.00	$41.00
	6	$1.00	$41.00
	7	$4.40	$180.40
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.11 TON)**	
	Awd	$1,000.00	$110.00
	2	$1,400.00	$154.00
	3	$1,200.00	$132.00
	4	$619.55	$68.15
	5	$1,600.00	$176.00
	6	$1,500.00	$165.00
	7	$1,400.00	$154.00
Ref #14	**659E31000**	**LIME, (0.17 ACRE)**	
	Awd	$100.00	$17.00
	2	$100.00	$17.00
	3	$800.00	$136.00
	4	$42.00	$7.14
	5	$214.00	$36.38
	6	$200.00	$34.00
	7	$100.00	$17.00
Ref #15	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$1.00	$5.00
	3	$1.00	$5.00
	4	$0.53	$2.65
	5	$1.00	$5.00
	6	$1.00	$5.00
	7	$1.00	$5.00
Ref #16	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00
	7	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,582.05**
2	**$6,252.40**
3	**$9,441.20**
4	**$4,751.74**
5	**$3,706.38**
6	**$3,489.00**
7	**$4,946.80**

Ref #17	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (370 SY)**	
	Awd	$25.00	$9,250.00
	2	$23.00	$8,510.00
	3	$30.00	$11,100.00
	4	$18.30	$6,771.00
	5	$23.00	$8,510.00
	6	$20.00	$7,400.00
	7	$23.00	$8,510.00
Ref #18	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (36 CY)**	
	Awd	$345.00	$12,420.00
	2	$330.00	$11,880.00
	3	$395.00	$14,220.00
	4	$346.50	$12,474.00
	5	$330.00	$11,880.00
	6	$450.00	$16,200.00
	7	$330.00	$11,880.00
Ref #19	**304E20000**	**AGGREGATE BASE, (34 CY)**	
	Awd	$125.00	$4,250.00
	2	$165.00	$5,610.00
	3	$125.00	$4,250.00
	4	$132.92	$4,519.28
	5	$175.00	$5,950.00
	6	$160.00	$5,440.00
	7	$150.00	$5,100.00
Ref #20	**407E20000**	**NON-TRACKING TACK COAT, (72 GAL)**	
	Awd	$3.80	$273.60
	2	$3.80	$273.60
	3	$25.00	$1,800.00
	4	$3.99	$287.28
	5	$3.80	$273.60
	6	$6.00	$432.00
	7	$3.80	$273.60
Ref #21	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (30 CY)**	
	Awd	$395.00	$11,850.00
	2	$370.00	$11,100.00
	3	$495.00	$14,850.00
	4	$388.50	$11,655.00
	5	$370.00	$11,100.00
	6	$550.00	$16,500.00
	7	$370.00	$11,100.00

Section 3 - PAVEMENT - Totals

Awd	**$38,043.60**
2	**$37,373.60**
3	**$46,220.00**
4	**$35,706.56**
5	**$37,713.60**
6	**$45,972.00**
7	**$36,863.60**

Ref #22	**614E13314**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (11 EACH)**	
	Awd	$15.00	$165.00
	2	$10.00	$110.00
	3	$25.00	$275.00
	4	$10.50	$115.50
	5	$11.00	$121.00
	6	$10.00	$110.00
	7	$25.00	$275.00
Ref #23	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.1 MILE)**	
	Awd	$10,000.00	$1,000.00
	2	$8,450.00	$845.00
	3	$15,000.00	$1,500.00
	4	$8,872.50	$887.25
	5	$8,500.00	$850.00
	6	$8,450.00	$845.00
	7	$8,450.00	$845.00
Ref #24	**642E00300**	**CENTER LINE, TYPE 1, (0.05 MILE)**	
	Awd	$20,000.00	$1,000.00
	2	$16,925.00	$846.25
	3	$42,000.00	$2,100.00
	4	$17,750.20	$887.51
	5	$18,000.00	$900.00
	6	$16,925.00	$846.25
	7	$16,925.00	$846.25

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$2,165.00**
2	**$1,801.25**
3	**$3,875.00**
4	**$1,890.26**
5	**$1,871.00**
6	**$1,801.25**
7	**$1,966.25**

Ref #25	**253E02000**	**PAVEMENT REPAIR, (125 CY)**	
	Awd	$210.00	$26,250.00
	2	$185.00	$23,125.00
	3	$65.00	$8,125.00
	4	$325.50	$40,687.50
	5	$310.00	$38,750.00
	6	$200.00	$25,000.00
	7	$310.00	$38,750.00
Ref #26	**407E20000**	**NON-TRACKING TACK COAT, (50 GAL)**	
	Awd	$3.80	$190.00
	2	$3.80	$190.00
	3	$1.00	$50.00
	4	$3.99	$199.50
	5	$3.80	$190.00
	6	$6.00	$300.00
	7	$3.80	$190.00

Ref #27	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (25 CY)**	
	Awd	$270.00	$6,750.00
	2	$370.00	$9,250.00
	3	$65.00	$1,625.00
	4	$388.50	$9,712.50
	5	$370.00	$9,250.00
	6	$300.00	$7,500.00
	7	$370.00	$9,250.00
Ref #28	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$70.00	$560.00
	2	$60.00	$480.00
	3	$35.00	$280.00
	4	$78.75	$630.00
	5	$85.00	$680.00
	6	$55.00	$440.00
	7	$85.00	$680.00
Ref #29	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$10,000.00	$10,000.00
	3	$15,000.00	$15,000.00
	4	$8,025.00	$8,025.00
	5	$5,000.00	$5,000.00
	6	$5,500.00	$5,500.00
	7	$5,500.00	$5,500.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$39,750.00**
2	**$43,045.00**
3	**$25,080.00**
4	**$59,254.50**
5	**$53,870.00**
6	**$38,740.00**
7	**$54,370.00**

Ref #30	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$43,000.00	$43,000.00
	2	$62,500.00	$62,500.00
	3	$15,000.00	$15,000.00
	4	$46,431.00	$46,431.00
	5	$42,800.00	$42,800.00
	6	$45,000.00	$45,000.00
	7	$90,000.00	$90,000.00
Ref #31	**202E22900**	**APPROACH SLAB REMOVED, (143 SY)**	
	Awd	$30.00	$4,290.00
	2	$50.00	$7,150.00
	3	$20.00	$2,860.00
	4	$85.85	$12,276.55
	5	$25.00	$3,575.00
	6	$54.00	$7,722.00
	7	$46.00	$6,578.00

Ref #32	**202E23500**	**WEARING COURSE REMOVED, (211 SY)**	
	Awd	$8.00	$1,688.00
	2	$16.00	$3,376.00
	3	$30.00	$6,330.00
	4	$19.12	$4,034.32
	5	$21.00	$4,431.00
	6	$12.00	$2,532.00
	7	$25.00	$5,275.00
Ref #33	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$1,000.00	$1,000.00
	3	$10,000.00	$10,000.00
	4	$3,270.00	$3,270.00
	5	$14,000.00	$14,000.00
	6	$22,000.00	$22,000.00
	7	$16,000.00	$16,000.00
Ref #34	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$16,000.00	$16,000.00
	3	$4,500.00	$4,500.00
	4	$2,868.75	$2,868.75
	5	$2,000.00	$2,000.00
	6	$10,000.00	$10,000.00
	7	$12,000.00	$12,000.00
Ref #35	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (9595 LB)**	
	Awd	$3.00	$28,785.00
	2	$2.00	$19,190.00
	3	$3.50	$33,582.50
	4	$1.91	$18,326.45
	5	$1.80	$17,271.00
	6	$2.80	$26,866.00
	7	$1.66	$15,927.70
Ref #36	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (208 EACH)**	
	Awd	$30.00	$6,240.00
	2	$25.00	$5,200.00
	3	$25.00	$5,200.00
	4	$22.50	$4,680.00
	5	$38.00	$7,904.00
	6	$15.00	$3,120.00
	7	$16.00	$3,328.00
Ref #37	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (49 CY)**	
	Awd	$800.00	$39,200.00
	2	$1,400.00	$68,600.00
	3	$950.00	$46,550.00
	4	$1,589.15	$77,868.35
	5	$1,600.00	$78,400.00
	6	$1,580.00	$77,420.00
	7	$1,900.00	$93,100.00

Ref #38	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (7 CY)**	
	Awd	$1,100.00	$7,700.00
	2	$2,500.00	$17,500.00
	3	$750.00	$5,250.00
	4	$1,417.43	$9,922.01
	5	$3,700.00	$25,900.00
	6	$2,450.00	$17,150.00
	7	$2,000.00	$14,000.00
Ref #39	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (54 SY)**	
	Awd	$35.00	$1,890.00
	2	$36.00	$1,944.00
	3	$50.00	$2,700.00
	4	$35.21	$1,901.34
	5	$65.00	$3,510.00
	6	$48.00	$2,592.00
	7	$60.00	$3,240.00
Ref #40	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$13,600.00	$108,800.00
	2	$13,000.00	$104,000.00
	3	$20,000.00	$160,000.00
	4	$13,166.25	$105,330.00
	5	$13,700.00	$109,600.00
	6	$14,300.00	$114,400.00
	7	$15,000.00	$120,000.00
Ref #41	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (67 FT)**	
	Awd	$20.00	$1,340.00
	2	$25.00	$1,675.00
	3	$185.00	$12,395.00
	4	$27.38	$1,834.46
	5	$45.00	$3,015.00
	6	$25.00	$1,675.00
	7	$23.00	$1,541.00
Ref #42	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$20.00	$260.00
	2	$25.00	$325.00
	3	$30.00	$390.00
	4	$29.88	$388.44
	5	$17.00	$221.00
	6	$16.00	$208.00
	7	$14.00	$182.00
Ref #43	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (77 FT)**	
	Awd	$47.50	$3,657.50
	2	$30.00	$2,310.00
	3	$30.00	$2,310.00
	4	$45.38	$3,494.26
	5	$34.00	$2,618.00
	6	$38.00	$2,926.00
	7	$42.00	$3,234.00

Ref #44	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (32 EACH)**	
	Awd	$125.00	$4,000.00
	2	$135.00	$4,320.00
	3	$225.00	$7,200.00
	4	$183.56	$5,873.92
	5	$257.00	$8,224.00
	6	$140.00	$4,480.00
	7	$140.00	$4,480.00
Ref #45	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (134 FT)**	
	Awd	$480.00	$64,320.00
	2	$457.00	$61,238.00
	3	$470.00	$62,980.00
	4	$497.44	$66,656.96
	5	$500.00	$67,000.00
	6	$473.75	$63,482.50
	7	$457.00	$61,238.00
Ref #46	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (19 CY)**	
	Awd	$120.00	$2,280.00
	2	$145.00	$2,755.00
	3	$100.00	$1,900.00
	4	$168.89	$3,208.91
	5	$190.00	$3,610.00
	6	$180.00	$3,420.00
	7	$150.00	$2,850.00
Ref #47	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (147 FT)**	
	Awd	$20.00	$2,940.00
	2	$25.00	$3,675.00
	3	$35.00	$5,145.00
	4	$27.32	$4,016.04
	5	$15.00	$2,205.00
	6	$18.60	$2,734.20
	7	$21.50	$3,160.50
Ref #48	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (143 SY)**	
	Awd	$375.00	$53,625.00
	2	$320.00	$45,760.00
	3	$195.00	$27,885.00
	4	$421.11	$60,218.73
	5	$300.00	$42,900.00
	6	$345.00	$49,335.00
	7	$375.00	$53,625.00
Ref #49	**526E90010**	**TYPE A INSTALLATION, (67 FT)**	
	Awd	$170.00	$11,390.00
	2	$210.00	$14,070.00
	3	$195.00	$13,065.00
	4	$220.62	$14,781.54
	5	$225.00	$15,075.00
	6	$220.00	$14,740.00
	7	$260.00	$17,420.00

Ref #50	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (20 CY)**	
	Awd	$100.00	$2,000.00
	2	$125.00	$2,500.00
	3	$100.00	$2,000.00
	4	$117.27	$2,345.40
	5	$85.00	$1,700.00
	6	$130.00	$2,600.00
	7	$130.00	$2,600.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (4003357) - Totals

Awd	**$401,405.50**
2	**$445,088.00**
3	**$427,242.50**
4	**$449,727.43**
5	**$455,959.00**
6	**$474,402.70**
7	**$529,779.20**

Ref #51	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$6,000.00	$6,000.00
	3	$18,000.00	$18,000.00
	4	$7,919.00	$7,919.00
	5	$3,500.00	$3,500.00
	6	$6,500.00	$6,500.00
	7	$7,000.00	$7,000.00
Ref #52	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$6,000.00	$6,000.00
	3	$20,000.00	$20,000.00
	4	$2,970.00	$2,970.00
	5	$3,500.00	$3,500.00
	6	$7,500.00	$7,500.00
	7	$14,000.00	$14,000.00
Ref #53	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$9,000.00	$9,000.00
	3	$7,500.00	$7,500.00
	4	$6,322.50	$6,322.50
	5	$10,000.00	$10,000.00
	6	$7,500.00	$7,500.00
	7	$9,000.00	$9,000.00
Ref #54	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$15,000.00	$15,000.00
	4	$19,833.66	$19,833.66
	5	$20,000.00	$20,000.00
	6	$20,000.00	$20,000.00
	7	$20,000.00	$20,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$57,000.00**
2	**$41,000.00**
3	**$60,500.00**
4	**$37,045.16**
5	**$37,000.00**
6	**$41,500.00**
7	**$50,000.00**