# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230105
PID 115104
COL-SR 7-02.91
Non-Federal
Type: SLIDE REPAIR
Letting Date: 2/9/2023
Completion Date: 7/31/2023

Contract Awarded To: SUBURBAN MAINTENANCE & CONSTRUCTION INC
Award Amount: $197,950.90

Engineer's Estimate: $198,000.00

**Bidder 1**
SUBURBAN MAINTENANCE & CONSTRUCTION INC
16330 YORK RD
Cuyahoga
NORTH ROYALTON, OH 44133
**Bid $197,950.90**

**Bidder 2**
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
**Bid $199,363.00**

**Bidder 3**
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
**Bid $272,631.81**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $1.00 | $1.00 |
| | 3 | $2,500.00 | $2,500.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (27 SY)** | |
| | Awd | $55.00 | $1,485.00 |
| | 2 | $100.00 | $2,700.00 |
| | 3 | $92.00 | $2,484.00 |
| **Ref #3** | **203E10000** | **EXCAVATION, (200 CY)** | |
| | Awd | $40.00 | $8,000.00 |
| | 2 | $30.00 | $6,000.00 |
| | 3 | $45.00 | $9,000.00 |
| **Ref #4** | **204E10000** | **SUBGRADE COMPACTION, (122 SY)** | |
| | Awd | $3.00 | $366.00 |
| | 2 | $3.00 | $366.00 |
| | 3 | $2.00 | $244.00 |
| **Ref #5** | **606E15050** | **GUARDRAIL, TYPE MGS, (12.5 FT)** | |
| | Awd | $72.00 | $900.00 |
| | 2 | $120.00 | $1,500.00 |
| | 3 | $68.00 | $850.00 |
| **Ref #6** | **606E26150** | **ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)** | |
| | Awd | $3,500.00 | $3,500.00 |
| | 2 | $3,500.00 | $3,500.00 |
| | 3 | $3,520.00 | $3,520.00 |
| **Ref #7** | **606E35002** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)** | |
| | Awd | $3,500.00 | $3,500.00 |
| | 2 | $3,400.00 | $3,400.00 |
| | 3 | $3,450.00 | $3,450.00 |
| **Ref #8** | **622E10161** | **CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (257 FT)** | |
| | Awd | $225.00 | $57,825.00 |
| | 2 | $210.00 | $53,970.00 |
| | 3 | $325.00 | $83,525.00 |
| **Ref #9** | **622E10201** | **BARRIER TRANSITION, AS PER PLAN, (1 EACH)** | |
| | Awd | $4,800.00 | $4,800.00 |
| | 2 | $6,000.00 | $6,000.00 |
| | 3 | $18,000.00 | $18,000.00 |
| **Ref #10** | **622E25000** | **CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)** | |
| | Awd | $4,900.00 | $4,900.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $9,000.00 | $9,000.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$90,276.00** |
| **2** | **$82,437.00** |
| **3** | **$132,573.00** |

| | | | |
|---|---|---|---|
| **Ref #11** | **659E10001** | **SEEDING AND MULCHING, AS PER PLAN, (659 SY)** | |
| | Awd | $1.00 | $659.00 |
| | 2 | $5.00 | $3,295.00 |
| | 3 | $5.00 | $3,295.00 |

| | | | |
|---|---|---|---|
| **Ref #12** | **832E30000** | **EROSION CONTROL, (10000 EACH)** | |
| | Awd | $1.00 | $10,000.00 |
| | 2 | $1.00 | $10,000.00 |
| | 3 | $1.00 | $10,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$10,659.00** |
| **2** | **$13,295.00** |
| **3** | **$13,295.00** |

| | | | |
|---|---|---|---|
| **Ref #13** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (1.25"), (283 SY)** | |
| | Awd | $32.00 | $9,056.00 |
| | 2 | $30.00 | $8,490.00 |
| | 3 | $20.00 | $5,660.00 |
| **Ref #14** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (1 CY)** | |
| | Awd | $1,400.00 | $1,400.00 |
| | 2 | $4,600.00 | $4,600.00 |
| | 3 | $3,500.00 | $3,500.00 |
| **Ref #15** | **304E20000** | **AGGREGATE BASE, (21 CY)** | |
| | Awd | $62.00 | $1,302.00 |
| | 2 | $150.00 | $3,150.00 |
| | 3 | $154.00 | $3,234.00 |
| **Ref #16** | **407E10000** | **TACK COAT, (24 GAL)** | |
| | Awd | $5.00 | $120.00 |
| | 2 | $20.00 | $480.00 |
| | 3 | $3.50 | $84.00 |
| **Ref #17** | **441E70101** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (10 CY)** | |
| | Awd | $1,100.00 | $11,000.00 |
| | 2 | $1,600.00 | $16,000.00 |
| | 3 | $1,100.00 | $11,000.00 |
| **Ref #18** | **609E24511** | **CURB, TYPE 4-C, AS PER PLAN, (19 FT)** | |
| | Awd | $60.00 | $1,140.00 |
| | 2 | $50.00 | $950.00 |
| | 3 | $119.00 | $2,261.00 |
| **Ref #19** | **618E40100** | **RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (318 FT)** | |
| | Awd | $15.00 | $4,770.00 |
| | 2 | $10.00 | $3,180.00 |
| | 3 | $24.00 | $7,632.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$28,788.00** |
| **2** | **$36,850.00** |
| **3** | **$33,371.00** |

| | | | |
|---|---|---|---|
| **Ref #20** | **621E00100** | **RPM, (4 EACH)** | |
| | Awd | $850.00 | $3,400.00 |
| | 2 | $1,000.00 | $4,000.00 |
| | 3 | $700.00 | $2,800.00 |

| | | | |
|---|---|---|---|
| **Ref #21** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (4 EACH)** | |
| | Awd | $22.00 | $88.00 |
| | 2 | $10.00 | $40.00 |
| | 3 | $5.00 | $20.00 |
| **Ref #22** | **626E00102** | **BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (4 EACH)** | |
| | Awd | $14.00 | $56.00 |
| | 2 | $20.00 | $80.00 |
| | 3 | $12.00 | $48.00 |
| **Ref #23** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (3 EACH)** | |
| | Awd | $14.00 | $42.00 |
| | 2 | $20.00 | $60.00 |
| | 3 | $14.00 | $42.00 |
| **Ref #24** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (30 FT)** | |
| | Awd | $18.00 | $540.00 |
| | 2 | $22.00 | $660.00 |
| | 3 | $23.00 | $690.00 |
| **Ref #25** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)** | |
| | Awd | $105.00 | $315.00 |
| | 2 | $100.00 | $300.00 |
| | 3 | $60.00 | $180.00 |
| **Ref #26** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)** | |
| | Awd | $20.00 | $40.00 |
| | 2 | $10.00 | $20.00 |
| | 3 | $20.00 | $40.00 |
| **Ref #27** | **646E10010** | **EDGE LINE, 6", (0.06 MILE)** | |
| | Awd | $74,515.00 | $4,470.90 |
| | 2 | $50,000.00 | $3,000.00 |
| | 3 | $51,100.00 | $3,066.00 |
| **Ref #28** | **646E10110** | **LANE LINE, 6", (0.06 MILE)** | |
| | Awd | $24,000.00 | $1,440.00 |
| | 2 | $50,000.00 | $3,000.00 |
| | 3 | $51,100.00 | $3,066.00 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$10,391.90** |
| **2** | **$11,160.00** |
| **3** | **$9,952.00** |

| | | | |
|---|---|---|---|
| **Ref #29** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)** | |
| | Awd | $2,500.00 | $5,000.00 |
| | 2 | $2,400.00 | $4,800.00 |
| | 3 | $2,540.00 | $5,080.00 |
| **Ref #30** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)** | |
| | Awd | $200.00 | $2,000.00 |
| | 2 | $300.00 | $3,000.00 |
| | 3 | $350.00 | $3,500.00 |
| **Ref #31** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.32 MILE)** | |
| | Awd | $7,300.00 | $2,336.00 |
| | 2 | $8,000.00 | $2,560.00 |
| | 3 | $3,000.00 | $960.00 |

| | | | |
|---|---|---|---|
| **Ref #32** | **616E10000** | **WATER, (10 MGAL)** | |
| | Awd | $10.00 | $100.00 |
| | 2 | $0.10 | $1.00 |
| | 3 | $41.00 | $410.00 |
| **Ref #33** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (670 FT)** | |
| | Awd | $20.00 | $13,400.00 |
| | 2 | $28.00 | $18,760.00 |
| | 3 | $48.00 | $32,160.00 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$22,836.00** |
| **2** | **$29,121.00** |
| **3** | **$42,110.00** |

| | | | |
|---|---|---|---|
| **Ref #34** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $8,000.00 | $8,000.00 |
| | 2 | $6,000.00 | $6,000.00 |
| | 3 | $4,025.00 | $4,025.00 |
| **Ref #35** | **614E11001** | **MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $18,000.00 | $18,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $9,632.00 | $9,632.00 |
| **Ref #36** | **619E16000** | **FIELD OFFICE, TYPE A, (2 MNTH)** | |
| | Awd | $1,500.00 | $3,000.00 |
| | 2 | $2,000.00 | $4,000.00 |
| | 3 | $685.00 | $1,370.00 |
| **Ref #37** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $2,500.00 | $2,500.00 |
| | 3 | $4,187.00 | $4,187.00 |
| **Ref #38** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $4,000.00 | $4,000.00 |
| | 2 | $4,000.00 | $4,000.00 |
| | 3 | $22,116.81 | $22,116.81 |

**Section 6 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$35,000.00** |
| **2** | **$26,500.00** |
| **3** | **$41,330.81** |