Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230107
PID 115375
D04-PM R-WR FY2023
Non-Federal
Type: PAVEMENT MARKING
Letting Date: 2/9/2023
Completion Date: 8/30/2023

Contract Awarded To: AMERICAN ROADWAY LOGISTICS
Award Amount: $1,696,526.05

Engineer's Estimate: $1,930,000.00

Bidder 1
AMERICAN ROADWAY LOGISTICS
2661 Barber Road
Summit
Norton, OH 44203
Bid $1,696,526.05

Bidder 2
THE AERO-MARK COMPANY LLC
10423 DANNER DR
Portage
STREETSBORO, OH 44241
Bid $1,739,600.00

Bidder 3
A & A SAFETY INC
1126 FERRIS RD
Clermont
AMELIA, OH 45102
Bid $1,988,875.50

Bidder 4
OGLESBY CONSTRUCTION INC
1600 TOLEDO RD
Huron
NORWALK, OH 44857
Bid $2,075,277.30

Ref #1	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**

Ref #2	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (135.78 MILE)**	
	Awd	$4,285.00	$581,817.30
	2	$5,050.00	$685,689.00
	3	$4,730.00	$642,239.40
	4	$5,260.00	$714,202.80
Ref #3	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (67.97 MILE)**	
	Awd	$2,350.00	$159,729.50
	2	$3,273.00	$222,465.81
	3	$2,730.00	$185,558.10
	4	$3,300.00	$224,301.00
Ref #4	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (35608 FT)**	
	Awd	$2.95	$105,043.60
	2	$3.00	$106,824.00
	3	$3.10	$110,384.80
	4	$2.40	$85,459.20
Ref #5	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (27666 FT)**	
	Awd	$2.15	$59,481.90
	2	$2.10	$58,098.60
	3	$1.85	$51,182.10
	4	$2.00	$55,332.00
Ref #6	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (197.81 MILE)**	
	Awd	$2,375.00	$469,798.75
	2	$2,380.00	$470,787.80
	3	$2,960.00	$585,517.60
	4	$2,450.00	$484,634.50
Ref #7	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (27666 FT)**	
	Awd	$1.50	$41,499.00
	2	$1.05	$29,049.30
	3	$1.60	$44,265.60
	4	$1.30	$35,965.80
Ref #8	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (35000 FT)**	
	Awd	$1.65	$57,750.00
	2	$1.50	$52,500.00
	3	$1.85	$64,750.00
	4	$1.85	$64,750.00
Ref #9	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (5.94 MILE)**	
	Awd	$4,800.00	$28,512.00
	2	$2,950.00	$17,523.00
	3	$5,365.00	$31,868.10
	4	$5,000.00	$29,700.00

Ref #10	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (608 FT)**	
	Awd	$3.00	$1,824.00
	2	$2.00	$1,216.00
	3	$3.10	$1,884.80
	4	$4.00	$2,432.00

Section 2 - PAVEMENT - Totals

Awd	**$1,505,456.05**
2	**$1,644,153.51**
3	**$1,717,650.50**
4	**$1,696,777.30**

Ref #11	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$80.00	$8,000.00
	2	$65.00	$6,500.00
	3	$75.00	$7,500.00
	4	$100.00	$10,000.00
Ref #12	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$350.00	$1,400.00
	2	$1,250.00	$5,000.00
	3	$1,100.00	$4,400.00
	4	$1,200.00	$4,800.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$9,400.00**
2	**$11,500.00**
3	**$11,900.00**
4	**$14,800.00**

Ref #13	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,670.00	$10,670.00
	2	$10,446.49	$10,446.49
	3	$11,325.00	$11,325.00
	4	$15,000.00	$15,000.00
Ref #14	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$43,000.00	$43,000.00
	3	$196,000.00	$196,000.00
	4	$281,000.00	$281,000.00
Ref #15	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$1,000.00	$3,000.00
	2	$2,500.00	$7,500.00
	3	$3,000.00	$9,000.00
	4	$2,500.00	$7,500.00
Ref #16	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$20,000.00	$20,000.00
	3	$40,000.00	$40,000.00
	4	$57,200.00	$57,200.00

Section 4 - INCIDENTALS - Totals

Awd	**$178,670.00**
2	**$80,946.49**
3	**$256,325.00**
4	**$360,700.00**