Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230110
PID 105633
WOO-SIGN FY2023
Non-Federal
Type: SIGNING
Letting Date: 2/9/2023
Completion Date: 8/1/2023

Contract Awarded To: CLEVELAND BARRICADING SYSTEMS LLC
Award Amount: $651,814.16

Engineer's Estimate: $820,000.00

Bidder 1
CLEVELAND BARRICADING SYSTEMS LLC
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $651,814.16

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $798,525.00

Ref #1	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (29824 FT)**	
	Awd	$8.20	$244,556.80
	2	$9.50	$283,328.00
Ref #2	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN (FLOURESCENT YELL, (700 EACH)**	
	Awd	$19.90	$13,930.00
	2	$22.00	$15,400.00
Ref #3	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN (RED), (944 EACH)**	
	Awd	$19.90	$18,785.60
	2	$22.00	$20,768.00
Ref #4	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN (WHITE), (122 EACH)**	
	Awd	$19.90	$2,427.80
	2	$22.00	$2,684.00
Ref #5	**630E80100**	**SIGN, FLAT SHEET, (16499.8 SF)**	
	Awd	$10.17	$167,802.97
	2	$12.50	$206,247.50
Ref #6	**630E84501**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION,, (36 EACH)**	
	Awd	$795.00	$28,620.00
	2	$595.00	$21,420.00
Ref #7	**630E84901**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, AS PE, (3273 EACH)**	
	Awd	$9.33	$30,537.09
	2	$12.00	$39,276.00
Ref #8	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (80 EACH)**	
	Awd	$12.40	$992.00
	2	$60.00	$4,800.00
Ref #9	**630E85201**	**REMOVAL OF GROUND MOUNTED SIGN AND DELIVERY, AS PE, (21 EACH)**	
	Awd	$34.50	$724.50
	2	$65.00	$1,365.00
Ref #10	**630E86003**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2248 EACH)**	
	Awd	$11.35	$25,514.80
	2	$19.00	$42,712.00
Ref #11	**630E97700**	**SIGNING, MISC.:SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (125 EACH)**	
	Awd	$147.36	$18,420.00
	2	$125.00	$15,625.00
Ref #12	**630E97700**	**SIGNING, MISC.:SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (260 EACH)**	
	Awd	$90.00	$23,400.00
	2	$105.00	$27,300.00
Ref #13	**630E97900**	**SIGNING, MISC.:4"x6" WOOD POST, (16 FT)**	
	Awd	$19.45	$311.20
	2	$27.50	$440.00
Ref #14	**630E97900**	**SIGNING, MISC.:6"x8" WOOD POST, (726 FT)**	
	Awd	$15.40	$11,180.40
	2	$37.50	$27,225.00

Section 1 - ROADWAY - Totals

Awd	**$587,203.16**
2	**$708,590.50**

Ref #15	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,611.00	$3,611.00
	2	$7,159.50	$7,159.50
Ref #16	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$26,500.00	$26,500.00
	2	$33,475.00	$33,475.00
Ref #17	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$14,500.00	$14,500.00
	2	$21,800.00	$21,800.00
Ref #18	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$27,500.00	$27,500.00

Section 2 - INCIDENTALS - Totals

Awd	**$64,611.00**
2	**$89,934.50**