Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234004
PID 110909
CUY-SRTS FY2022 Maple Hts
Federal
Type: SIDEWALK
Letting Date: 2/9/2023
Completion Date: 8/15/2023

Contract Awarded To: BARBICAS CONSTRUCTION COMPANY INC
Award Amount: $235,745.50

Engineer's Estimate: $199,000.00

Bidder 1
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $235,745.50

Ref #1	**202E30001**	**WALK REMOVED, AS PER PLAN, (4306 SF)**	
	Awd	$5.00	$21,530.00
Ref #2	**202E32001**	**CURB REMOVED, AS PER PLAN, (305 FT)**	
	Awd	$12.00	$3,660.00
Ref #3	**203E10000**	**EXCAVATION, (32 CY)**	
	Awd	$125.00	$4,000.00
Ref #4	**203E10001**	**EXCAVATION, AS PER PLAN, (20 CY)**	
	Awd	$150.00	$3,000.00
Ref #5	**203E20000**	**EMBANKMENT, (11 CY)**	
	Awd	$100.00	$1,100.00
Ref #6	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (415 SF)**	
	Awd	$20.00	$8,300.00
Ref #7	**608E52001**	**CURB RAMP, AS PER PLAN, (4037 SF)**	
	Awd	$30.00	$121,110.00

Section 1 - ROADWAY - Totals

Awd	**$162,700.00**

Ref #8	**659E00300**	**TOPSOIL, (21 CY)**	
	Awd	$150.00	$3,150.00
Ref #9	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (194 SY)**	
	Awd	$5.00	$970.00
Ref #10	**832E30001**	**EROSION CONTROL, AS PER PLAN, (2000 EACH)**	
	Awd	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,120.00**

Ref #11	**609E26000**	**CURB, TYPE 6, (74 FT)**	
	Awd	$100.00	$7,400.00

Section 3 - PAVEMENT - Totals

Awd	**$7,400.00**

Ref #12	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (141 FT)**	
	Awd	$14.00	$1,974.00
Ref #13	**630E80100**	**SIGN, FLAT SHEET, (100 SF)**	
	Awd	$18.00	$1,800.00
Ref #14	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (10 EACH)**	
	Awd	$20.00	$200.00
Ref #15	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (8 EACH)**	
	Awd	$30.00	$240.00
Ref #16	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$10.00	$20.00
Ref #17	**642E00300**	**CENTER LINE, TYPE 1, (0.01 MILE)**	
	Awd	$20,000.00	$200.00

Ref #18	**642E00500**	**STOP LINE, TYPE 1, (204 FT)**		
	Awd	$6.00	$1,224.00	
Ref #19	**642E00620**	**CROSSWALK LINE, 12", TYPE 1, (1171 FT)**		
	Awd	$2.50	$2,927.50	
Ref #20	**642E00630**	**CROSSWALK LINE, 24", TYPE 1, (880 FT)**		
	Awd	$5.00	$4,400.00	
Ref #21	**642E01100**	**SCHOOL SYMBOL MARKING, 72", TYPE 1, (2 EACH)**		
	Awd	$385.00	$770.00	
Ref #22	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (1192 FT)**		
	Awd	$5.00	$5,960.00	

Section 4 - TRAFFIC CONTROL - Totals

Awd **$19,715.50**

Ref #23	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)**		
	Awd	$80.00	$2,560.00	

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd **$2,560.00**

Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**		
	Awd	$2,000.00	$2,000.00	
Ref #25	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**		
	Awd	$15,000.00	$15,000.00	
Ref #26	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**		
	Awd	$250.00	$250.00	
Ref #27	**624E10000**	**MOBILIZATION, (LUMP SUM)**		
	Awd	$20,000.00	$20,000.00	

Section 6 - INCIDENTALS - Totals

Awd **$37,250.00**