Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230038
PID 107630
MAD-/PIC-IR 71-07.30/00.00 Part 1&2
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 2/16/2023
Completion Date: 10/1/2026

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $126,589,505.01

Engineer's Estimate: $118,139,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $126,589,505.01

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $129,096,350.65

Bidder 3
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $149,151,111.18

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$200,000.00	$200,000.00
	3	$179,641.12	$179,641.12
Ref #2	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$75,000.00	$75,000.00
	3	$61,996.16	$61,996.16
Ref #3	**202E20010**	**HEADWALL REMOVED, (23 EACH)**	
	Awd	$450.00	$10,350.00
	2	$3,100.00	$71,300.00
	3	$1,577.62	$36,285.26
Ref #4	**202E23000**	**PAVEMENT REMOVED, (369326 SY)**	
	Awd	$6.00	$2,215,956.00
	2	$6.50	$2,400,619.00
	3	$11.87	$4,383,899.62
Ref #5	**202E30700**	**CONCRETE BARRIER REMOVED, (618 FT)**	
	Awd	$13.00	$8,034.00
	2	$10.00	$6,180.00
	3	$44.69	$27,618.42
Ref #6	**202E32000**	**CURB REMOVED, (256 FT)**	
	Awd	$5.00	$1,280.00
	2	$5.00	$1,280.00
	3	$22.79	$5,834.24
Ref #7	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (8346 FT)**	
	Awd	$13.00	$108,498.00
	2	$18.50	$154,401.00
	3	$20.12	$167,921.52
Ref #8	**202E35200**	**PIPE REMOVED, OVER 24", (1576 FT)**	
	Awd	$25.00	$39,400.00
	2	$58.00	$91,408.00
	3	$19.58	$30,858.08
Ref #9	**202E38000**	**GUARDRAIL REMOVED, (22346 FT)**	
	Awd	$1.60	$35,753.60
	2	$1.60	$35,753.60
	3	$2.50	$55,865.00
Ref #10	**202E48001**	**CABLE BARRIER REMOVED, AS PER PLAN, (500 FT)**	
	Awd	$8.00	$4,000.00
	2	$36.00	$18,000.00
	3	$9.48	$4,740.00
Ref #11	**202E58100**	**CATCH BASIN REMOVED, (97 EACH)**	
	Awd	$340.00	$32,980.00
	2	$320.00	$31,040.00
	3	$414.22	$40,179.34
Ref #12	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 42" TYPE, (187 FT)**	
	Awd	$60.00	$11,220.00
	2	$100.00	$18,700.00
	3	$145.16	$27,144.92

Ref #13	**202E75000**	**FENCE REMOVED, (1111 FT)**	
	Awd	$2.00	$2,222.00
	2	$2.00	$2,222.00
	3	$5.75	$6,388.25
Ref #14	**203E10000**	**EXCAVATION, (211637 CY)**	
	Awd	$14.00	$2,962,918.00
	2	$17.00	$3,597,829.00
	3	$13.21	$2,795,724.77
Ref #15	**203E20000**	**EMBANKMENT, (119223 CY)**	
	Awd	$8.00	$953,784.00
	2	$3.00	$357,669.00
	3	$12.45	$1,484,326.35
Ref #16	**203E20001**	**EMBANKMENT, AS PER PLAN, (1518 CY)**	
	Awd	$18.00	$27,324.00
	2	$5.00	$7,590.00
	3	$19.92	$30,238.56
Ref #17	**204E10000**	**SUBGRADE COMPACTION, (4625 SY)**	
	Awd	$3.50	$16,187.50
	2	$8.00	$37,000.00
	3	$6.92	$32,005.00
Ref #18	**204E45000**	**PROOF ROLLING, (271 HOUR)**	
	Awd	$400.00	$108,400.00
	2	$200.00	$54,200.00
	3	$223.12	$60,465.52
Ref #19	**206E10500**	**CEMENT, (13894 TON)**	
	Awd	$200.00	$2,778,800.00
	2	$190.00	$2,639,860.00
	3	$195.00	$2,709,330.00
Ref #20	**206E11000**	**CURING COAT, (536926 SY)**	
	Awd	$1.10	$590,618.60
	2	$1.10	$590,618.60
	3	$1.10	$590,618.60
Ref #21	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (536926 SY)**	
	Awd	$3.00	$1,610,778.00
	2	$3.55	$1,906,087.30
	3	$4.90	$2,630,937.40
Ref #22	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$86,000.00	$86,000.00
	3	$100,000.00	$100,000.00
Ref #23	**209E10000**	**DITCH CLEANOUT, (600 FT)**	
	Awd	$13.50	$8,100.00
	2	$10.00	$6,000.00
	3	$27.41	$16,446.00
Ref #24	**606E15050**	**GUARDRAIL, TYPE MGS, (16100 FT)**	
	Awd	$20.00	$322,000.00
	2	$18.80	$302,680.00
	3	$21.00	$338,100.00

Ref #25	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (1000 FT)**	
	Awd	$34.00	$34,000.00
	2	$31.60	$31,600.00
	3	$29.00	$29,000.00
Ref #26	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (40 EACH)**	
	Awd	$2,700.00	$108,000.00
	2	$2,585.00	$103,400.00
	3	$2,350.00	$94,000.00
Ref #27	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (26 EACH)**	
	Awd	$1,400.00	$36,400.00
	2	$1,360.00	$35,360.00
	3	$975.00	$25,350.00
Ref #28	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (38 EACH)**	
	Awd	$2,600.00	$98,800.00
	2	$2,450.00	$93,100.00
	3	$2,250.00	$85,500.00
Ref #29	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$630.00	$2,520.00
	2	$595.00	$2,380.00
	3	$450.00	$1,800.00
Ref #30	**606E55010**	**SPECIAL - CABLE BARRIER WITH CONCRETE LINE POST FO, (40137 FT)**	
	Awd	$37.00	$1,485,069.00
	2	$43.37	$1,740,741.69
	3	$58.99	$2,367,681.63
Ref #31	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (35 EACH)**	
	Awd	$4,200.00	$147,000.00
	2	$3,950.00	$138,250.00
	3	$3,400.00	$119,000.00
Ref #32	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (16 EACH)**	
	Awd	$6,500.00	$104,000.00
	2	$6,125.00	$98,000.00
	3	$6,100.00	$97,600.00
Ref #33	**607E15000**	**FENCE, TYPE 47, (1111 FT)**	
	Awd	$22.00	$24,442.00
	2	$19.50	$21,664.50
	3	$13.00	$14,443.00
Ref #34	**607E70000**	**FENCELINE SEEDING AND MULCHING, (1111 FT)**	
	Awd	$1.25	$1,388.75
	2	$1.50	$1,666.50
	3	$0.68	$755.48
Ref #35	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (200 FT)**	
	Awd	$175.00	$35,000.00
	2	$150.00	$30,000.00
	3	$200.00	$40,000.00
Ref #36	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (10 EACH)**	
	Awd	$5,700.00	$57,000.00
	2	$3,450.00	$34,500.00
	3	$6,351.75	$63,517.50

Ref #37	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (10 EACH)**	
	Awd	$5,700.00	$57,000.00
	2	$3,800.00	$38,000.00
	3	$6,351.75	$63,517.50
Ref #38	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (45 EACH)**	
	Awd	$1,400.00	$63,000.00
	2	$1,230.00	$55,350.00
	3	$1,049.58	$47,231.10

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$14,593,223.45**
2	**$15,115,450.19**
3	**$18,865,960.34**

Ref #39	**601E10000**	**RIPRAP, (44 SY)**	
	Awd	$270.00	$11,880.00
	2	$535.00	$23,540.00
	3	$383.13	$16,857.72
Ref #40	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (53.2 SY)**	
	Awd	$127.00	$6,756.40
	2	$100.00	$5,320.00
	3	$184.95	$9,839.34
Ref #41	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (767 SY)**	
	Awd	$62.00	$47,554.00
	2	$75.00	$57,525.00
	3	$78.30	$60,056.10
Ref #42	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (171 CY)**	
	Awd	$110.00	$18,810.00
	2	$160.00	$27,360.00
	3	$179.83	$30,750.93
Ref #43	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (94 CY)**	
	Awd	$138.00	$12,972.00
	2	$130.00	$12,220.00
	3	$215.87	$20,291.78
Ref #44	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (55 CY)**	
	Awd	$269.00	$14,795.00
	2	$132.00	$7,260.00
	3	$356.20	$19,591.00
Ref #45	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (11 CY)**	
	Awd	$277.00	$3,047.00
	2	$123.00	$1,353.00
	3	$447.51	$4,922.61
Ref #46	**659E00100**	**SOIL ANALYSIS TEST, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$50.00	$200.00
	3	$75.00	$300.00
Ref #47	**659E00300**	**TOPSOIL, (34545 CY)**	
	Awd	$8.00	$276,360.00
	2	$5.50	$189,997.50
	3	$6.45	$222,815.25

Ref #48	**659E10000**	**SEEDING AND MULCHING, (311214 SY)**	
	Awd	$0.50	$155,607.00
	2	$0.44	$136,934.16
	3	$0.68	$211,625.52
Ref #49	**659E14000**	**REPAIR SEEDING AND MULCHING, (15561 SY)**	
	Awd	$0.40	$6,224.40
	2	$0.40	$6,224.40
	3	$0.68	$10,581.48
Ref #50	**659E15000**	**INTER-SEEDING, (15561 SY)**	
	Awd	$0.01	$155.61
	2	$0.01	$155.61
	3	$0.48	$7,469.28
Ref #51	**659E20000**	**COMMERCIAL FERTILIZER, (43.4 TON)**	
	Awd	$530.00	$23,002.00
	2	$500.00	$21,700.00
	3	$950.00	$41,230.00
Ref #52	**659E31000**	**LIME, (64.3 ACRE)**	
	Awd	$53.00	$3,407.90
	2	$50.00	$3,215.00
	3	$10.00	$643.00
Ref #53	**659E35000**	**WATER, (1723 MGAL)**	
	Awd	$0.01	$17.23
	2	$0.01	$17.23
	3	$0.50	$861.50
Ref #54	**659E40000**	**MOWING, (701 MSF)**	
	Awd	$1.80	$1,261.80
	2	$1.72	$1,205.72
	3	$6.00	$4,206.00
Ref #55	**670E00500**	**SLOPE EROSION PROTECTION, (54063 SY)**	
	Awd	$1.80	$97,313.40
	2	$1.72	$92,988.36
	3	$2.25	$121,641.75
Ref #56	**670E00700**	**DITCH EROSION PROTECTION, (11156 SY)**	
	Awd	$1.80	$20,080.80
	2	$1.72	$19,188.32
	3	$1.95	$21,754.20
Ref #57	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$3,750.00	$3,750.00
	3	$3,750.00	$3,750.00
Ref #58	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$43,000.00	$43,000.00
	3	$32,340.00	$32,340.00
Ref #59	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$17,000.00	$17,000.00
	3	$13,478.17	$13,478.17

Ref #60	**832E30000**	**EROSION CONTROL, (1236024 EACH)**	
	Awd	$1.00	$1,236,024.00
	2	$1.00	$1,236,024.00
	3	$1.00	$1,236,024.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$1,983,468.54**
2	**$1,906,178.30**
3	**$2,091,029.63**

Ref #61	**602E20000**	**CONCRETE MASONRY, (52 CY)**	
	Awd	$2,600.00	$135,200.00
	2	$3,500.00	$182,000.00
	3	$3,487.11	$181,329.72
Ref #62	**605E11000**	**6" CONSTRUCTION UNDERDRAINS, (20 FT)**	
	Awd	$23.00	$460.00
	2	$23.00	$460.00
	3	$60.86	$1,217.20
Ref #63	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (166624 FT)**	
	Awd	$10.00	$1,666,240.00
	2	$9.00	$1,499,616.00
	3	$10.73	$1,787,875.52
Ref #64	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (1930 FT)**	
	Awd	$17.00	$32,810.00
	2	$17.00	$32,810.00
	3	$24.94	$48,134.20
Ref #65	**605E14000**	**6" BASE PIPE UNDERDRAINS, (158851 FT)**	
	Awd	$8.00	$1,270,808.00
	2	$7.00	$1,111,957.00
	3	$8.01	$1,272,396.51
Ref #66	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (8402 FT)**	
	Awd	$20.00	$168,040.00
	2	$31.00	$260,462.00
	3	$34.94	$293,565.88
Ref #67	**611E00900**	**6" CONDUIT, TYPE B, (50 FT)**	
	Awd	$38.00	$1,900.00
	2	$25.00	$1,250.00
	3	$40.01	$2,000.50
Ref #68	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$28.00	$1,400.00
	2	$25.00	$1,250.00
	3	$36.17	$1,808.50
Ref #69	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$36.00	$3,600.00
	2	$25.00	$2,500.00
	3	$36.16	$3,616.00
Ref #70	**611E01800**	**8" CONDUIT, TYPE B, (75 FT)**	
	Awd	$57.00	$4,275.00
	2	$106.00	$7,950.00
	3	$156.87	$11,765.25

Ref #71	**611E05900**	**15" CONDUIT, TYPE B, (767 FT)**	
	Awd	$100.00	$76,700.00
	2	$121.00	$92,807.00
	3	$113.54	$87,085.18
Ref #72	**611E06100**	**15" CONDUIT, TYPE C, (1769 FT)**	
	Awd	$78.00	$137,982.00
	2	$86.00	$152,134.00
	3	$98.12	$173,574.28
Ref #73	**611E06700**	**15" CONDUIT, TYPE F, (121 FT)**	
	Awd	$103.00	$12,463.00
	2	$99.00	$11,979.00
	3	$118.31	$14,315.51
Ref #74	**611E07400**	**18" CONDUIT, TYPE B, (1406 FT)**	
	Awd	$115.00	$161,690.00
	2	$138.00	$194,028.00
	3	$133.48	$187,672.88
Ref #75	**611E07600**	**18" CONDUIT, TYPE C, (4200 FT)**	
	Awd	$112.00	$470,400.00
	2	$97.00	$407,400.00
	3	$109.45	$459,690.00
Ref #76	**611E08200**	**18" CONDUIT, TYPE F, (44 FT)**	
	Awd	$128.00	$5,632.00
	2	$208.00	$9,152.00
	3	$113.44	$4,991.36
Ref #77	**611E08900**	**21" CONDUIT, TYPE B, (656 FT)**	
	Awd	$136.00	$89,216.00
	2	$184.00	$120,704.00
	3	$175.17	$114,911.52
Ref #78	**611E09100**	**21" CONDUIT, TYPE C, (86 FT)**	
	Awd	$122.00	$10,492.00
	2	$130.00	$11,180.00
	3	$182.63	$15,706.18
Ref #79	**611E10400**	**24" CONDUIT, TYPE B, (1326 FT)**	
	Awd	$129.00	$171,054.00
	2	$149.00	$197,574.00
	3	$133.60	$177,153.60
Ref #80	**611E10600**	**24" CONDUIT, TYPE C, (1816 FT)**	
	Awd	$108.00	$196,128.00
	2	$109.00	$197,944.00
	3	$119.81	$217,574.96
Ref #81	**611E13400**	**30" CONDUIT, TYPE B, (384 FT)**	
	Awd	$163.00	$62,592.00
	2	$167.00	$64,128.00
	3	$171.92	$66,017.28
Ref #82	**611E16200**	**36" CONDUIT, TYPE A, 706.02 OR 707.33, (120 FT)**	
	Awd	$310.00	$37,200.00
	2	$400.00	$48,000.00
	3	$180.04	$21,604.80

Ref #83	**611E16400**	**36" CONDUIT, TYPE B, (245 FT)**	
	Awd	$204.00	$49,980.00
	2	$192.00	$47,040.00
	3	$198.52	$48,637.40
Ref #84	**611E22200**	**54" CONDUIT, TYPE A, 706.02, 707.33, 707.65 OR 60", (213 FT)**	
	Awd	$420.00	$89,460.00
	2	$750.00	$159,750.00
	3	$535.01	$113,957.13
Ref #85	**611E30000**	**96" CONDUIT, TYPE A, 707.04, (20 FT)**	
	Awd	$950.00	$19,000.00
	2	$3,000.00	$60,000.00
	3	$1,433.94	$28,678.80
Ref #86	**611E52300**	**19" X 30" CONDUIT, TYPE A, 706.04 OR 706.03, (210 FT)**	
	Awd	$230.00	$48,300.00
	2	$500.00	$105,000.00
	3	$353.22	$74,176.20
Ref #87	**611E52302**	**19" X 30" CONDUIT, TYPE B, 706.04, (215 FT)**	
	Awd	$227.00	$48,805.00
	2	$266.00	$57,190.00
	3	$278.61	$59,901.15
Ref #89	**611E52702**	**29" X 45" CONDUIT, TYPE B, 706.04, (411 FT)**	
	Awd	$340.00	$139,740.00
	2	$390.00	$160,290.00
	3	$462.19	$189,960.09
Ref #90	**611E53100**	**43" X 68" CONDUIT, TYPE A, 706.04 OR 706.03, (280 FT)**	
	Awd	$880.00	$246,400.00
	2	$700.00	$196,000.00
	3	$897.74	$251,367.20
Ref #91	**611E53500**	**63" X 98" CONDUIT, TYPE A, 706.04, (216 FT)**	
	Awd	$1,550.00	$334,800.00
	2	$1,450.00	$313,200.00
	3	$1,827.77	$394,798.32
Ref #92	**611E54300**	**106" X 166" CONDUIT, TYPE A, 706.04OR 706.03, OR 1, (212 FT)**	
	Awd	$3,500.00	$742,000.00
	2	$2,200.00	$466,400.00
	3	$3,231.82	$685,145.84
Ref #93	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 96" CMP, (286 FT)**	
	Awd	$195.00	$55,770.00
	2	$165.00	$47,190.00
	3	$175.13	$50,087.18
Ref #94	**611E96600**	**CONDUIT, BORED OR JACKED, 54", TYPE A, (200 FT)**	
	Awd	$1,200.00	$240,000.00
	2	$1,150.00	$230,000.00
	3	$1,027.45	$205,490.00
Ref #95	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$5,200.00	$10,400.00
	2	$3,900.00	$7,800.00
	3	$2,640.45	$5,280.90

Ref #96	**611E98300**	**CATCH BASIN, NO. 5, (8 EACH)**	
	Awd	$6,600.00	$52,800.00
	2	$4,120.00	$32,960.00
	3	$4,587.06	$36,696.48
Ref #97	**611E98341**	**CATCH BASIN, NO. 5A, (4 EACH)**	
	Awd	$7,300.00	$29,200.00
	2	$6,000.00	$24,000.00
	3	$5,591.84	$22,367.36
Ref #98	**611E98410**	**CATCH BASIN, NO. 8, (57 EACH)**	
	Awd	$6,600.00	$376,200.00
	2	$4,375.00	$249,375.00
	3	$4,814.48	$274,425.36
Ref #99	**611E98434**	**CATCH BASIN, NO. 8A, (5 EACH)**	
	Awd	$7,700.00	$38,500.00
	2	$5,450.00	$27,250.00
	3	$5,766.12	$28,830.60
Ref #100	**611E99574**	**MANHOLE, NO. 3, (4 EACH)**	
	Awd	$5,300.00	$21,200.00
	2	$3,800.00	$15,200.00
	3	$3,102.28	$12,409.12
Ref #101	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (30 EACH)**	
	Awd	$400.00	$12,000.00
	2	$640.00	$19,200.00
	3	$548.46	$16,453.80
Ref #1000	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, STA. 575+18, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$38,250.00	$38,250.00
	3	$122,112.05	$122,112.05
Ref #1001	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, STA. 667+10, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$25,000.00	$25,000.00
	3	$184,612.05	$184,612.05
Ref #1002	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, STA. 733+00, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$1.00	$1.00
	3	$122,112.05	$122,112.05
Ref #1006	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, STA 471+00, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$1.00	$1.00
	3	$126,326.80	$126,326.80

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$7,407,837.00**
2	**$6,888,382.00**
3	**$8,197,832.71**

Ref #102	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (400 SY)**	
	Awd	$54.00	$21,600.00
	2	$35.00	$14,000.00
	3	$75.25	$30,100.00

Ref #103	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (1600 SY)**	
	Awd	$40.00	$64,000.00
	2	$60.00	$96,000.00
	3	$80.25	$128,400.00
Ref #104	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (12000 SY)**	
	Awd	$68.00	$816,000.00
	2	$50.00	$600,000.00
	3	$85.65	$1,027,800.00
Ref #105	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (40675 SY)**	
	Awd	$4.00	$162,700.00
	2	$3.00	$122,025.00
	3	$1.66	$67,520.50
Ref #106	**302E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN (PG64-22, (120511 CY)**	
	Awd	$125.00	$15,063,875.00
	2	$131.00	$15,786,941.00
	3	$145.18	$17,495,786.98
Ref #107	**304E20000**	**AGGREGATE BASE, (89661 CY)**	
	Awd	$57.00	$5,110,677.00
	2	$52.00	$4,662,372.00
	3	$67.39	$6,042,254.79
Ref #108	**407E20000**	**NON-TRACKING TACK COAT, (89992 GAL)**	
	Awd	$3.50	$314,972.00
	2	$3.00	$269,976.00
	3	$4.00	$359,968.00
Ref #109	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (29336 CY)**	
	Awd	$3.60	$105,609.60
	2	$1.00	$29,336.00
	3	$7.00	$205,352.00
Ref #110	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (24299 CY)**	
	Awd	$148.00	$3,596,252.00
	2	$190.00	$4,616,810.00
	3	$189.99	$4,616,567.01
Ref #111	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (22376 CY)**	
	Awd	$194.00	$4,340,944.00
	2	$270.00	$6,041,520.00
	3	$256.85	$5,747,275.60
Ref #112	**452E16021**	**13" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P , (11896 SY)**	
	Awd	$135.00	$1,605,960.00
	2	$133.30	$1,585,736.80
	3	$172.06	$2,046,825.76
Ref #113	**609E24510**	**CURB, TYPE 4-C, (737 FT)**	
	Awd	$65.00	$47,905.00
	2	$44.00	$32,428.00
	3	$43.13	$31,786.81
Ref #114	**618E40101**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (4275 FT)**	
	Awd	$7.50	$32,062.50
	2	$3.50	$14,962.50
	3	$13.24	$56,601.00

Ref #115	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (32.4 MILE)**	
	Awd	$650.00	$21,060.00
	2	$947.53	$30,699.97
	3	$625.00	$20,250.00
Ref #1007	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (142 CY)**	
	Awd	$248.00	$35,216.00
	2	$700.00	$99,400.00
	3	$401.53	$57,017.26

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$31,338,833.10**
2	**$34,002,207.27**
3	**$37,933,505.71**

Ref #116	**621E00100**	**RPM, (1578 EACH)**	
	Awd	$36.00	$56,808.00
	2	$33.75	$53,257.50
	3	$33.55	$52,941.90
Ref #117	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (904 EACH)**	
	Awd	$8.00	$7,232.00
	2	$9.92	$8,967.68
	3	$13.75	$12,430.00
Ref #118	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$335.00	$1,005.00
	2	$315.00	$945.00
	3	$435.00	$1,305.00
Ref #119	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (72 EACH)**	
	Awd	$10.00	$720.00
	2	$10.00	$720.00
	3	$9.00	$648.00
Ref #120	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (372 EACH)**	
	Awd	$12.00	$4,464.00
	2	$11.50	$4,278.00
	3	$9.00	$3,348.00
Ref #121	**626E00118**	**BARRIER REFLECTOR, TYPE 6, (411 EACH)**	
	Awd	$13.00	$5,343.00
	2	$12.70	$5,219.70
	3	$15.00	$6,165.00
Ref #122	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (308 FT)**	
	Awd	$13.00	$4,004.00
	2	$13.00	$4,004.00
	3	$11.00	$3,388.00
Ref #123	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (486.5 FT)**	
	Awd	$15.00	$7,297.50
	2	$14.00	$6,811.00
	3	$12.50	$6,081.25
Ref #124	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (322 FT)**	
	Awd	$16.00	$5,152.00
	2	$15.50	$4,991.00
	3	$15.00	$4,830.00

Ref #125	**630E06100**	**GROUND MOUNTED SUPPORT, NO. 6 POST, (68 FT)**	
	Awd	$18.00	$1,224.00
	2	$17.00	$1,156.00
	3	$20.00	$1,360.00
Ref #126	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (99.1 FT)**	
	Awd	$62.00	$6,144.20
	2	$58.00	$5,747.80
	3	$40.00	$3,964.00
Ref #127	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (38.8 FT)**	
	Awd	$73.00	$2,832.40
	2	$69.00	$2,677.20
	3	$50.00	$1,940.00
Ref #128	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (42.5 FT)**	
	Awd	$52.00	$2,210.00
	2	$49.00	$2,082.50
	3	$28.50	$1,211.25
Ref #129	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (113.2 FT)**	
	Awd	$90.00	$10,188.00
	2	$85.00	$9,622.00
	3	$65.00	$7,358.00
Ref #130	**630E08600**	**SIGN POST REFLECTOR, (38 EACH)**	
	Awd	$48.00	$1,824.00
	2	$45.00	$1,710.00
	3	$42.00	$1,596.00
Ref #131	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (12 EACH)**	
	Awd	$920.00	$11,040.00
	2	$865.00	$10,380.00
	3	$875.00	$10,500.00
Ref #132	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (2 EACH)**	
	Awd	$48,000.00	$96,000.00
	2	$44,550.00	$89,100.00
	3	$40,000.00	$80,000.00
Ref #133	**630E80100**	**SIGN, FLAT SHEET, (505.8 SF)**	
	Awd	$16.00	$8,092.80
	2	$15.00	$7,587.00
	3	$20.00	$10,116.00
Ref #134	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (884.5 SF)**	
	Awd	$24.00	$21,228.00
	2	$22.00	$19,459.00
	3	$24.50	$21,670.25
Ref #135	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (210 SF)**	
	Awd	$23.00	$4,830.00
	2	$22.40	$4,704.00
	3	$24.50	$5,145.00
Ref #136	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (12 EACH)**	
	Awd	$930.00	$11,160.00
	2	$875.00	$10,500.00
	3	$1,275.00	$15,300.00

Ref #137	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (3 EACH)**	
	Awd	$8,300.00	$24,900.00
	2	$7,825.00	$23,475.00
	3	$8,500.00	$25,500.00
Ref #138	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (79 EACH)**	
	Awd	$10.00	$790.00
	2	$10.00	$790.00
	3	$15.00	$1,185.00
Ref #139	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$69.00	$138.00
	2	$65.00	$130.00
	3	$50.00	$100.00
Ref #140	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (9 EACH)**	
	Awd	$144.00	$1,296.00
	2	$135.00	$1,215.00
	3	$150.00	$1,350.00
Ref #141	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (2 EACH)**	
	Awd	$368.00	$736.00
	2	$345.00	$690.00
	3	$1,200.00	$2,400.00
Ref #142	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (69 EACH)**	
	Awd	$16.00	$1,104.00
	2	$15.00	$1,035.00
	3	$15.00	$1,035.00
Ref #143	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (18 EACH)**	
	Awd	$198.00	$3,564.00
	2	$185.00	$3,330.00
	3	$350.00	$6,300.00
Ref #144	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$475.00	$1,425.00
	3	$575.00	$1,725.00
Ref #145	**630E89100**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND REERECTION, T, (3 EACH)**	
	Awd	$7,000.00	$21,000.00
	2	$6,550.00	$19,650.00
	3	$5,000.00	$15,000.00
Ref #146	**642E00100**	**EDGE LINE, 4", TYPE 1, (1.28 MILE)**	
	Awd	$4,000.00	$5,120.00
	2	$3,762.00	$4,815.36
	3	$3,100.00	$3,968.00
Ref #147	**642E00300**	**CENTER LINE, TYPE 1, (0.64 MILE)**	
	Awd	$7,000.00	$4,480.00
	2	$6,500.00	$4,160.00
	3	$4,370.00	$2,796.80
Ref #148	**644E00104**	**EDGE LINE, 6", (2.48 MILE)**	
	Awd	$6,500.00	$16,120.00
	2	$6,090.00	$15,103.20
	3	$5,451.19	$13,518.95

Ref #149	**644E00204**	**LANE LINE, 6", (2.48 MILE)**	
	Awd	$2,800.00	$6,944.00
	2	$2,651.00	$6,574.48
	3	$2,367.77	$5,872.07
Ref #150	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (1800 FT)**	
	Awd	$1.60	$2,880.00
	2	$1.55	$2,790.00
	3	$3.10	$5,580.00
Ref #151	**646E10400**	**STOP LINE, (135 FT)**	
	Awd	$24.00	$3,240.00
	2	$22.50	$3,037.50
	3	$36.85	$4,974.75
Ref #152	**646E20320**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$420.00	$1,680.00
	2	$400.00	$1,600.00
	3	$700.00	$2,800.00
Ref #153	**648E00104**	**EDGE LINE, 6", (49.2 MILE)**	
	Awd	$2,100.00	$103,320.00
	2	$1,990.00	$97,908.00
	3	$2,230.00	$109,716.00
Ref #154	**648E00204**	**LANE LINE, 6", (49.2 MILE)**	
	Awd	$1,300.00	$63,960.00
	2	$1,250.00	$61,500.00
	3	$670.00	$32,964.00
Ref #155	**648E00404**	**CHANNELIZING LINE, 12", (4710 FT)**	
	Awd	$1.60	$7,536.00
	2	$1.50	$7,065.00
	3	$1.50	$7,065.00
Ref #156	**648E01510**	**DOTTED LINE, 6", (4838 FT)**	
	Awd	$1.30	$6,289.40
	2	$1.20	$5,805.60
	3	$1.40	$6,773.20
Ref #157	**807E10010**	**WET REFLECTIVE TRAFFIC PAINT, EDGE LINE, 6", (31.84 MILE)**	
	Awd	$2,600.00	$82,784.00
	2	$2,520.00	$80,236.80
	3	$3,365.00	$107,141.60
Ref #158	**807E10110**	**WET REFLECTIVE TRAFFIC PAINT, LANE LINE, 6", (30.25 MILE)**	
	Awd	$1,300.00	$39,325.00
	2	$1,280.00	$38,720.00
	3	$1,055.00	$31,913.75
Ref #159	**807E10310**	**WET REFLECTIVE TRAFFIC PAINT, CHANNELIZING LINE, 1, (3140 FT)**	
	Awd	$1.90	$5,966.00
	2	$1.80	$5,652.00
	3	$1.75	$5,495.00
Ref #160	**807E10410**	**WET REFLECTIVE TRAFFIC PAINT, DOTTED LINE, 6", (3216 FT)**	
	Awd	$1.00	$3,216.00
	2	$1.00	$3,216.00
	3	$1.50	$4,824.00

Ref #161	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (60.78 MILE)**	
	Awd	$2,800.00	$170,184.00
	2	$2,651.00	$161,127.78
	3	$2,500.00	$151,950.00
Ref #162	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (3140 FT)**	
	Awd	$1.30	$4,082.00
	2	$1.25	$3,925.00
	3	$1.75	$5,495.00
Ref #163	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.94 MILE)**	
	Awd	$5,700.00	$11,058.00
	2	$5,400.00	$10,476.00
	3	$6,000.00	$11,640.00

Section 5 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$862,011.30**
2	**$819,372.10**
3	**$820,380.77**

Ref #164	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$250,000.00	$250,000.00
	3	$285,000.00	$285,000.00
Ref #165	**202E22900**	**APPROACH SLAB REMOVED, (216 SY)**	
	Awd	$25.00	$5,400.00
	2	$25.00	$5,400.00
	3	$55.00	$11,880.00
Ref #166	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$500,000.00	$500,000.00
	3	$750,000.00	$750,000.00
Ref #167	**503E21100**	**UNCLASSIFIED EXCAVATION, (963 CY)**	
	Awd	$120.00	$115,560.00
	2	$113.00	$108,819.00
	3	$50.00	$48,150.00
Ref #168	**504E11101**	**STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN (ELA, (1293 SF)**	
	Awd	$28.00	$36,204.00
	2	$18.00	$23,274.00
	3	$30.00	$38,790.00
Ref #169	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$55,000.00	$55,000.00
Ref #170	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (3790 FT)**	
	Awd	$40.00	$151,600.00
	2	$44.00	$166,760.00
	3	$55.00	$208,450.00
Ref #171	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (3330 FT)**	
	Awd	$25.00	$83,250.00
	2	$14.00	$46,620.00
	3	$5.00	$16,650.00

Ref #172	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (169735 LB)**	
	Awd	$1.73	$293,641.55
	2	$1.75	$297,036.25
	3	$1.55	$263,089.25
Ref #173	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (57210 LB)**	
	Awd	$1.50	$85,815.00
	2	$1.60	$91,536.00
	3	$1.55	$88,675.50
Ref #174	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (8702 FT)**	
	Awd	$1.30	$11,312.60
	2	$1.50	$13,053.00
	3	$1.20	$10,442.40
Ref #175	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (447 CY)**	
	Awd	$1,000.00	$447,000.00
	2	$1,050.00	$469,350.00
	3	$1,150.00	$514,050.00
Ref #176	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (86 CY)**	
	Awd	$575.00	$49,450.00
	2	$700.00	$60,200.00
	3	$825.00	$70,950.00
Ref #177	**511E40513**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (260 CY)**	
	Awd	$1,000.00	$260,000.00
	2	$1,000.00	$260,000.00
	3	$925.00	$240,500.00
Ref #178	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (147 CY)**	
	Awd	$1,000.00	$147,000.00
	2	$900.00	$132,300.00
	3	$755.00	$110,985.00
Ref #179	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (192 CY)**	
	Awd	$625.00	$120,000.00
	2	$450.00	$86,400.00
	3	$500.00	$96,000.00
Ref #180	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1331 SY)**	
	Awd	$24.00	$31,944.00
	2	$21.00	$27,951.00
	3	$21.00	$27,951.00
Ref #181	**512E33000**	**TYPE 2 WATERPROOFING, (28 SY)**	
	Awd	$25.00	$700.00
	2	$43.00	$1,204.00
	3	$50.00	$1,400.00
Ref #182	**513E10241**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, AS PER PLAN, (441500 LB)**	
	Awd	$1.99	$878,585.00
	2	$1.80	$794,700.00
	3	$2.20	$971,300.00
Ref #183	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (7872 EACH)**	
	Awd	$5.25	$41,328.00
	2	$6.00	$47,232.00
	3	$5.00	$39,360.00

Ref #184	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1432 SF)**	
	Awd	$17.00	$24,344.00
	2	$15.00	$21,480.00
	3	$15.00	$21,480.00
Ref #185	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (1432 SF)**	
	Awd	$16.00	$22,912.00
	2	$15.00	$21,480.00
	3	$15.00	$21,480.00
Ref #186	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (114 FT)**	
	Awd	$80.00	$9,120.00
	2	$52.00	$5,928.00
	3	$70.00	$7,980.00
Ref #187	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (100 SF)**	
	Awd	$6.00	$600.00
	2	$4.60	$460.00
	3	$6.00	$600.00
Ref #188	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (120 SF)**	
	Awd	$8.00	$960.00
	2	$9.00	$1,080.00
	3	$7.00	$840.00
Ref #189	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (49 SF)**	
	Awd	$9.00	$441.00
	2	$18.00	$882.00
	3	$15.00	$735.00
Ref #190	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (139 FT)**	
	Awd	$30.00	$4,170.00
	2	$28.50	$3,961.50
	3	$35.00	$4,865.00
Ref #191	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$1,200.00	$19,200.00
	2	$1,430.00	$22,880.00
	3	$1,500.00	$24,000.00
Ref #192	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$1,500.00	$24,000.00
	2	$2,010.00	$32,160.00
	3	$2,000.00	$32,000.00
Ref #193	**518E12301**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (10 EACH)**	
	Awd	$3,900.00	$39,000.00
	2	$4,000.00	$40,000.00
	3	$7,000.00	$70,000.00
Ref #194	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (123 CY)**	
	Awd	$100.00	$12,300.00
	2	$110.00	$13,530.00
	3	$150.00	$18,450.00
Ref #195	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (168 FT)**	
	Awd	$3.00	$504.00
	2	$9.50	$1,596.00
	3	$15.00	$2,520.00

Ref #196	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$15.00	$1,200.00
	2	$31.25	$2,500.00
	3	$40.00	$3,200.00
Ref #197	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$3,750.00	$7,500.00
	3	$4,000.00	$8,000.00
Ref #198	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (330 SY)**	
	Awd	$400.00	$132,000.00
	2	$367.00	$121,110.00
	3	$350.00	$115,500.00
Ref #199	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (114 FT)**	
	Awd	$350.00	$39,900.00
	2	$252.00	$28,728.00
	3	$350.00	$39,900.00
Ref #200	**530E00200**	**SPECIAL - STRUCTURES (TEMPORARY SUPPORT SYSTEM), (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$75,000.00	$75,000.00
	3	$215,000.00	$215,000.00
Ref #201	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (295 CY)**	
	Awd	$129.00	$38,055.00
	2	$148.00	$43,660.00
	3	$95.00	$28,025.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-08.7 - Totals

Awd	**$3,780,496.15**
2	**$3,850,770.75**
3	**$4,463,198.15**

Ref #202	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$125,000.00	$125,000.00
	3	$260,000.00	$260,000.00
Ref #203	**202E22900**	**APPROACH SLAB REMOVED, (216 SY)**	
	Awd	$25.00	$5,400.00
	2	$25.00	$5,400.00
	3	$50.00	$10,800.00
Ref #204	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$215,000.00	$215,000.00
	3	$625,000.00	$625,000.00
Ref #205	**503E21100**	**UNCLASSIFIED EXCAVATION, (830 CY)**	
	Awd	$100.00	$83,000.00
	2	$122.00	$101,260.00
	3	$50.00	$41,500.00
Ref #206	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$15,000.00	$15,000.00
	3	$35,000.00	$35,000.00

Ref #207	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (3790 FT)**	
	Awd	$40.00	$151,600.00
	2	$43.60	$165,244.00
	3	$55.00	$208,450.00
Ref #208	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (3330 FT)**	
	Awd	$25.00	$83,250.00
	2	$14.00	$46,620.00
	3	$5.00	$16,650.00
Ref #209	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (209967 LB)**	
	Awd	$1.40	$293,953.80
	2	$1.50	$314,950.50
	3	$1.50	$314,950.50
Ref #210	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (16014 LB)**	
	Awd	$1.40	$22,419.60
	2	$1.60	$25,622.40
	3	$1.50	$24,021.00
Ref #211	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (8702 FT)**	
	Awd	$1.30	$11,312.60
	2	$1.50	$13,053.00
	3	$1.20	$10,442.40
Ref #212	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (447 CY)**	
	Awd	$900.00	$402,300.00
	2	$950.00	$424,650.00
	3	$1,100.00	$491,700.00
Ref #213	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (86 CY)**	
	Awd	$750.00	$64,500.00
	2	$700.00	$60,200.00
	3	$800.00	$68,800.00
Ref #214	**511E40513**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (260 CY)**	
	Awd	$850.00	$221,000.00
	2	$1,000.00	$260,000.00
	3	$900.00	$234,000.00
Ref #215	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (147 CY)**	
	Awd	$880.00	$129,360.00
	2	$850.00	$124,950.00
	3	$725.00	$106,575.00
Ref #216	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (192 CY)**	
	Awd	$500.00	$96,000.00
	2	$450.00	$86,400.00
	3	$450.00	$86,400.00
Ref #217	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1331 SY)**	
	Awd	$24.00	$31,944.00
	2	$21.00	$27,951.00
	3	$21.00	$27,951.00
Ref #218	**512E33000**	**TYPE 2 WATERPROOFING, (18 SY)**	
	Awd	$25.00	$450.00
	2	$45.00	$810.00
	3	$40.00	$720.00

Ref #219	**513E10241**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, AS PER PLAN, (441500 LB)**	
	Awd	$1.92	$847,680.00
	2	$1.80	$794,700.00
	3	$2.10	$927,150.00
Ref #220	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (7872 EACH)**	
	Awd	$5.00	$39,360.00
	2	$6.00	$47,232.00
	3	$5.00	$39,360.00
Ref #221	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1432 SF)**	
	Awd	$17.00	$24,344.00
	2	$15.00	$21,480.00
	3	$15.00	$21,480.00
Ref #222	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (1432 SF)**	
	Awd	$17.00	$24,344.00
	2	$15.00	$21,480.00
	3	$15.00	$21,480.00
Ref #223	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (114 FT)**	
	Awd	$80.00	$9,120.00
	2	$52.00	$5,928.00
	3	$55.00	$6,270.00
Ref #224	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (100 SF)**	
	Awd	$8.00	$800.00
	2	$4.60	$460.00
	3	$6.00	$600.00
Ref #225	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (120 SF)**	
	Awd	$10.00	$1,200.00
	2	$9.00	$1,080.00
	3	$7.00	$840.00
Ref #226	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (49 SF)**	
	Awd	$12.00	$588.00
	2	$18.00	$882.00
	3	$14.00	$686.00
Ref #227	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (139 FT)**	
	Awd	$35.00	$4,865.00
	2	$28.50	$3,961.50
	3	$35.00	$4,865.00
Ref #228	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$1,200.00	$19,200.00
	2	$1,450.00	$23,200.00
	3	$1,500.00	$24,000.00
Ref #229	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$1,550.00	$24,800.00
	2	$2,025.00	$32,400.00
	3	$2,000.00	$32,000.00
Ref #230	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (123 CY)**	
	Awd	$100.00	$12,300.00
	2	$112.00	$13,776.00
	3	$140.00	$17,220.00

Ref #231	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (168 FT)**	
	Awd	$3.00	$504.00
	2	$9.50	$1,596.00
	3	$15.00	$2,520.00
Ref #232	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$29.00	$1,450.00
	3	$45.00	$2,250.00
Ref #233	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (330 SY)**	
	Awd	$350.00	$115,500.00
	2	$340.00	$112,200.00
	3	$325.00	$107,250.00
Ref #234	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (114 FT)**	
	Awd	$250.00	$28,500.00
	2	$250.00	$28,500.00
	3	$310.00	$35,340.00
Ref #235	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (295 CY)**	
	Awd	$129.00	$38,055.00
	2	$150.00	$44,250.00
	3	$90.00	$26,550.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-08.7 - Totals

Awd	**$3,363,650.00**
2	**$3,166,686.40**
3	**$3,832,820.90**

Ref #236	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$85,000.00	$85,000.00
	3	$135,000.00	$135,000.00
Ref #237	**202E22900**	**APPROACH SLAB REMOVED, (222 SY)**	
	Awd	$25.00	$5,550.00
	2	$25.00	$5,550.00
	3	$46.00	$10,212.00
Ref #238	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$45,000.00	$45,000.00
	3	$55,000.00	$55,000.00
Ref #239	**503E21100**	**UNCLASSIFIED EXCAVATION, (273 CY)**	
	Awd	$257.00	$70,161.00
	2	$120.00	$32,760.00
	3	$130.00	$35,490.00
Ref #240	**504E11101**	**STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN (SEC, (576 SF)**	
	Awd	$35.00	$20,160.00
	2	$25.00	$14,400.00
	3	$15.00	$8,640.00
Ref #241	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$28,000.00	$28,000.00

Ref #242	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1620 FT)**	
	Awd	$33.00	$53,460.00
	2	$31.00	$50,220.00
	3	$5.00	$8,100.00
Ref #243	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1740 FT)**	
	Awd	$45.00	$78,300.00
	2	$50.00	$87,000.00
	3	$68.00	$118,320.00
Ref #244	**507E93300**	**STEEL POINTS OR SHOES, (24 EACH)**	
	Awd	$150.00	$3,600.00
	2	$397.00	$9,528.00
	3	$350.00	$8,400.00
Ref #245	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (82143 LB)**	
	Awd	$1.80	$147,857.40
	2	$1.80	$147,857.40
	3	$1.40	$115,000.20
Ref #246	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4966 FT)**	
	Awd	$1.50	$7,449.00
	2	$1.50	$7,449.00
	3	$1.40	$6,952.40
Ref #247	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (392 CY)**	
	Awd	$900.00	$352,800.00
	2	$900.00	$352,800.00
	3	$820.00	$321,440.00
Ref #248	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (48 CY)**	
	Awd	$900.00	$43,200.00
	2	$950.00	$45,600.00
	3	$980.00	$47,040.00
Ref #249	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (193 CY)**	
	Awd	$750.00	$144,750.00
	2	$800.00	$154,400.00
	3	$625.00	$120,625.00
Ref #250	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (512 SY)**	
	Awd	$24.00	$12,288.00
	2	$21.00	$10,752.00
	3	$21.00	$10,752.00
Ref #251	**512E33000**	**TYPE 2 WATERPROOFING, (25 SY)**	
	Awd	$26.00	$650.00
	2	$35.00	$875.00
	3	$40.00	$1,000.00
Ref #252	**515E15100**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (8 EACH)**	
	Awd	$69,000.00	$552,000.00
	2	$80,000.00	$640,000.00
	3	$65,000.00	$520,000.00
Ref #253	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (21 EACH)**	
	Awd	$3,500.00	$73,500.00
	2	$1,925.00	$40,425.00
	3	$2,500.00	$52,500.00

Ref #254	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (137 SF)**	
	Awd	$9.00	$1,233.00
	2	$3.80	$520.60
	3	$12.00	$1,644.00
Ref #255	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (137 SF)**	
	Awd	$10.00	$1,370.00
	2	$9.00	$1,233.00
	3	$13.00	$1,781.00
Ref #256	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (150 SF)**	
	Awd	$12.00	$1,800.00
	2	$18.00	$2,700.00
	3	$14.00	$2,100.00
Ref #257	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (156 FT)**	
	Awd	$38.00	$5,928.00
	2	$30.00	$4,680.00
	3	$30.00	$4,680.00
Ref #258	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$2,000.00	$32,000.00
	2	$2,500.00	$40,000.00
	3	$2,200.00	$35,200.00
Ref #259	**518E12301**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (7 EACH)**	
	Awd	$3,500.00	$24,500.00
	2	$4,400.00	$30,800.00
	3	$5,000.00	$35,000.00
Ref #260	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (137 CY)**	
	Awd	$100.00	$13,700.00
	2	$115.00	$15,755.00
	3	$125.00	$17,125.00
Ref #261	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (190 FT)**	
	Awd	$3.00	$570.00
	2	$9.50	$1,805.00
	3	$12.00	$2,280.00
Ref #262	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$15.00	$900.00
	2	$26.25	$1,575.00
	3	$18.00	$1,080.00
Ref #263	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$3,800.00	$7,600.00
	3	$3,200.00	$6,400.00
Ref #264	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (330 SY)**	
	Awd	$400.00	$132,000.00
	2	$375.00	$123,750.00
	3	$310.00	$102,300.00
Ref #265	**526E90010**	**TYPE A INSTALLATION, (129 FT)**	
	Awd	$200.00	$25,800.00
	2	$200.00	$25,800.00
	3	$190.00	$24,510.00

Ref #266	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (313 CY)**	
	Awd	$100.00	$31,300.00
	2	$150.00	$46,950.00
	3	$85.00	$26,605.00
Ref #267	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (54 CF)**	
	Awd	$600.00	$32,400.00
	2	$450.00	$24,300.00
	3	$465.00	$25,110.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (PIC-71-00.4 - Totals

Awd	**$2,177,226.40**
2	**$2,082,085.00**
3	**$1,888,286.60**

Ref #268	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$45,000.00	$45,000.00
	3	$125,000.00	$125,000.00
Ref #269	**202E22900**	**APPROACH SLAB REMOVED, (222 SY)**	
	Awd	$25.00	$5,550.00
	2	$25.00	$5,550.00
	3	$46.00	$10,212.00
Ref #270	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$15,000.00	$15,000.00
	3	$45,000.00	$45,000.00
Ref #271	**503E21100**	**UNCLASSIFIED EXCAVATION, (273 CY)**	
	Awd	$200.00	$54,600.00
	2	$120.00	$32,760.00
	3	$160.00	$43,680.00
Ref #272	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$15,000.00	$15,000.00
	3	$24,000.00	$24,000.00
Ref #273	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1620 FT)**	
	Awd	$33.00	$53,460.00
	2	$27.00	$43,740.00
	3	$5.00	$8,100.00
Ref #274	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1740 FT)**	
	Awd	$45.00	$78,300.00
	2	$50.00	$87,000.00
	3	$68.00	$118,320.00
Ref #275	**507E93300**	**STEEL POINTS OR SHOES, (24 EACH)**	
	Awd	$150.00	$3,600.00
	2	$397.00	$9,528.00
	3	$350.00	$8,400.00
Ref #276	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (82509 LB)**	
	Awd	$1.50	$123,763.50
	2	$1.60	$132,014.40
	3	$1.30	$107,261.70

Ref #277	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4966 FT)**	
	Awd	$1.50	$7,449.00
	2	$1.50	$7,449.00
	3	$1.40	$6,952.40
Ref #278	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (388 CY)**	
	Awd	$850.00	$329,800.00
	2	$800.00	$310,400.00
	3	$770.00	$298,760.00
Ref #279	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (48 CY)**	
	Awd	$550.00	$26,400.00
	2	$790.00	$37,920.00
	3	$970.00	$46,560.00
Ref #280	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (193 CY)**	
	Awd	$750.00	$144,750.00
	2	$760.00	$146,680.00
	3	$620.00	$119,660.00
Ref #281	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (509 SY)**	
	Awd	$24.00	$12,216.00
	2	$21.00	$10,689.00
	3	$21.00	$10,689.00
Ref #282	**512E33000**	**TYPE 2 WATERPROOFING, (17 SY)**	
	Awd	$25.00	$425.00
	2	$39.00	$663.00
	3	$40.00	$680.00
Ref #283	**515E15100**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (8 EACH)**	
	Awd	$69,000.00	$552,000.00
	2	$75,000.00	$600,000.00
	3	$64,000.00	$512,000.00
Ref #284	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (21 EACH)**	
	Awd	$3,500.00	$73,500.00
	2	$1,925.00	$40,425.00
	3	$2,500.00	$52,500.00
Ref #285	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (137 SF)**	
	Awd	$9.00	$1,233.00
	2	$3.80	$520.60
	3	$12.00	$1,644.00
Ref #286	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (137 SF)**	
	Awd	$10.00	$1,370.00
	2	$9.00	$1,233.00
	3	$13.00	$1,781.00
Ref #287	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (150 SF)**	
	Awd	$12.00	$1,800.00
	2	$18.00	$2,700.00
	3	$14.00	$2,100.00
Ref #288	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (156 FT)**	
	Awd	$38.00	$5,928.00
	2	$30.00	$4,680.00
	3	$30.00	$4,680.00

Ref #289	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$2,100.00	$33,600.00
	2	$2,500.00	$40,000.00
	3	$2,200.00	$35,200.00
Ref #290	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (135 CY)**	
	Awd	$100.00	$13,500.00
	2	$108.00	$14,580.00
	3	$120.00	$16,200.00
Ref #291	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (190 FT)**	
	Awd	$3.00	$570.00
	2	$9.50	$1,805.00
	3	$12.00	$2,280.00
Ref #292	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$15.00	$900.00
	2	$27.00	$1,620.00
	3	$18.00	$1,080.00
Ref #293	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (330 SY)**	
	Awd	$375.00	$123,750.00
	2	$325.00	$107,250.00
	3	$300.00	$99,000.00
Ref #294	**526E90010**	**TYPE A INSTALLATION, (129 FT)**	
	Awd	$165.00	$21,285.00
	2	$180.00	$23,220.00
	3	$180.00	$23,220.00
Ref #295	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (314 CY)**	
	Awd	$90.00	$28,260.00
	2	$150.00	$47,100.00
	3	$85.00	$26,690.00
Ref #296	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (54 CF)**	
	Awd	$600.00	$32,400.00
	2	$450.00	$24,300.00
	3	$465.00	$25,110.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (PIC-71-00.4 - Totals

Awd	**$1,955,409.50**
2	**$1,808,827.00**
3	**$1,776,760.10**

Ref #297	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$200,000.00	$200,000.00
	3	$360,000.00	$360,000.00
Ref #298	**202E22900**	**APPROACH SLAB REMOVED, (192 SY)**	
	Awd	$26.00	$4,992.00
	2	$30.00	$5,760.00
	3	$65.00	$12,480.00
Ref #299	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$50,000.00	$50,000.00
	3	$40,000.00	$40,000.00

Ref #300	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (206 CY)**	
	Awd	$250.00	$51,500.00
	2	$180.00	$37,080.00
	3	$50.00	$10,300.00
Ref #301	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$60,000.00	$60,000.00
Ref #302	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (4270 FT)**	
	Awd	$25.00	$106,750.00
	2	$28.00	$119,560.00
	3	$6.00	$25,620.00
Ref #303	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (4620 FT)**	
	Awd	$40.00	$184,800.00
	2	$47.00	$217,140.00
	3	$80.00	$369,600.00
Ref #304	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (165845 LB)**	
	Awd	$2.00	$331,690.00
	2	$1.80	$298,521.00
	3	$1.80	$298,521.00
Ref #305	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (10389 FT)**	
	Awd	$1.50	$15,583.50
	2	$1.50	$15,583.50
	3	$1.20	$12,466.80
Ref #306	**511E33415**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (47 CY)**	
	Awd	$1,500.00	$70,500.00
	2	$825.00	$38,775.00
	3	$830.00	$39,010.00
Ref #307	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$2,750.00	$5,500.00
	2	$3,850.00	$7,700.00
	3	$5,000.00	$10,000.00
Ref #308	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (380 CY)**	
	Awd	$1,100.00	$418,000.00
	2	$1,380.00	$524,400.00
	3	$1,200.00	$456,000.00
Ref #309	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (102 CY)**	
	Awd	$525.00	$53,550.00
	2	$665.00	$67,830.00
	3	$825.00	$84,150.00
Ref #310	**511E40512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (117 CY)**	
	Awd	$1,750.00	$204,750.00
	2	$1,265.00	$148,005.00
	3	$1,350.00	$157,950.00
Ref #311	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (58 CY)**	
	Awd	$900.00	$52,200.00
	2	$1,415.00	$82,070.00
	3	$1,150.00	$66,700.00

Ref #312	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (188 CY)**	
	Awd	$900.00	$169,200.00
	2	$600.00	$112,800.00
	3	$650.00	$122,200.00
Ref #313	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (2034 SY)**	
	Awd	$24.00	$48,816.00
	2	$20.00	$40,680.00
	3	$20.00	$40,680.00
Ref #314	**512E33000**	**TYPE 2 WATERPROOFING, (16 SY)**	
	Awd	$25.00	$400.00
	2	$30.00	$480.00
	3	$40.00	$640.00
Ref #315	**515E15010**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (12 EACH)**	
	Awd	$32,500.00	$390,000.00
	2	$33,000.00	$396,000.00
	3	$32,500.00	$390,000.00
Ref #316	**515E15010**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (12 EACH)**	
	Awd	$32,500.00	$390,000.00
	2	$33,750.00	$405,000.00
	3	$32,500.00	$390,000.00
Ref #317	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (40 EACH)**	
	Awd	$3,400.00	$136,000.00
	2	$1,175.00	$47,000.00
	3	$2,500.00	$100,000.00
Ref #318	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (67 FT)**	
	Awd	$85.00	$5,695.00
	2	$58.00	$3,886.00
	3	$55.00	$3,685.00
Ref #319	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (9 SF)**	
	Awd	$4.00	$36.00
	2	$20.00	$180.00
	3	$9.00	$81.00
Ref #320	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (207 SF)**	
	Awd	$12.00	$2,484.00
	2	$12.00	$2,484.00
	3	$14.00	$2,898.00
Ref #321	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (80 FT)**	
	Awd	$40.00	$3,200.00
	2	$34.00	$2,720.00
	3	$35.00	$2,800.00
Ref #322	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,500.00	$30,000.00
	2	$2,885.00	$34,620.00
	3	$3,250.00	$39,000.00
Ref #323	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (36 EACH)**	
	Awd	$1,600.00	$57,600.00
	2	$1,885.00	$67,860.00
	3	$2,000.00	$72,000.00

Ref #324	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (46 CY)**	
	Awd	$100.00	$4,600.00
	2	$160.00	$7,360.00
	3	$150.00	$6,900.00
Ref #325	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (90 FT)**	
	Awd	$3.00	$270.00
	2	$11.00	$990.00
	3	$15.00	$1,350.00
Ref #326	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (24 FT)**	
	Awd	$25.00	$600.00
	2	$98.00	$2,352.00
	3	$50.00	$1,200.00
Ref #327	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$3,750.00	$7,500.00
	3	$4,000.00	$8,000.00
Ref #328	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (197 SY)**	
	Awd	$500.00	$98,500.00
	2	$370.00	$72,890.00
	3	$360.00	$70,920.00
Ref #329	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (68 FT)**	
	Awd	$325.00	$22,100.00
	2	$250.00	$17,000.00
	3	$350.00	$23,800.00
Ref #330	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (100 SY)**	
	Awd	$60.00	$6,000.00
	2	$83.50	$8,350.00
	3	$40.00	$4,000.00
Ref #331	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (582 FT)**	
	Awd	$100.00	$58,200.00
	2	$97.00	$56,454.00
	3	$107.00	$62,274.00
Ref #332	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$17,000.00	$17,000.00
	2	$5,250.00	$5,250.00
	3	$9,100.00	$9,100.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-08.0 - Totals

Awd	**$3,278,516.50**
2	**$3,129,280.50**
3	**$3,354,325.80**

Ref #333	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$177,500.00	$177,500.00
	2	$200,000.00	$200,000.00
	3	$235,000.00	$235,000.00
Ref #334	**202E22900**	**APPROACH SLAB REMOVED, (156 SY)**	
	Awd	$45.00	$7,020.00
	2	$25.00	$3,900.00
	3	$50.00	$7,800.00

Ref #335	**204E30010**	**GRANULAR MATERIAL, TYPE B, (20 CY)**	
	Awd	$126.00	$2,520.00
	2	$80.00	$1,600.00
	3	$80.00	$1,600.00
Ref #336	**204E50000**	**GEOTEXTILE FABRIC, (313 SY)**	
	Awd	$5.00	$1,565.00
	2	$2.80	$876.40
	3	$3.50	$1,095.50
Ref #337	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (535 CY)**	
	Awd	$40.00	$21,400.00
	2	$47.50	$25,412.50
	3	$60.00	$32,100.00
Ref #338	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (103072 LB)**	
	Awd	$1.75	$180,376.00
	2	$1.55	$159,761.60
	3	$1.50	$154,608.00
Ref #339	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (642 LB)**	
	Awd	$1.60	$1,027.20
	2	$1.10	$706.20
	3	$1.25	$802.50
Ref #340	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (10588 FT)**	
	Awd	$1.50	$15,882.00
	2	$1.50	$15,882.00
	3	$1.20	$12,705.60
Ref #341	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (164 EACH)**	
	Awd	$15.00	$2,460.00
	2	$21.80	$3,575.20
	3	$25.00	$4,100.00
Ref #342	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,400.00	$8,800.00
	2	$3,450.00	$6,900.00
	3	$5,000.00	$10,000.00
Ref #343	**511E34413**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (31 CY)**	
	Awd	$1,000.00	$31,000.00
	2	$750.00	$23,250.00
	3	$950.00	$29,450.00
Ref #344	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (267 CY)**	
	Awd	$1,200.00	$320,400.00
	2	$1,030.00	$275,010.00
	3	$1,225.00	$327,075.00
Ref #345	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (103 CY)**	
	Awd	$850.00	$87,550.00
	2	$625.00	$64,375.00
	3	$750.00	$77,250.00
Ref #346	**511E46210**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (31 CY)**	
	Awd	$1,150.00	$35,650.00
	2	$1,450.00	$44,950.00
	3	$1,500.00	$46,500.00

Ref #347	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1001 SY)**	
	Awd	$22.50	$22,522.50
	2	$21.00	$21,021.00
	3	$21.00	$21,021.00
Ref #348	**512E33000**	**TYPE 2 WATERPROOFING, (8 SY)**	
	Awd	$50.00	$400.00
	2	$47.00	$376.00
	3	$50.00	$400.00
Ref #349	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2904 EACH)**	
	Awd	$4.60	$13,358.40
	2	$6.00	$17,424.00
	3	$5.00	$14,520.00
Ref #350	**513E95030**	**STRUCTURAL STEEL, MISC.: 2'' DIA. FIELD DRILLED HO, (24 EACH)**	
	Awd	$75.00	$1,800.00
	2	$72.58	$1,741.92
	3	$75.00	$1,800.00
Ref #351	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (11900 SF)**	
	Awd	$10.70	$127,330.00
	2	$11.00	$130,900.00
	3	$10.00	$119,000.00
Ref #352	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (11900 SF)**	
	Awd	$3.25	$38,675.00
	2	$3.00	$35,700.00
	3	$3.00	$35,700.00
Ref #353	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (11800 SF)**	
	Awd	$3.25	$38,350.00
	2	$3.00	$35,400.00
	3	$3.00	$35,400.00
Ref #354	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (11800 SF)**	
	Awd	$3.25	$38,350.00
	2	$3.00	$35,400.00
	3	$3.00	$35,400.00
Ref #355	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (19 MNHR)**	
	Awd	$100.00	$1,900.00
	2	$100.00	$1,900.00
	3	$100.00	$1,900.00
Ref #356	**514E10000**	**FINAL INSPECTION REPAIR, (12 EACH)**	
	Awd	$400.00	$4,800.00
	2	$400.00	$4,800.00
	3	$400.00	$4,800.00
Ref #357	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (70 FT)**	
	Awd	$80.00	$5,600.00
	2	$57.00	$3,990.00
	3	$50.00	$3,500.00
Ref #358	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (20 SF)**	
	Awd	$10.00	$200.00
	2	$23.00	$460.00
	3	$9.00	$180.00

Ref #359	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (140 SF)**	
	Awd	$12.00	$1,680.00
	2	$14.00	$1,960.00
	3	$14.00	$1,960.00
Ref #360	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (65 FT)**	
	Awd	$60.00	$3,900.00
	2	$29.00	$1,885.00
	3	$35.00	$2,275.00
Ref #361	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,300.00	$10,400.00
	2	$1,800.00	$14,400.00
	3	$1,750.00	$14,000.00
Ref #362	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$5,950.00	$5,950.00
	3	$15,000.00	$15,000.00
Ref #363	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (32 CY)**	
	Awd	$115.00	$3,680.00
	2	$200.00	$6,400.00
	3	$150.00	$4,800.00
Ref #364	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (65 FT)**	
	Awd	$10.00	$650.00
	2	$12.00	$780.00
	3	$15.00	$975.00
Ref #365	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (48 FT)**	
	Awd	$20.00	$960.00
	2	$50.00	$2,400.00
	3	$45.00	$2,160.00
Ref #366	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (1248 SF)**	
	Awd	$34.50	$43,056.00
	2	$35.00	$43,680.00
	3	$34.50	$43,056.00
Ref #367	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (175 SY)**	
	Awd	$375.00	$65,625.00
	2	$325.00	$56,875.00
	3	$325.00	$56,875.00
Ref #368	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (66 FT)**	
	Awd	$360.00	$23,760.00
	2	$215.00	$14,190.00
	3	$350.00	$23,100.00
Ref #369	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (100 SY)**	
	Awd	$62.00	$6,200.00
	2	$72.50	$7,250.00
	3	$35.00	$3,500.00
Ref #370	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (570 FT)**	
	Awd	$86.00	$49,020.00
	2	$97.00	$55,290.00
	3	$107.00	$60,990.00

Ref #371	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$12,000.00	$12,000.00
	2	$5,140.00	$5,140.00
	3	$9,100.00	$9,100.00
Ref #372	**840E23000**	**SELECT GRANULAR BACKFILL, (227 CY)**	
	Awd	$53.00	$12,031.00
	2	$58.50	$13,279.50
	3	$80.00	$18,160.00
Ref #373	**863E00100**	**GEOGRID, TYPE P1, (971 SY)**	
	Awd	$7.00	$6,797.00
	2	$3.60	$3,495.60
	3	$3.50	$3,398.50

Section 11 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-09.5 - Totals

Awd	**$1,433,195.10**
2	**$1,348,286.92**
3	**$1,473,057.10**

Ref #374	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$200,000.00	$200,000.00
	3	$105,000.00	$105,000.00
Ref #375	**202E22900**	**APPROACH SLAB REMOVED, (148 SY)**	
	Awd	$45.00	$6,660.00
	2	$30.00	$4,440.00
	3	$45.00	$6,660.00
Ref #376	**204E30010**	**GRANULAR MATERIAL, TYPE B, (29 CY)**	
	Awd	$129.00	$3,741.00
	2	$84.00	$2,436.00
	3	$100.00	$2,900.00
Ref #377	**204E50000**	**GEOTEXTILE FABRIC, (370 SY)**	
	Awd	$5.00	$1,850.00
	2	$2.80	$1,036.00
	3	$4.00	$1,480.00
Ref #378	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (509 CY)**	
	Awd	$40.00	$20,360.00
	2	$60.00	$30,540.00
	3	$40.00	$20,360.00
Ref #379	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (104753 LB)**	
	Awd	$1.70	$178,080.10
	2	$1.60	$167,604.80
	3	$1.35	$141,416.55
Ref #380	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (15 LB)**	
	Awd	$5.00	$75.00
	2	$16.50	$247.50
	3	$10.00	$150.00
Ref #381	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (564 LB)**	
	Awd	$1.65	$930.60
	2	$1.10	$620.40
	3	$1.65	$930.60

Ref #382	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (10078 FT)**	
	Awd	$1.36	$13,706.08
	2	$1.50	$15,117.00
	3	$1.40	$14,109.20
Ref #383	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (216 EACH)**	
	Awd	$14.00	$3,024.00
	2	$21.00	$4,536.00
	3	$25.00	$5,400.00
Ref #384	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,400.00	$8,800.00
	2	$4,700.00	$9,400.00
	3	$3,500.00	$7,000.00
Ref #385	**511E34413**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (28 CY)**	
	Awd	$950.00	$26,600.00
	2	$800.00	$22,400.00
	3	$870.00	$24,360.00
Ref #386	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (271 CY)**	
	Awd	$1,150.00	$311,650.00
	2	$1,000.00	$271,000.00
	3	$1,100.00	$298,100.00
Ref #387	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (100 CY)**	
	Awd	$900.00	$90,000.00
	2	$640.00	$64,000.00
	3	$860.00	$86,000.00
Ref #389	**511E46210**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (41 CY)**	
	Awd	$1,400.00	$57,400.00
	2	$1,350.00	$55,350.00
	3	$1,100.00	$45,100.00
Ref #390	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (967 SY)**	
	Awd	$24.00	$23,208.00
	2	$21.00	$20,307.00
	3	$21.00	$20,307.00
Ref #391	**512E33000**	**TYPE 2 WATERPROOFING, (32 SY)**	
	Awd	$45.00	$1,440.00
	2	$48.00	$1,536.00
	3	$40.00	$1,280.00
Ref #392	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3336 EACH)**	
	Awd	$4.60	$15,345.60
	2	$6.00	$20,016.00
	3	$5.00	$16,680.00
Ref #393	**513E95030**	**STRUCTURAL STEEL, MISC.: 2" DIA. FIELD DRILLED HO, (32 EACH)**	
	Awd	$75.00	$2,400.00
	2	$75.00	$2,400.00
	3	$80.00	$2,560.00
Ref #394	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (12036 SF)**	
	Awd	$10.70	$128,785.20
	2	$11.00	$132,396.00
	3	$10.00	$120,360.00

Ref #395	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (12036 SF)**	
	Awd	$3.25	$39,117.00
	2	$3.00	$36,108.00
	3	$3.00	$36,108.00
Ref #396	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (11885 SF)**	
	Awd	$3.25	$38,626.25
	2	$3.00	$35,655.00
	3	$3.00	$35,655.00
Ref #397	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (11885 SF)**	
	Awd	$3.25	$38,626.25
	2	$3.00	$35,655.00
	3	$3.00	$35,655.00
Ref #398	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (19 MNHR)**	
	Awd	$100.00	$1,900.00
	2	$100.00	$1,900.00
	3	$100.00	$1,900.00
Ref #399	**514E10000**	**FINAL INSPECTION REPAIR, (12 EACH)**	
	Awd	$425.00	$5,100.00
	2	$400.00	$4,800.00
	3	$400.00	$4,800.00
Ref #400	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (58 FT)**	
	Awd	$80.00	$4,640.00
	2	$60.00	$3,480.00
	3	$45.00	$2,610.00
Ref #401	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$10.00	$170.00
	2	$23.00	$391.00
	3	$13.00	$221.00
Ref #402	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (131 SF)**	
	Awd	$12.00	$1,572.00
	2	$15.00	$1,965.00
	3	$14.00	$1,834.00
Ref #403	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (125 FT)**	
	Awd	$60.00	$7,500.00
	2	$26.00	$3,250.00
	3	$30.00	$3,750.00
Ref #404	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,500.00	$12,000.00
	2	$2,000.00	$16,000.00
	3	$1,700.00	$13,600.00
Ref #405	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$6,075.00	$6,075.00
	3	$10,000.00	$10,000.00
Ref #406	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (23 CY)**	
	Awd	$125.00	$2,875.00
	2	$190.00	$4,370.00
	3	$175.00	$4,025.00

Ref #407	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (66 FT)**	
	Awd	$12.00	$792.00
	2	$16.75	$1,105.50
	3	$12.00	$792.00
Ref #408	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$14.00	$1,400.00
	2	$36.00	$3,600.00
	3	$18.00	$1,800.00
Ref #409	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM (SEE PROPOSA, (1236 SF)**	
	Awd	$34.50	$42,642.00
	2	$35.00	$43,260.00
	3	$34.50	$42,642.00
Ref #410	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (175 SY)**	
	Awd	$375.00	$65,625.00
	2	$320.00	$56,000.00
	3	$320.00	$56,000.00
Ref #411	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (63 FT)**	
	Awd	$360.00	$22,680.00
	2	$225.00	$14,175.00
	3	$250.00	$15,750.00
Ref #412	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (35 SY)**	
	Awd	$66.00	$2,310.00
	2	$83.00	$2,905.00
	3	$75.00	$2,625.00
Ref #413	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (550 FT)**	
	Awd	$96.00	$52,800.00
	2	$97.00	$53,350.00
	3	$107.00	$58,850.00
Ref #414	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$12,750.00	$12,750.00
	2	$5,225.00	$5,225.00
	3	$9,100.00	$9,100.00
Ref #415	**840E23000**	**SELECT GRANULAR BACKFILL, (223 CY)**	
	Awd	$67.00	$14,941.00
	2	$59.50	$13,268.50
	3	$100.00	$22,300.00
Ref #416	**863E00100**	**GEOGRID, TYPE P1, (1130 SY)**	
	Awd	$7.00	$7,910.00
	2	$3.60	$4,068.00
	3	$5.00	$5,650.00

Section 12 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-11.4 - Totals

Awd	**$1,453,532.08**
2	**$1,371,988.70**
3	**$1,285,820.35**

Ref #417	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$87,000.00	$87,000.00
	2	$200,000.00	$200,000.00
	3	$105,000.00	$105,000.00

Ref #418	**202E22900**	**APPROACH SLAB REMOVED, (148 SY)**	
	Awd	$19.00	$2,812.00
	2	$30.00	$4,440.00
	3	$45.00	$6,660.00
Ref #419	**204E30010**	**GRANULAR MATERIAL, TYPE B, (26 CY)**	
	Awd	$114.00	$2,964.00
	2	$88.00	$2,288.00
	3	$100.00	$2,600.00
Ref #420	**204E50000**	**GEOTEXTILE FABRIC, (382 SY)**	
	Awd	$3.00	$1,146.00
	2	$2.80	$1,069.60
	3	$4.00	$1,528.00
Ref #421	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (553 CY)**	
	Awd	$26.00	$14,378.00
	2	$50.00	$27,650.00
	3	$40.00	$22,120.00
Ref #422	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (106584 LB)**	
	Awd	$1.30	$138,559.20
	2	$1.60	$170,534.40
	3	$1.35	$143,888.40
Ref #423	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (15 LB)**	
	Awd	$1.75	$26.25
	2	$16.50	$247.50
	3	$10.00	$150.00
Ref #424	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (770 LB)**	
	Awd	$1.30	$1,001.00
	2	$1.05	$808.50
	3	$1.65	$1,270.50
Ref #425	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (10310 FT)**	
	Awd	$1.25	$12,887.50
	2	$1.50	$15,465.00
	3	$1.40	$14,434.00
Ref #426	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (216 EACH)**	
	Awd	$26.00	$5,616.00
	2	$21.00	$4,536.00
	3	$30.00	$6,480.00
Ref #427	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$2,250.00	$4,500.00
	2	$3,475.00	$6,950.00
	3	$3,500.00	$7,000.00
Ref #428	**511E34413**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (28 CY)**	
	Awd	$823.00	$23,044.00
	2	$825.00	$23,100.00
	3	$870.00	$24,360.00
Ref #429	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (278 CY)**	
	Awd	$775.00	$215,450.00
	2	$1,000.00	$278,000.00
	3	$1,100.00	$305,800.00

Ref #430	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (101 CY)**	
	Awd	$412.00	$41,612.00
	2	$640.00	$64,640.00
	3	$800.00	$80,800.00
Ref #431	**511E46210**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (41 CY)**	
	Awd	$1,000.00	$41,000.00
	2	$1,350.00	$55,350.00
	3	$1,100.00	$45,100.00
Ref #432	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (992 SY)**	
	Awd	$22.50	$22,320.00
	2	$21.00	$20,832.00
	3	$21.00	$20,832.00
Ref #433	**512E33000**	**TYPE 2 WATERPROOFING, (32 SY)**	
	Awd	$25.00	$800.00
	2	$48.00	$1,536.00
	3	$40.00	$1,280.00
Ref #434	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3408 EACH)**	
	Awd	$5.00	$17,040.00
	2	$6.00	$20,448.00
	3	$5.00	$17,040.00
Ref #435	**513E95030**	**STRUCTURAL STEEL, MISC.:2'' DIA. FIELD DRILLED HOL, (32 EACH)**	
	Awd	$50.00	$1,600.00
	2	$75.00	$2,400.00
	3	$80.00	$2,560.00
Ref #436	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (12296 SF)**	
	Awd	$10.70	$131,567.20
	2	$11.00	$135,256.00
	3	$10.00	$122,960.00
Ref #437	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (12296 SF)**	
	Awd	$3.25	$39,962.00
	2	$3.00	$36,888.00
	3	$3.00	$36,888.00
Ref #438	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (12145 SF)**	
	Awd	$3.25	$39,471.25
	2	$3.00	$36,435.00
	3	$3.00	$36,435.00
Ref #439	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (12145 SF)**	
	Awd	$3.25	$39,471.25
	2	$3.00	$36,435.00
	3	$3.00	$36,435.00
Ref #440	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (19 MNHR)**	
	Awd	$100.00	$1,900.00
	2	$100.00	$1,900.00
	3	$100.00	$1,900.00
Ref #441	**514E10000**	**FINAL INSPECTION REPAIR, (13 EACH)**	
	Awd	$400.00	$5,200.00
	2	$400.00	$5,200.00
	3	$400.00	$5,200.00

Ref #442	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (59 FT)**	
	Awd	$80.00	$4,720.00
	2	$60.00	$3,540.00
	3	$45.00	$2,655.00
Ref #443	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$9.00	$153.00
	2	$23.00	$391.00
	3	$13.00	$221.00
Ref #444	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (133 SF)**	
	Awd	$9.00	$1,197.00
	2	$15.00	$1,995.00
	3	$14.00	$1,862.00
Ref #445	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (127 FT)**	
	Awd	$34.00	$4,318.00
	2	$25.00	$3,175.00
	3	$30.00	$3,810.00
Ref #446	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,600.00	$12,800.00
	2	$1,990.00	$15,920.00
	3	$1,700.00	$13,600.00
Ref #447	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$6,075.00	$6,075.00
	3	$10,000.00	$10,000.00
Ref #448	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (23 CY)**	
	Awd	$105.00	$2,415.00
	2	$190.00	$4,370.00
	3	$175.00	$4,025.00
Ref #449	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (70 FT)**	
	Awd	$3.00	$210.00
	2	$16.00	$1,120.00
	3	$12.00	$840.00
Ref #450	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$13.00	$1,300.00
	2	$36.00	$3,600.00
	3	$18.00	$1,800.00
Ref #451	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM (SEE PROPOSA, (1239 SF)**	
	Awd	$34.50	$42,745.50
	2	$35.00	$43,365.00
	3	$34.50	$42,745.50
Ref #452	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (175 SY)**	
	Awd	$325.00	$56,875.00
	2	$320.00	$56,000.00
	3	$320.00	$56,000.00
Ref #453	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (64 FT)**	
	Awd	$225.00	$14,400.00
	2	$220.00	$14,080.00
	3	$250.00	$16,000.00

Ref #454	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (40 SY)**	
	Awd	$25.00	$1,000.00
	2	$76.00	$3,040.00
	3	$75.00	$3,000.00
Ref #455	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (565 FT)**	
	Awd	$96.00	$54,240.00
	2	$97.00	$54,805.00
	3	$107.00	$60,455.00
Ref #456	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$13,000.00	$13,000.00
	2	$5,225.00	$5,225.00
	3	$9,100.00	$9,100.00
Ref #457	**840E23000**	**SELECT GRANULAR BACKFILL, (236 CY)**	
	Awd	$140.00	$33,040.00
	2	$58.00	$13,688.00
	3	$100.00	$23,600.00
Ref #458	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (25 SF)**	
	Awd	$80.00	$2,000.00
	2	$149.00	$3,725.00
	3	$115.00	$2,875.00
Ref #459	**863E00100**	**GEOGRID, TYPE P1, (1197 SY)**	
	Awd	$3.00	$3,591.00
	2	$3.60	$4,309.20
	3	$5.00	$5,985.00

Section 13 - STRUCTURE OVER 20 FOOT SPAN (PIC-71-00.9 - Totals

Awd	**$1,146,832.15**
2	**$1,390,832.20**
3	**$1,307,294.40**

Ref #460	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$250,000.00	$250,000.00
	3	$140,000.00	$140,000.00
Ref #461	**202E22900**	**APPROACH SLAB REMOVED, (148 SY)**	
	Awd	$25.00	$3,700.00
	2	$30.00	$4,440.00
	3	$45.00	$6,660.00
Ref #462	**204E30010**	**GRANULAR MATERIAL, TYPE B, (42 CY)**	
	Awd	$90.00	$3,780.00
	2	$89.00	$3,738.00
	3	$100.00	$4,200.00
Ref #463	**204E50000**	**GEOTEXTILE FABRIC, (500 SY)**	
	Awd	$3.00	$1,500.00
	2	$2.80	$1,400.00
	3	$4.00	$2,000.00
Ref #464	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (573 CY)**	
	Awd	$30.00	$17,190.00
	2	$50.00	$28,650.00
	3	$40.00	$22,920.00

Ref #465	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (14 LB)**	
	Awd	$3.00	$42.00
	2	$17.00	$238.00
	3	$10.00	$140.00
Ref #466	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (856 LB)**	
	Awd	$2.00	$1,712.00
	2	$1.05	$898.80
	3	$1.65	$1,412.40
Ref #467	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (240 EACH)**	
	Awd	$25.00	$6,000.00
	2	$22.00	$5,280.00
	3	$30.00	$7,200.00
Ref #468	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$2,225.00	$4,450.00
	2	$3,450.00	$6,900.00
	3	$3,500.00	$7,000.00
Ref #469	**511E34413**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (40 CY)**	
	Awd	$750.00	$30,000.00
	2	$740.00	$29,600.00
	3	$870.00	$34,800.00
Ref #470	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (312 CY)**	
	Awd	$900.00	$280,800.00
	2	$985.00	$307,320.00
	3	$1,100.00	$343,200.00
Ref #471	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (113 CY)**	
	Awd	$400.00	$45,200.00
	2	$600.00	$67,800.00
	3	$800.00	$90,400.00
Ref #472	**511E46210**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (45 CY)**	
	Awd	$1,300.00	$58,500.00
	2	$1,350.00	$60,750.00
	3	$1,100.00	$49,500.00
Ref #473	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1095 SY)**	
	Awd	$24.00	$26,280.00
	2	$21.00	$22,995.00
	3	$21.00	$22,995.00
Ref #474	**512E33000**	**TYPE 2 WATERPROOFING, (37 SY)**	
	Awd	$26.00	$962.00
	2	$42.00	$1,554.00
	3	$45.00	$1,665.00
Ref #475	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (1558 LB)**	
	Awd	$10.00	$15,580.00
	2	$13.00	$20,254.00
	3	$9.00	$14,022.00
Ref #476	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2868 EACH)**	
	Awd	$5.00	$14,340.00
	2	$6.00	$17,208.00
	3	$5.00	$14,340.00

Ref #477	**513E95030**	**STRUCTURAL STEEL, MISC.: 2'' DIA. FIELD DRILLED HO, (40 EACH)**	
	Awd	$50.00	$2,000.00
	2	$72.50	$2,900.00
	3	$80.00	$3,200.00
Ref #478	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (20103 SF)**	
	Awd	$12.75	$256,313.25
	2	$12.00	$241,236.00
	3	$12.00	$241,236.00
Ref #479	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (20103 SF)**	
	Awd	$4.00	$80,412.00
	2	$3.50	$70,360.50
	3	$3.75	$75,386.25
Ref #480	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (19959 SF)**	
	Awd	$4.00	$79,836.00
	2	$3.50	$69,856.50
	3	$3.75	$74,846.25
Ref #481	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (19959 SF)**	
	Awd	$4.00	$79,836.00
	2	$3.50	$69,856.50
	3	$3.75	$74,846.25
Ref #482	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (22 MNHR)**	
	Awd	$100.00	$2,200.00
	2	$100.00	$2,200.00
	3	$100.00	$2,200.00
Ref #483	**514E10000**	**FINAL INSPECTION REPAIR, (15 EACH)**	
	Awd	$425.00	$6,375.00
	2	$400.00	$6,000.00
	3	$400.00	$6,000.00
Ref #484	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (66 FT)**	
	Awd	$80.00	$5,280.00
	2	$57.50	$3,795.00
	3	$45.00	$2,970.00
Ref #485	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$9.00	$153.00
	2	$23.00	$391.00
	3	$13.00	$221.00
Ref #486	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (220 SF)**	
	Awd	$12.00	$2,640.00
	2	$13.00	$2,860.00
	3	$14.00	$3,080.00
Ref #487	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (140 FT)**	
	Awd	$33.00	$4,620.00
	2	$25.00	$3,500.00
	3	$30.00	$4,200.00
Ref #488	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,750.00	$14,000.00
	2	$2,000.00	$16,000.00
	3	$1,700.00	$13,600.00

Ref #489	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$9,900.00	$9,900.00
	3	$10,000.00	$10,000.00
Ref #490	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (11 CY)**	
	Awd	$130.00	$1,430.00
	2	$305.00	$3,355.00
	3	$175.00	$1,925.00
Ref #491	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (76 FT)**	
	Awd	$3.00	$228.00
	2	$13.50	$1,026.00
	3	$12.00	$912.00
Ref #492	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$15.00	$1,500.00
	2	$35.50	$3,550.00
	3	$18.00	$1,800.00
Ref #493	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM (SEE PROPOSA, (1288 SF)**	
	Awd	$34.50	$44,436.00
	2	$35.00	$45,080.00
	3	$34.50	$44,436.00
Ref #494	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (175 SY)**	
	Awd	$350.00	$61,250.00
	2	$320.00	$56,000.00
	3	$320.00	$56,000.00
Ref #495	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (67 FT)**	
	Awd	$250.00	$16,750.00
	2	$220.00	$14,740.00
	3	$250.00	$16,750.00
Ref #496	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (55 SY)**	
	Awd	$32.00	$1,760.00
	2	$75.00	$4,125.00
	3	$75.00	$4,125.00
Ref #497	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (642 FT)**	
	Awd	$100.57	$64,565.94
	2	$97.00	$62,274.00
	3	$107.00	$68,694.00
Ref #498	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$13,000.00	$13,000.00
	2	$5,100.00	$5,100.00
	3	$9,100.00	$9,100.00
Ref #499	**840E23000**	**SELECT GRANULAR BACKFILL, (320 CY)**	
	Awd	$125.00	$40,000.00
	2	$56.00	$17,920.00
	3	$100.00	$32,000.00
Ref #500	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (14 SF)**	
	Awd	$80.00	$1,120.00
	2	$177.00	$2,478.00
	3	$115.00	$1,610.00

Ref #501		**863E00100**	**GEOGRID, TYPE P1, (1568 SY)**	
		Awd	$3.00	$4,704.00
		2	$3.60	$5,644.80
		3	$5.00	$7,840.00

Section 14 - STRUCTURE OVER 20 FOOT SPAN (PIC-71-02.7 - Totals

Awd	**$1,427,445.19**
2	**$1,549,174.10**
3	**$1,519,432.15**

Ref #504	**AA2**	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT (ALTERNATE 2), (29781 LB)**	
		Awd	$1.50	$44,671.50
		2	$1.60	$47,649.60
		3	$1.30	$38,715.30
Ref #505	**AA2**	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT (ALTERNATE 2), (33180 FT)**	
		Awd	$1.40	$46,452.00
		2	$1.50	$49,770.00
		3	$1.26	$41,806.80
Ref #506	**AA2**	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT (ALTERNATE 2), (54085 FT)**	
		Awd	$1.90	$102,761.50
		2	$2.50	$135,212.50
		3	$1.77	$95,730.45
Ref #507	**AA2**	**509E30040**	**NO. 6 DEFORMED GFRP REINFORCEMENT (ALTERNATE 2), (26855 FT)**	
		Awd	$3.00	$80,565.00
		2	$3.30	$88,621.50
		3	$2.80	$75,194.00

Section 15 - STRUCTURE OVER 20 FOOT SPAN (PIC-71-0278 - Totals

Awd	**$274,450.00**
2	**$321,253.60**
3	**$251,446.55**

Ref #508		**411E10000**	**STABILIZED CRUSHED AGGREGATE, (3390 CY)**	
		Awd	$75.00	$254,250.00
		2	$105.00	$355,950.00
		3	$117.46	$398,189.40
Ref #509		**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1500 HOUR)**	
		Awd	$90.00	$135,000.00
		2	$100.00	$150,000.00
		3	$105.35	$158,025.00
Ref #510		**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (2 EACH)**	
		Awd	$65,000.00	$130,000.00
		2	$40,000.00	$80,000.00
		3	$57,000.00	$114,000.00
Ref #511		**614E11630**	**INCREASED BARRIER DELINEATION, (10378 FT)**	
		Awd	$0.70	$7,264.60
		2	$0.30	$3,113.40
		3	$2.73	$28,331.94

Ref #512	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (412.5 FT)**	
	Awd	$32.00	$13,200.00
	2	$30.00	$12,375.00
	3	$31.00	$12,787.50
Ref #513	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (25 EACH)**	
	Awd	$2,300.00	$57,500.00
	2	$2,140.00	$53,500.00
	3	$2,388.19	$59,704.75
Ref #514	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$30,000.00	$30,000.00
	3	$21,110.00	$21,110.00
Ref #515	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (39 EACH)**	
	Awd	$660.00	$25,740.00
	2	$650.00	$25,350.00
	3	$250.00	$9,750.00
Ref #516	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$480.00	$4,800.00
	2	$370.00	$3,700.00
	3	$237.27	$2,372.70
Ref #517	**614E12600**	**REPLACEMENT DRUM, (300 EACH)**	
	Awd	$69.00	$20,700.00
	2	$60.00	$18,000.00
	3	$84.92	$25,476.00
Ref #518	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (3 EACH)**	
	Awd	$84,000.00	$252,000.00
	2	$70,000.00	$210,000.00
	3	$48,150.00	$144,450.00
Ref #519	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (4233 EACH)**	
	Awd	$25.00	$105,825.00
	2	$39.80	$168,473.40
	3	$39.62	$167,711.46
Ref #520	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (3288 EACH)**	
	Awd	$9.00	$29,592.00
	2	$6.00	$19,728.00
	3	$21.28	$69,968.64
Ref #521	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (97 EACH)**	
	Awd	$9.00	$873.00
	2	$18.00	$1,746.00
	3	$21.27	$2,063.19
Ref #522	**614E13350**	**OBJECT MARKER, ONE WAY, (1933 EACH)**	
	Awd	$16.00	$30,928.00
	2	$17.00	$32,861.00
	3	$21.28	$41,134.24
Ref #523	**614E13360**	**OBJECT MARKER, TWO WAY, (860 EACH)**	
	Awd	$17.00	$14,620.00
	2	$18.75	$16,125.00
	3	$21.28	$18,300.80

Ref #524	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (72 SNMT)**	
	Awd	$900.00	$64,800.00
	2	$600.00	$43,200.00
	3	$550.00	$39,600.00
Ref #525	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (30.91 MILE)**	
	Awd	$1,200.00	$37,092.00
	2	$1,106.00	$34,186.46
	3	$600.00	$18,546.00
Ref #526	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.44 MILE)**	
	Awd	$2,600.00	$1,144.00
	2	$2,950.00	$1,298.00
	3	$1,380.00	$607.20
Ref #527	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (89.13 MILE)**	
	Awd	$3,200.00	$285,216.00
	2	$2,130.00	$189,846.90
	3	$2,320.00	$206,781.60
Ref #528	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (1.63 MILE)**	
	Awd	$1,600.00	$2,608.00
	2	$2,000.00	$3,260.00
	3	$735.00	$1,198.05
Ref #529	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (6573 FT)**	
	Awd	$2.60	$17,089.80
	2	$1.35	$8,873.55
	3	$1.55	$10,188.15
Ref #530	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (10016 FT)**	
	Awd	$2.20	$22,035.20
	2	$0.85	$8,513.60
	3	$1.25	$12,520.00
Ref #531	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (40 FT)**	
	Awd	$3.70	$148.00
	2	$4.00	$160.00
	3	$4.50	$180.00
Ref #532	**614E32658**	**WORK ZONE SPEED MEASUREMENT MARKING, CLASS I, 642 , (45 EACH)**	
	Awd	$160.00	$7,200.00
	2	$360.00	$16,200.00
	3	$75.00	$3,375.00
Ref #533	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (15308 SY)**	
	Awd	$55.00	$841,940.00
	2	$68.00	$1,040,944.00
	3	$59.27	$907,305.16
Ref #534	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (44333 SY)**	
	Awd	$43.00	$1,906,319.00
	2	$60.00	$2,659,980.00
	3	$53.82	$2,386,002.06
Ref #535	**616E10000**	**WATER, (1320 MGAL)**	
	Awd	$64.00	$84,480.00
	2	$80.00	$105,600.00
	3	$17.85	$23,562.00

Ref #536	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (35.44 MILE)**	
	Awd	$650.00	$23,036.00
	2	$975.73	$34,579.87
	3	$685.00	$24,276.40
Ref #537	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (132382 FT)**	
	Awd	$10.00	$1,323,820.00
	2	$10.00	$1,323,820.00
	3	$19.89	$2,633,077.98
Ref #538	**622E41050**	**PORTABLE BARRIER, "Y" CONNECTOR, (1 EACH)**	
	Awd	$3,100.00	$3,100.00
	2	$1,500.00	$1,500.00
	3	$4,515.22	$4,515.22
Ref #539	**622E41110**	**PORTABLE BARRIER, ANCHORED, (1992 FT)**	
	Awd	$28.00	$55,776.00
	2	$35.00	$69,720.00
	3	$31.61	$62,967.12
Ref #540	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (392 SNMT)**	
	Awd	$460.00	$180,320.00
	2	$480.00	$188,160.00
	3	$475.00	$186,200.00
Ref #541	**829E00100**	**WORK ZONE EGRESS WARNING SYSTEM, (60 SNMT)**	
	Awd	$1,600.00	$96,000.00
	2	$1,250.00	$75,000.00
	3	$3,515.00	$210,900.00
Ref #1008	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$180,000.00	$180,000.00
	3	$278,487.84	$278,487.84
Ref #1013	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (32.54 MILE)**	
	Awd	$800.00	$26,032.00
	2	$685.00	$22,289.90
	3	$865.00	$28,147.10
Ref #1014	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (32.54 MILE)**	
	Awd	$1,500.00	$48,810.00
	2	$895.00	$29,123.30
	3	$2,270.00	$73,865.80
Ref #1015	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (3140 FT)**	
	Awd	$2.00	$6,280.00
	2	$1.50	$4,710.00
	3	$1.00	$3,140.00
Ref #1016	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (3216 FT)**	
	Awd	$1.30	$4,180.80
	2	$1.00	$3,216.00
	3	$0.85	$2,733.60

Section 16 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$6,346,719.40**
2	**$7,225,103.38**
3	**$8,391,551.90**

Ref #542	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$124,000.00	$124,000.00
	2	$50,000.00	$50,000.00
	3	$61,727.42	$61,727.42
Ref #543	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$80,000.00	$80,000.00
	3	$39,596.68	$39,596.68
Ref #544	**202E20010**	**HEADWALL REMOVED, (21 EACH)**	
	Awd	$225.00	$4,725.00
	2	$800.00	$16,800.00
	3	$972.22	$20,416.62
Ref #545	**202E23000**	**PAVEMENT REMOVED, (139660 SY)**	
	Awd	$6.00	$837,960.00
	2	$5.50	$768,130.00
	3	$9.80	$1,368,668.00
Ref #546	**202E30700**	**CONCRETE BARRIER REMOVED, (77 FT)**	
	Awd	$17.00	$1,309.00
	2	$12.00	$924.00
	3	$40.96	$3,153.92
Ref #547	**202E32000**	**CURB REMOVED, (734 FT)**	
	Awd	$5.00	$3,670.00
	2	$5.00	$3,670.00
	3	$11.44	$8,396.96
Ref #548	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (4004 FT)**	
	Awd	$16.00	$64,064.00
	2	$18.50	$74,074.00
	3	$48.57	$194,474.28
Ref #549	**202E35200**	**PIPE REMOVED, OVER 24", (20 FT)**	
	Awd	$59.00	$1,180.00
	2	$110.00	$2,200.00
	3	$156.24	$3,124.80
Ref #550	**202E38000**	**GUARDRAIL REMOVED, (7080 FT)**	
	Awd	$2.00	$14,160.00
	2	$1.60	$11,328.00
	3	$2.50	$17,700.00
Ref #551	**202E58100**	**CATCH BASIN REMOVED, (41 EACH)**	
	Awd	$350.00	$14,350.00
	2	$425.00	$17,425.00
	3	$596.95	$24,474.95
Ref #552	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 36" TYP, (184 FT)**	
	Awd	$63.00	$11,592.00
	2	$80.00	$14,720.00
	3	$78.28	$14,403.52
Ref #553	**202E75000**	**FENCE REMOVED, (680 FT)**	
	Awd	$2.00	$1,360.00
	2	$2.30	$1,564.00
	3	$5.75	$3,910.00

Ref #554	**203E10000**	**EXCAVATION, (27916 CY)**	
	Awd	$12.50	$348,950.00
	2	$20.00	$558,320.00
	3	$16.25	$453,635.00
Ref #555	**203E20000**	**EMBANKMENT, (9830 CY)**	
	Awd	$12.50	$122,875.00
	2	$5.00	$49,150.00
	3	$12.23	$120,220.90
Ref #556	**203E20001**	**EMBANKMENT, AS PER PLAN, (1025 CY)**	
	Awd	$20.00	$20,500.00
	2	$5.00	$5,125.00
	3	$20.16	$20,664.00
Ref #557	**204E10000**	**SUBGRADE COMPACTION, (918 SY)**	
	Awd	$3.00	$2,754.00
	2	$8.00	$7,344.00
	3	$5.81	$5,333.58
Ref #558	**204E45000**	**PROOF ROLLING, (98 HOUR)**	
	Awd	$400.00	$39,200.00
	2	$200.00	$19,600.00
	3	$223.12	$21,865.76
Ref #559	**206E10500**	**CEMENT, (5035 TON)**	
	Awd	$208.00	$1,047,280.00
	2	$190.00	$956,650.00
	3	$195.00	$981,825.00
Ref #560	**206E11000**	**CURING COAT, (194573 SY)**	
	Awd	$1.10	$214,030.30
	2	$1.10	$214,030.30
	3	$1.10	$214,030.30
Ref #561	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (194573 SY)**	
	Awd	$3.20	$622,633.60
	2	$3.53	$686,842.69
	3	$4.95	$963,136.35
Ref #562	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$31,500.00	$31,500.00
	2	$34,000.00	$34,000.00
	3	$30,000.00	$30,000.00
Ref #563	**209E10000**	**DITCH CLEANOUT, (200 FT)**	
	Awd	$33.00	$6,600.00
	2	$10.00	$2,000.00
	3	$30.35	$6,070.00
Ref #564	**606E15050**	**GUARDRAIL, TYPE MGS, (5950 FT)**	
	Awd	$20.00	$119,000.00
	2	$18.80	$111,860.00
	3	$21.00	$124,950.00
Ref #565	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (1000 FT)**	
	Awd	$33.00	$33,000.00
	2	$31.60	$31,600.00
	3	$29.00	$29,000.00

Ref #566	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$1,700.00	$1,700.00
	2	$1,635.00	$1,635.00
	3	$1,300.00	$1,300.00
Ref #567	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (18 EACH)**	
	Awd	$2,750.00	$49,500.00
	2	$2,585.00	$46,530.00
	3	$2,350.00	$42,300.00
Ref #568	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (11 EACH)**	
	Awd	$1,360.00	$14,960.00
	2	$1,360.00	$14,960.00
	3	$975.00	$10,725.00
Ref #569	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (29 EACH)**	
	Awd	$2,450.00	$71,050.00
	2	$2,450.00	$71,050.00
	3	$2,250.00	$65,250.00
Ref #570	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$635.00	$2,540.00
	2	$595.00	$2,380.00
	3	$450.00	$1,800.00
Ref #571	**606E55010**	**SPECIAL - CABLE BARRIER WITH CONCRETE LINE POST FO, (14394 FT)**	
	Awd	$42.00	$604,548.00
	2	$42.50	$611,745.00
	3	$59.50	$856,443.00
Ref #572	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (14 EACH)**	
	Awd	$4,200.00	$58,800.00
	2	$3,950.00	$55,300.00
	3	$3,400.00	$47,600.00
Ref #573	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (8 EACH)**	
	Awd	$6,100.00	$48,800.00
	2	$6,125.00	$49,000.00
	3	$6,100.00	$48,800.00
Ref #574	**607E15000**	**FENCE, TYPE 47, (994 FT)**	
	Awd	$22.00	$21,868.00
	2	$19.50	$19,383.00
	3	$13.00	$12,922.00
Ref #575	**607E70000**	**FENCELINE SEEDING AND MULCHING, (994 FT)**	
	Awd	$1.75	$1,739.50
	2	$1.75	$1,739.50
	3	$0.68	$675.92
Ref #576	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (108 FT)**	
	Awd	$175.00	$18,900.00
	2	$175.00	$18,900.00
	3	$200.00	$21,600.00
Ref #577	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (7 EACH)**	
	Awd	$5,000.00	$35,000.00
	2	$3,400.00	$23,800.00
	3	$6,351.71	$44,461.97

Ref #578	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$3,800.00	$3,800.00
	3	$6,350.89	$6,350.89
Ref #579	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (18 EACH)**	
	Awd	$1,500.00	$27,000.00
	2	$1,230.00	$22,140.00
	3	$1,049.58	$18,892.44

Section 17 - ROADWAY (PART 2) - Totals

Awd	**$4,655,598.40**
2	**$4,659,719.49**
3	**$5,909,899.26**

Ref #580	**601E10000**	**RIPRAP, (8 SY)**	
	Awd	$325.00	$2,600.00
	2	$500.00	$4,000.00
	3	$779.40	$6,235.20
Ref #581	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (16.2 SY)**	
	Awd	$130.00	$2,106.00
	2	$100.00	$1,620.00
	3	$282.71	$4,579.90
Ref #582	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (402 SY)**	
	Awd	$78.00	$31,356.00
	2	$75.00	$30,150.00
	3	$81.58	$32,795.16
Ref #583	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (44 CY)**	
	Awd	$110.00	$4,840.00
	2	$175.00	$7,700.00
	3	$249.02	$10,956.88
Ref #584	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (9 CY)**	
	Awd	$133.00	$1,197.00
	2	$133.00	$1,197.00
	3	$487.79	$4,390.11
Ref #585	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (20 CY)**	
	Awd	$270.00	$5,400.00
	2	$130.00	$2,600.00
	3	$723.50	$14,470.00
Ref #586	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$75.00	$150.00
Ref #587	**659E00300**	**TOPSOIL, (10486 CY)**	
	Awd	$8.00	$83,888.00
	2	$5.50	$57,673.00
	3	$7.45	$78,120.70
Ref #588	**659E10000**	**SEEDING AND MULCHING, (94473 SY)**	
	Awd	$0.50	$47,236.50
	2	$0.44	$41,568.12
	3	$0.68	$64,241.64

Ref #589	**659E14000**	**REPAIR SEEDING AND MULCHING, (4724 SY)**	
	Awd	$0.50	$2,362.00
	2	$0.40	$1,889.60
	3	$0.68	$3,212.32
Ref #590	**659E15000**	**INTER-SEEDING, (4724 SY)**	
	Awd	$0.01	$47.24
	2	$0.01	$47.24
	3	$0.48	$2,267.52
Ref #591	**659E20000**	**COMMERCIAL FERTILIZER, (13.18 TON)**	
	Awd	$535.00	$7,051.30
	2	$500.00	$6,590.00
	3	$950.00	$12,521.00
Ref #592	**659E31000**	**LIME, (19.52 ACRE)**	
	Awd	$50.00	$976.00
	2	$50.00	$976.00
	3	$10.00	$195.20
Ref #593	**659E35000**	**WATER, (523 MGAL)**	
	Awd	$0.01	$5.23
	2	$0.01	$5.23
	3	$0.50	$261.50
Ref #594	**659E40000**	**MOWING, (213 MSF)**	
	Awd	$2.00	$426.00
	2	$1.72	$366.36
	3	$6.00	$1,278.00
Ref #595	**670E00500**	**SLOPE EROSION PROTECTION, (15838 SY)**	
	Awd	$2.00	$31,676.00
	2	$1.72	$27,241.36
	3	$2.25	$35,635.50
Ref #596	**670E00700**	**DITCH EROSION PROTECTION, (3178 SY)**	
	Awd	$2.00	$6,356.00
	2	$1.72	$5,466.16
	3	$1.95	$6,197.10
Ref #597	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,200.00	$3,200.00
	3	$3,255.00	$3,255.00
Ref #598	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$43,000.00	$43,000.00
	3	$32,340.00	$32,340.00
Ref #599	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$17,000.00	$17,000.00
	3	$13,478.17	$13,478.17
Ref #600	**832E30000**	**EROSION CONTROL, (608725 EACH)**	
	Awd	$1.00	$608,725.00
	2	$1.00	$608,725.00
	3	$1.00	$608,725.00

Section 18 - EROSION CONTROL (PART 2) - Totals

Awd	**$879,848.27**
2	**$861,115.07**
3	**$935,305.90**

Ref #601	**602E20000**	**CONCRETE MASONRY, (24.4 CY)**	
	Awd	$2,000.00	$48,800.00
	2	$3,500.00	$85,400.00
	3	$2,268.99	$55,363.36
Ref #602	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (58428 FT)**	
	Awd	$10.00	$584,280.00
	2	$9.00	$525,852.00
	3	$11.34	$662,573.52
Ref #603	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (513 FT)**	
	Awd	$17.00	$8,721.00
	2	$17.00	$8,721.00
	3	$24.94	$12,794.22
Ref #604	**605E14000**	**6" BASE PIPE UNDERDRAINS, (59367 FT)**	
	Awd	$8.00	$474,936.00
	2	$7.00	$415,569.00
	3	$8.58	$509,368.86
Ref #605	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (2643 FT)**	
	Awd	$18.00	$47,574.00
	2	$30.00	$79,290.00
	3	$34.94	$92,346.42
Ref #606	**611E00900**	**6" CONDUIT, TYPE B, (25 FT)**	
	Awd	$50.00	$1,250.00
	2	$48.00	$1,200.00
	3	$34.62	$865.50
Ref #607	**611E01400**	**6" CONDUIT, TYPE E, (25 FT)**	
	Awd	$50.00	$1,250.00
	2	$48.00	$1,200.00
	3	$34.62	$865.50
Ref #608	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$40.00	$2,000.00
	2	$51.00	$2,550.00
	3	$34.62	$1,731.00
Ref #609	**611E04600**	**12" CONDUIT, TYPE C, (16 FT)**	
	Awd	$97.00	$1,552.00
	2	$160.00	$2,560.00
	3	$179.48	$2,871.68
Ref #610	**611E05900**	**15" CONDUIT, TYPE B, (431 FT)**	
	Awd	$97.00	$41,807.00
	2	$120.00	$51,720.00
	3	$161.84	$69,753.04
Ref #611	**611E06100**	**15" CONDUIT, TYPE C, (758 FT)**	
	Awd	$78.00	$59,124.00
	2	$83.00	$62,914.00
	3	$102.95	$78,036.10

Ref #612	**611E06700**	**15" CONDUIT, TYPE F, (16 FT)**	
	Awd	$166.00	$2,656.00
	2	$192.00	$3,072.00
	3	$161.48	$2,583.68
Ref #613	**611E07400**	**18" CONDUIT, TYPE B, (594 FT)**	
	Awd	$113.00	$67,122.00
	2	$150.00	$89,100.00
	3	$132.55	$78,734.70
Ref #614	**611E07600**	**18" CONDUIT, TYPE C, (417 FT)**	
	Awd	$90.00	$37,530.00
	2	$130.00	$54,210.00
	3	$133.94	$55,852.98
Ref #615	**611E10400**	**24" CONDUIT, TYPE B, (461 FT)**	
	Awd	$128.00	$59,008.00
	2	$150.00	$69,150.00
	3	$170.36	$78,535.96
Ref #616	**611E10600**	**24" CONDUIT, TYPE C, (663 FT)**	
	Awd	$105.00	$69,615.00
	2	$120.00	$79,560.00
	3	$136.76	$90,671.88
Ref #617	**611E13400**	**30" CONDUIT, TYPE B, (310 FT)**	
	Awd	$150.00	$46,500.00
	2	$210.00	$65,100.00
	3	$319.92	$99,175.20
Ref #618	**611E54200**	**97" X 151" CONDUIT, TYPE A, 706.04, (219 FT)**	
	Awd	$1,500.00	$328,500.00
	2	$1,900.00	$416,100.00
	3	$3,463.32	$758,467.08
Ref #619	**611E96600**	**CONDUIT, BORED OR JACKED, 36" TYP A, (210 FT)**	
	Awd	$800.00	$168,000.00
	2	$860.00	$180,600.00
	3	$729.82	$153,262.20
Ref #620	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$4,400.00	$4,400.00
	2	$4,200.00	$4,200.00
	3	$2,640.46	$2,640.46
Ref #621	**611E98300**	**CATCH BASIN, NO. 5, (2 EACH)**	
	Awd	$5,200.00	$10,400.00
	2	$3,300.00	$6,600.00
	3	$4,584.12	$9,168.24
Ref #622	**611E98410**	**CATCH BASIN, NO. 8, (21 EACH)**	
	Awd	$5,600.00	$117,600.00
	2	$4,400.00	$92,400.00
	3	$4,789.96	$100,589.16
Ref #623	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$3,100.00	$6,200.00
	2	$3,000.00	$6,000.00
	3	$1,751.62	$3,503.24

Ref #624	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$3,100.00	$3,100.00
	2	$3,000.00	$3,000.00
	3	$2,206.21	$2,206.21
Ref #625	**611E99574**	**MANHOLE, NO. 3, (4 EACH)**	
	Awd	$5,500.00	$22,000.00
	2	$5,600.00	$22,400.00
	3	$4,931.04	$19,724.16
Ref #626	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (9 EACH)**	
	Awd	$400.00	$3,600.00
	2	$640.00	$5,760.00
	3	$572.82	$5,155.38
Ref #627	**611E99900**	**DRAINAGE STRUCTURE, MISC.:BLIND TAP, (1 EACH)**	
	Awd	$1,160.00	$1,160.00
	2	$1,300.00	$1,300.00
	3	$2,658.24	$2,658.24
Ref #1003	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$60,000.00	$60,000.00
	3	$185,292.01	$185,292.01

Section 19 - DRAINAGE (PART 2) - Totals

Awd	**$2,293,685.00**
2	**$2,395,528.00**
3	**$3,134,789.98**

Ref #628	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (200 SY)**	
	Awd	$93.00	$18,600.00
	2	$35.00	$7,000.00
	3	$75.25	$15,050.00
Ref #629	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (800 SY)**	
	Awd	$68.00	$54,400.00
	2	$60.00	$48,000.00
	3	$80.25	$64,200.00
Ref #630	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (6000 SY)**	
	Awd	$66.00	$396,000.00
	2	$50.00	$300,000.00
	3	$85.65	$513,900.00
Ref #631	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (14258 SY)**	
	Awd	$5.00	$71,290.00
	2	$3.00	$42,774.00
	3	$1.74	$24,808.92
Ref #632	**302E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN (PG64-22, (44429 CY)**	
	Awd	$125.00	$5,553,625.00
	2	$131.00	$5,820,199.00
	3	$149.18	$6,627,918.22
Ref #633	**304E20000**	**AGGREGATE BASE, (32389 CY)**	
	Awd	$58.25	$1,886,659.25
	2	$52.00	$1,684,228.00
	3	$69.17	$2,240,347.13

Ref #634	**407E20000**	**NON-TRACKING TACK COAT, (34140 GAL)**	
	Awd	$3.50	$119,490.00
	2	$3.25	$110,955.00
	3	$4.00	$136,560.00
Ref #635	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (10638 CY)**	
	Awd	$3.50	$37,233.00
	2	$1.00	$10,638.00
	3	$7.00	$74,466.00
Ref #636	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (8953 CY)**	
	Awd	$148.00	$1,325,044.00
	2	$190.00	$1,701,070.00
	3	$185.22	$1,658,274.66
Ref #637	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (8233 CY)**	
	Awd	$194.00	$1,597,202.00
	2	$270.00	$2,222,910.00
	3	$253.07	$2,083,525.31
Ref #638	**609E24510**	**CURB, TYPE 4-C, (396 FT)**	
	Awd	$81.00	$32,076.00
	2	$44.00	$17,424.00
	3	$45.51	$18,021.96
Ref #639	**618E40101**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (600 FT)**	
	Awd	$15.00	$9,000.00
	2	$20.00	$12,000.00
	3	$21.26	$12,756.00
Ref #640	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (12.44 MILE)**	
	Awd	$625.00	$7,775.00
	2	$1,000.00	$12,440.00
	3	$625.00	$7,775.00
Ref #1009	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (34 CY)**	
	Awd	$340.00	$11,560.00
	2	$700.00	$23,800.00
	3	$494.86	$16,825.24

Section 20 - PAVEMENT (PART 2) - Totals

Awd	**$11,119,954.25**
2	**$12,013,438.00**
3	**$13,494,428.44**

Ref #641	**621E00100**	**RPM, (544 EACH)**	
	Awd	$36.00	$19,584.00
	2	$33.75	$18,360.00
	3	$33.55	$18,251.20
Ref #642	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (284 EACH)**	
	Awd	$6.00	$1,704.00
	2	$10.00	$2,840.00
	3	$24.07	$6,835.88
Ref #643	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$340.00	$1,020.00
	2	$315.00	$945.00
	3	$435.00	$1,305.00

Ref #644	**626E00102**	**BARRIER REFLECTOR, TYPE 1, (ONE-WAY), (48 EACH)**	
	Awd	$11.00	$528.00
	2	$10.00	$480.00
	3	$9.00	$432.00
Ref #645	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (ONE-WAY), (212 EACH)**	
	Awd	$11.00	$2,332.00
	2	$11.00	$2,332.00
	3	$9.00	$1,908.00
Ref #646	**626E00118**	**BARRIER REFLECTOR, TYPE 6, (147 EACH)**	
	Awd	$14.00	$2,058.00
	2	$12.90	$1,896.30
	3	$15.00	$2,205.00
Ref #647	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (87 FT)**	
	Awd	$14.00	$1,218.00
	2	$13.50	$1,174.50
	3	$11.00	$957.00
Ref #648	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (40.5 FT)**	
	Awd	$17.00	$688.50
	2	$16.00	$648.00
	3	$12.50	$506.25
Ref #649	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (30 FT)**	
	Awd	$20.00	$600.00
	2	$19.00	$570.00
	3	$15.00	$450.00
Ref #650	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (42 FT)**	
	Awd	$52.00	$2,184.00
	2	$49.00	$2,058.00
	3	$28.50	$1,197.00
Ref #651	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$52.00	$104.00
	2	$49.00	$98.00
	3	$42.00	$84.00
Ref #652	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (2 EACH)**	
	Awd	$920.00	$1,840.00
	2	$865.00	$1,730.00
	3	$875.00	$1,750.00
Ref #653	**630E80100**	**SIGN, FLAT SHEET, (61 SF)**	
	Awd	$16.00	$976.00
	2	$15.00	$915.00
	3	$20.00	$1,220.00
Ref #654	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (90 SF)**	
	Awd	$23.00	$2,070.00
	2	$22.00	$1,980.00
	3	$24.50	$2,205.00
Ref #655	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$795.00	$1,590.00
	3	$1,350.00	$2,700.00

Ref #656	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (3 EACH)**	
	Awd	$8,300.00	$24,900.00
	2	$7,825.00	$23,475.00
	3	$5,000.00	$15,000.00
Ref #657	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (13 EACH)**	
	Awd	$10.00	$130.00
	2	$10.00	$130.00
	3	$15.00	$195.00
Ref #658	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (10 EACH)**	
	Awd	$16.00	$160.00
	2	$15.00	$150.00
	3	$15.00	$150.00
Ref #659	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$198.00	$396.00
	2	$185.00	$370.00
	3	$350.00	$700.00
Ref #660	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.23 MILE)**	
	Awd	$4,000.00	$920.00
	2	$3,762.00	$865.26
	3	$3,100.00	$713.00
Ref #661	**642E00300**	**CENTER LINE, TYPE 1, (0.11 MILE)**	
	Awd	$6,900.00	$759.00
	2	$6,500.00	$715.00
	3	$4,370.00	$480.70
Ref #662	**642E01312**	**LANE REDUCTION ARROW, TYPE 1, (2 EACH)**	
	Awd	$530.00	$1,060.00
	2	$500.00	$1,000.00
	3	$200.00	$400.00
Ref #663	**648E00104**	**EDGE LINE, 6", (18.2 MILE)**	
	Awd	$2,100.00	$38,220.00
	2	$1,990.00	$36,218.00
	3	$2,230.00	$40,586.00
Ref #664	**648E00204**	**LANE LINE, 6", (18.2 MILE)**	
	Awd	$1,300.00	$23,660.00
	2	$1,250.00	$22,750.00
	3	$670.00	$12,194.00
Ref #665	**807E10010**	**WET REFLECTIVE TRAFFIC PAINT, EDGE LINE, 6", (12.72 MILE)**	
	Awd	$2,600.00	$33,072.00
	2	$2,520.00	$32,054.40
	3	$3,365.00	$42,802.80
Ref #666	**807E10110**	**WET REFLECTIVE TRAFFIC PAINT, LANE LINE, 6", (11.89 MILE)**	
	Awd	$1,300.00	$15,457.00
	2	$1,280.00	$15,219.20
	3	$1,055.00	$12,543.95
Ref #667	**807E10410**	**WET REFLECTIVE TRAFFIC PAINT, DOTTED LINE, 6", (1000 FT)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.50	$1,500.00

Ref #668	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (24.24 MILE)**	
	Awd	$2,800.00	$67,872.00
	2	$2,651.00	$64,260.24
	3	$2,500.00	$60,600.00
Ref #669	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.56 MILE)**	
	Awd	$5,700.00	$3,192.00
	2	$5,400.00	$3,024.00
	3	$6,000.00	$3,360.00

Section 21 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$249,404.50**
2	**$238,847.90**
3	**$233,231.78**

Ref #670	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$59,000.00	$59,000.00
	3	$132,500.00	$132,500.00
Ref #671	**202E22900**	**APPROACH SLAB REMOVED, (230 SY)**	
	Awd	$48.00	$11,040.00
	2	$25.00	$5,750.00
	3	$50.00	$11,500.00
Ref #672	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$1.00	$1.00
	3	$55,000.00	$55,000.00
Ref #673	**503E21100**	**UNCLASSIFIED EXCAVATION, (153 CY)**	
	Awd	$150.00	$22,950.00
	2	$130.00	$19,890.00
	3	$50.00	$7,650.00
Ref #674	**504E11101**	**STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN, (462 SF)**	
	Awd	$45.00	$20,790.00
	2	$25.00	$11,550.00
	3	$35.00	$16,170.00
Ref #675	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$25,000.00	$25,000.00
	3	$35,000.00	$35,000.00
Ref #676	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1450 FT)**	
	Awd	$11.00	$15,950.00
	2	$20.00	$29,000.00
	3	$5.00	$7,250.00
Ref #677	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1550 FT)**	
	Awd	$60.00	$93,000.00
	2	$43.00	$66,650.00
	3	$75.00	$116,250.00
Ref #678	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (59728 LB)**	
	Awd	$1.75	$104,524.00
	2	$1.71	$102,134.88
	3	$1.60	$95,564.80

Ref #679	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4034 FT)**	
	Awd	$1.40	$5,647.60
	2	$1.50	$6,051.00
	3	$1.20	$4,840.80
Ref #680	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (226 CY)**	
	Awd	$1,150.00	$259,900.00
	2	$1,150.00	$259,900.00
	3	$1,400.00	$316,400.00
Ref #681	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (39 CY)**	
	Awd	$1,400.00	$54,600.00
	2	$1,100.00	$42,900.00
	3	$1,400.00	$54,600.00
Ref #682	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (104 CY)**	
	Awd	$875.00	$91,000.00
	2	$850.00	$88,400.00
	3	$750.00	$78,000.00
Ref #683	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (367 SY)**	
	Awd	$23.00	$8,441.00
	2	$21.00	$7,707.00
	3	$21.00	$7,707.00
Ref #684	**512E33000**	**TYPE 2 WATERPROOFING, (20 SY)**	
	Awd	$45.00	$900.00
	2	$41.00	$820.00
	3	$50.00	$1,000.00
Ref #685	**515E15070**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (8 EACH)**	
	Awd	$45,000.00	$360,000.00
	2	$49,000.00	$392,000.00
	3	$47,500.00	$380,000.00
Ref #686	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (21 EACH)**	
	Awd	$4,700.00	$98,700.00
	2	$1,300.00	$27,300.00
	3	$3,000.00	$63,000.00
Ref #687	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (119 SF)**	
	Awd	$12.00	$1,428.00
	2	$4.00	$476.00
	3	$6.00	$714.00
Ref #688	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (119 SF)**	
	Awd	$13.00	$1,547.00
	2	$11.00	$1,309.00
	3	$7.00	$833.00
Ref #689	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (67 SF)**	
	Awd	$14.00	$938.00
	2	$18.00	$1,206.00
	3	$14.00	$938.00
Ref #690	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (132 FT)**	
	Awd	$60.00	$7,920.00
	2	$30.00	$3,960.00
	3	$35.00	$4,620.00

Ref #691	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$1,860.00	$29,760.00
	2	$2,400.00	$38,400.00
	3	$2,500.00	$40,000.00
Ref #692	**518E12301**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (7 EACH)**	
	Awd	$1,900.00	$13,300.00
	2	$4,400.00	$30,800.00
	3	$6,500.00	$45,500.00
Ref #693	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (89 CY)**	
	Awd	$120.00	$10,680.00
	2	$115.00	$10,235.00
	3	$150.00	$13,350.00
Ref #694	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (151 FT)**	
	Awd	$10.00	$1,510.00
	2	$10.00	$1,510.00
	3	$15.00	$2,265.00
Ref #695	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$16.00	$960.00
	2	$26.00	$1,560.00
	3	$50.00	$3,000.00
Ref #696	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$6,400.00	$12,800.00
	2	$3,800.00	$7,600.00
	3	$4,000.00	$8,000.00
Ref #697	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (330 SY)**	
	Awd	$375.00	$123,750.00
	2	$370.00	$122,100.00
	3	$325.00	$107,250.00
Ref #698	**526E90010**	**TYPE A INSTALLATION, (112 FT)**	
	Awd	$310.00	$34,720.00
	2	$215.00	$24,080.00
	3	$250.00	$28,000.00
Ref #699	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (197 CY)**	
	Awd	$100.00	$19,700.00
	2	$160.00	$31,520.00
	3	$90.00	$17,730.00
Ref #700	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (47 CF)**	
	Awd	$428.00	$20,116.00
	2	$450.00	$21,150.00
	3	$428.00	$20,116.00
Ref #1010	**507E93300**	**STEEL POINTS OR SHOES, (20 EACH)**	
	Awd	$295.00	$5,900.00
	2	$380.00	$7,600.00
	3	$350.00	$7,000.00

Section 22 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-0456 - Totals

Awd	**$1,656,471.60**
2	**$1,447,559.88**
3	**$1,681,748.60**

Ref #701	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$37,000.00	$37,000.00
	3	$87,500.00	$87,500.00
Ref #702	**202E22900**	**APPROACH SLAB REMOVED, (232 SY)**	
	Awd	$45.00	$10,440.00
	2	$25.00	$5,800.00
	3	$35.00	$8,120.00
Ref #703	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$1.00	$1.00
	3	$55,000.00	$55,000.00
Ref #704	**503E21100**	**UNCLASSIFIED EXCAVATION, (153 CY)**	
	Awd	$160.00	$24,480.00
	2	$120.00	$18,360.00
	3	$50.00	$7,650.00
Ref #705	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$15,000.00	$15,000.00
	3	$17,500.00	$17,500.00
Ref #706	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1450 FT)**	
	Awd	$10.00	$14,500.00
	2	$21.00	$30,450.00
	3	$5.00	$7,250.00
Ref #707	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1550 FT)**	
	Awd	$64.00	$99,200.00
	2	$44.00	$68,200.00
	3	$75.00	$116,250.00
Ref #708	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (59088 LB)**	
	Awd	$1.50	$88,632.00
	2	$1.80	$106,358.40
	3	$1.50	$88,632.00
Ref #709	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4034 FT)**	
	Awd	$1.40	$5,647.60
	2	$1.50	$6,051.00
	3	$1.20	$4,840.80
Ref #710	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (226 CY)**	
	Awd	$950.00	$214,700.00
	2	$950.00	$214,700.00
	3	$1,100.00	$248,600.00
Ref #711	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (39 CY)**	
	Awd	$1,200.00	$46,800.00
	2	$930.00	$36,270.00
	3	$1,100.00	$42,900.00
Ref #712	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (104 CY)**	
	Awd	$850.00	$88,400.00
	2	$850.00	$88,400.00
	3	$700.00	$72,800.00

Ref #713	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (367 SY)**	
	Awd	$23.00	$8,441.00
	2	$21.00	$7,707.00
	3	$21.00	$7,707.00
Ref #714	**512E33000**	**TYPE 2 WATERPROOFING, (11 SY)**	
	Awd	$45.00	$495.00
	2	$38.00	$418.00
	3	$50.00	$550.00
Ref #715	**515E15070**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (8 EACH)**	
	Awd	$43,000.00	$344,000.00
	2	$44,750.00	$358,000.00
	3	$42,382.03	$339,056.24
Ref #716	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (21 EACH)**	
	Awd	$4,500.00	$94,500.00
	2	$1,100.00	$23,100.00
	3	$3,000.00	$63,000.00
Ref #717	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (119 SF)**	
	Awd	$12.00	$1,428.00
	2	$4.00	$476.00
	3	$6.00	$714.00
Ref #718	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (119 SF)**	
	Awd	$13.00	$1,547.00
	2	$11.00	$1,309.00
	3	$7.00	$833.00
Ref #719	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (67 SF)**	
	Awd	$14.00	$938.00
	2	$18.00	$1,206.00
	3	$14.00	$938.00
Ref #720	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (132 FT)**	
	Awd	$60.00	$7,920.00
	2	$29.00	$3,828.00
	3	$35.00	$4,620.00
Ref #721	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$1,850.00	$29,600.00
	2	$2,500.00	$40,000.00
	3	$2,500.00	$40,000.00
Ref #722	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (89 CY)**	
	Awd	$125.00	$11,125.00
	2	$115.00	$10,235.00
	3	$150.00	$13,350.00
Ref #723	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (151 FT)**	
	Awd	$10.00	$1,510.00
	2	$10.00	$1,510.00
	3	$15.00	$2,265.00
Ref #724	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$16.00	$960.00
	2	$26.00	$1,560.00
	3	$50.00	$3,000.00

Ref #725	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (330 SY)**	
	Awd	$350.00	$115,500.00
	2	$340.00	$112,200.00
	3	$315.00	$103,950.00
Ref #726	**526E90010**	**TYPE A INSTALLATION, (112 FT)**	
	Awd	$213.00	$23,856.00
	2	$200.00	$22,400.00
	3	$205.00	$22,960.00
Ref #727	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (197 CY)**	
	Awd	$100.00	$19,700.00
	2	$170.00	$33,490.00
	3	$90.00	$17,730.00
Ref #728	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (47 CF)**	
	Awd	$450.00	$21,150.00
	2	$445.00	$20,915.00
	3	$428.00	$20,116.00
Ref #1011	**507E93300**	**STEEL POINTS OR SHOES, (20 EACH)**	
	Awd	$300.00	$6,000.00
	2	$370.00	$7,400.00
	3	$350.00	$7,000.00

Section 23 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-0456 - Totals

Awd	**$1,407,469.60**
2	**$1,272,344.40**
3	**$1,404,832.04**

Ref #771	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$59,000.00	$59,000.00
	3	$125,000.00	$125,000.00
Ref #772	**202E22900**	**APPROACH SLAB REMOVED, (246 SY)**	
	Awd	$55.00	$13,530.00
	2	$25.00	$6,150.00
	3	$50.00	$12,300.00
Ref #773	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (1338 CY)**	
	Awd	$50.00	$66,900.00
	2	$65.00	$86,970.00
	3	$65.00	$86,970.00
Ref #774	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$1.00	$1.00
	3	$50,000.00	$50,000.00
Ref #775	**503E21100**	**UNCLASSIFIED EXCAVATION, (1274 CY)**	
	Awd	$50.00	$63,700.00
	2	$20.00	$25,480.00
	3	$20.00	$25,480.00
Ref #776	**504E11101**	**STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN (SEC, (2120 SF)**	
	Awd	$40.00	$84,800.00
	2	$11.50	$24,380.00
	3	$50.00	$106,000.00

Ref #777	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (69618 LB)**	
	Awd	$1.60	$111,388.80
	2	$1.60	$111,388.80
	3	$2.00	$139,236.00
Ref #778	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4147 FT)**	
	Awd	$1.25	$5,183.75
	2	$1.50	$6,220.50
	3	$2.00	$8,294.00
Ref #779	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (40 CY)**	
	Awd	$1,600.00	$64,000.00
	2	$900.00	$36,000.00
	3	$900.00	$36,000.00
Ref #780	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (282 CY)**	
	Awd	$1,100.00	$310,200.00
	2	$750.00	$211,500.00
	3	$750.00	$211,500.00
Ref #781	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (396 CY)**	
	Awd	$475.00	$188,100.00
	2	$500.00	$198,000.00
	3	$500.00	$198,000.00
Ref #782	**511E46612**	**CLASS QC1 CONCRETE WITH QC/QA, HEADWALL, (6 CY)**	
	Awd	$3,800.00	$22,800.00
	2	$800.00	$4,800.00
	3	$800.00	$4,800.00
Ref #783	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (998 SY)**	
	Awd	$23.00	$22,954.00
	2	$20.00	$19,960.00
	3	$20.00	$19,960.00
Ref #784	**512E33000**	**TYPE 2 WATERPROOFING, (186 SY)**	
	Awd	$25.00	$4,650.00
	2	$25.00	$4,650.00
	3	$25.00	$4,650.00
Ref #785	**512E33010**	**TYPE 3 WATERPROOFING, (282 SY)**	
	Awd	$35.00	$9,870.00
	2	$35.00	$9,870.00
	3	$35.00	$9,870.00
Ref #786	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (153 SF)**	
	Awd	$11.00	$1,683.00
	2	$5.00	$765.00
	3	$5.00	$765.00
Ref #787	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$5,000.00	$5,000.00
	3	$8,000.00	$8,000.00
Ref #788	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (390 CY)**	
	Awd	$115.00	$44,850.00
	2	$125.00	$48,750.00
	3	$125.00	$48,750.00

Ref #789	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (362 FT)**	
	Awd	$9.00	$3,258.00
	2	$10.00	$3,620.00
	3	$10.00	$3,620.00
Ref #790	**611E70001**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE THREE, (68 FT)**	
	Awd	$6,500.00	$442,000.00
	2	$6,637.05	$451,319.40
	3	$6,637.05	$451,319.40
Ref #791	**623E38501**	**MONUMENT ASSEMBLY, TYPE C, AS PER PLAN, (4 EACH)**	
	Awd	$900.00	$3,600.00
	2	$110.00	$440.00
	3	$589.92	$2,359.68
Ref #792	**867E00101**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$80,000.00	$80,000.00
	3	$80,000.00	$80,000.00

Section 25 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-0631 - Totals

Awd	**$1,842,467.55**
2	**$1,394,264.70**
3	**$1,632,874.08**

Ref #793	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$40,000.00	$40,000.00
	3	$100,000.00	$100,000.00
Ref #794	**202E22900**	**APPROACH SLAB REMOVED, (246 SY)**	
	Awd	$58.00	$14,268.00
	2	$25.00	$6,150.00
	3	$50.00	$12,300.00
Ref #795	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (1784 CY)**	
	Awd	$47.00	$83,848.00
	2	$65.00	$115,960.00
	3	$65.00	$115,960.00
Ref #796	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$1.00	$1.00
	3	$50,000.00	$50,000.00
Ref #797	**503E21100**	**UNCLASSIFIED EXCAVATION, (1274 CY)**	
	Awd	$50.00	$63,700.00
	2	$20.00	$25,480.00
	3	$20.00	$25,480.00
Ref #798	**504E11101**	**STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN (SEC, (1760 SF)**	
	Awd	$40.00	$70,400.00
	2	$11.50	$20,240.00
	3	$50.00	$88,000.00
Ref #799	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (67947 LB)**	
	Awd	$1.60	$108,715.20
	2	$1.60	$108,715.20
	3	$2.00	$135,894.00

Ref #800	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4147 FT)**	
	Awd	$1.40	$5,805.80
	2	$1.50	$6,220.50
	3	$2.00	$8,294.00
Ref #801	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (40 CY)**	
	Awd	$1,200.00	$48,000.00
	2	$900.00	$36,000.00
	3	$900.00	$36,000.00
Ref #802	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (282 CY)**	
	Awd	$1,100.00	$310,200.00
	2	$750.00	$211,500.00
	3	$750.00	$211,500.00
Ref #803	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (396 CY)**	
	Awd	$450.00	$178,200.00
	2	$500.00	$198,000.00
	3	$500.00	$198,000.00
Ref #804	**511E46612**	**CLASS QC1 CONCRETE WITH QC/QA, HEADWALL, (6 CY)**	
	Awd	$3,800.00	$22,800.00
	2	$800.00	$4,800.00
	3	$800.00	$4,800.00
Ref #805	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (998 SY)**	
	Awd	$22.50	$22,455.00
	2	$20.00	$19,960.00
	3	$40.00	$39,920.00
Ref #806	**512E33000**	**TYPE 2 WATERPROOFING, (186 SY)**	
	Awd	$48.00	$8,928.00
	2	$25.00	$4,650.00
	3	$25.00	$4,650.00
Ref #807	**512E33010**	**TYPE 3 WATERPROOFING, (282 SY)**	
	Awd	$80.00	$22,560.00
	2	$35.00	$9,870.00
	3	$35.00	$9,870.00
Ref #808	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (153 SF)**	
	Awd	$12.00	$1,836.00
	2	$5.00	$765.00
	3	$5.00	$765.00
Ref #809	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (392 CY)**	
	Awd	$120.00	$47,040.00
	2	$125.00	$49,000.00
	3	$125.00	$49,000.00
Ref #810	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (362 FT)**	
	Awd	$9.00	$3,258.00
	2	$10.00	$3,620.00
	3	$10.00	$3,620.00
Ref #811	**611E70001**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE THREE, (68 FT)**	
	Awd	$6,500.00	$442,000.00
	2	$6,637.05	$451,319.40
	3	$6,637.05	$451,319.40

Ref #812	**623E38501**	**MONUMENT ASSEMBLY, TYPE C, AS PER PLAN, (4 EACH)**	
	Awd	$850.00	$3,400.00
	2	$110.00	$440.00
	3	$589.92	$2,359.68

Section 26 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-0631 - Totals

Awd	**$1,632,414.00**
2	**$1,312,691.10**
3	**$1,547,732.08**

Ref #813	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$235,000.00	$235,000.00
	2	$250,000.00	$250,000.00
	3	$245,000.00	$245,000.00
Ref #814	**202E22900**	**APPROACH SLAB REMOVED, (247 SY)**	
	Awd	$60.00	$14,820.00
	2	$25.00	$6,175.00
	3	$45.00	$11,115.00
Ref #815	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$390,000.00	$390,000.00
	3	$500,000.00	$500,000.00
Ref #816	**503E21100**	**UNCLASSIFIED EXCAVATION, (624 CY)**	
	Awd	$120.00	$74,880.00
	2	$145.00	$90,480.00
	3	$80.00	$49,920.00
Ref #817	**504E11101**	**STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN, (1337 SF)**	
	Awd	$45.00	$60,165.00
	2	$16.00	$21,392.00
	3	$10.00	$13,370.00
Ref #818	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$25,000.00	$25,000.00
	3	$30,000.00	$30,000.00
Ref #819	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (3100 FT)**	
	Awd	$56.00	$173,600.00
	2	$44.00	$136,400.00
	3	$49.50	$153,450.00
Ref #820	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (2780 FT)**	
	Awd	$10.00	$27,800.00
	2	$19.50	$54,210.00
	3	$5.00	$13,900.00
Ref #821	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (112592 LB)**	
	Awd	$1.80	$202,665.60
	2	$1.80	$202,665.60
	3	$1.53	$172,265.76
Ref #822	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (38262 LB)**	
	Awd	$1.50	$57,393.00
	2	$1.60	$61,219.20
	3	$1.30	$49,740.60

Ref #823	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6711 FT)**	
	Awd	$1.40	$9,395.40
	2	$1.50	$10,066.50
	3	$1.40	$9,395.40
Ref #824	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (335 CY)**	
	Awd	$1,100.00	$368,500.00
	2	$1,125.00	$376,875.00
	3	$1,000.00	$335,000.00
Ref #825	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (66 CY)**	
	Awd	$1,100.00	$72,600.00
	2	$870.00	$57,420.00
	3	$950.00	$62,700.00
Ref #826	**511E40513**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (159 CY)**	
	Awd	$1,160.00	$184,440.00
	2	$1,000.00	$159,000.00
	3	$1,200.00	$190,800.00
Ref #827	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (140 CY)**	
	Awd	$975.00	$136,500.00
	2	$830.00	$116,200.00
	3	$760.00	$106,400.00
Ref #828	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (134 CY)**	
	Awd	$500.00	$67,000.00
	2	$430.00	$57,620.00
	3	$450.00	$60,300.00
Ref #829	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1090 SY)**	
	Awd	$24.00	$26,160.00
	2	$21.00	$22,890.00
	3	$21.00	$22,890.00
Ref #830	**512E33000**	**TYPE 2 WATERPROOFING, (30 SY)**	
	Awd	$35.00	$1,050.00
	2	$41.00	$1,230.00
	3	$45.00	$1,350.00
Ref #831	**513E10241**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, AS PER PLAN, (222000 LB)**	
	Awd	$2.62	$581,640.00
	2	$2.40	$532,800.00
	3	$2.31	$512,820.00
Ref #832	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (6120 EACH)**	
	Awd	$5.25	$32,130.00
	2	$6.00	$36,720.00
	3	$5.00	$30,600.00
Ref #833	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (970 SF)**	
	Awd	$21.00	$20,370.00
	2	$20.00	$19,400.00
	3	$20.00	$19,400.00
Ref #834	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (970 SF)**	
	Awd	$21.00	$20,370.00
	2	$20.00	$19,400.00
	3	$20.00	$19,400.00

Ref #835	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (114 FT)**	
	Awd	$80.00	$9,120.00
	2	$52.00	$5,928.00
	3	$45.00	$5,130.00
Ref #836	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (100 SF)**	
	Awd	$10.00	$1,000.00
	2	$5.00	$500.00
	3	$12.00	$1,200.00
Ref #837	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (117 SF)**	
	Awd	$12.00	$1,404.00
	2	$9.00	$1,053.00
	3	$13.00	$1,521.00
Ref #838	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (45 SF)**	
	Awd	$14.00	$630.00
	2	$20.00	$900.00
	3	$14.00	$630.00
Ref #839	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (138 FT)**	
	Awd	$60.00	$8,280.00
	2	$29.00	$4,002.00
	3	$30.00	$4,140.00
Ref #840	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$850.00	$13,600.00
	2	$1,200.00	$19,200.00
	3	$1,100.00	$17,600.00
Ref #841	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$1,350.00	$21,600.00
	2	$1,900.00	$30,400.00
	3	$1,600.00	$25,600.00
Ref #842	**518E12301**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (10 EACH)**	
	Awd	$1,900.00	$19,000.00
	2	$4,000.00	$40,000.00
	3	$5,000.00	$50,000.00
Ref #843	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (117 CY)**	
	Awd	$128.00	$14,976.00
	2	$115.00	$13,455.00
	3	$125.00	$14,625.00
Ref #844	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (164 FT)**	
	Awd	$11.00	$1,804.00
	2	$10.00	$1,640.00
	3	$12.00	$1,968.00
Ref #845	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$14.00	$1,120.00
	2	$31.00	$2,480.00
	3	$18.00	$1,440.00
Ref #846	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$3,800.00	$7,600.00
	3	$3,500.00	$7,000.00

Ref #847	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (330 SY)**	
	Awd	$350.00	$115,500.00
	2	$360.00	$118,800.00
	3	$335.00	$110,550.00
Ref #848	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (114 FT)**	
	Awd	$300.00	$34,200.00
	2	$250.00	$28,500.00
	3	$250.00	$28,500.00
Ref #849	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (283 CY)**	
	Awd	$105.00	$29,715.00
	2	$160.00	$45,280.00
	3	$75.00	$21,225.00

Section 27 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-0668 - Totals

Awd	**$3,027,428.00**
2	**$2,966,901.30**
3	**$2,900,945.76**

Ref #850	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$135,000.00	$135,000.00
	2	$175,000.00	$175,000.00
	3	$230,000.00	$230,000.00
Ref #851	**202E22900**	**APPROACH SLAB REMOVED, (247 SY)**	
	Awd	$60.00	$14,820.00
	2	$25.00	$6,175.00
	3	$45.00	$11,115.00
Ref #852	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$200,000.00	$200,000.00
	3	$450,000.00	$450,000.00
Ref #853	**503E21100**	**UNCLASSIFIED EXCAVATION, (633 CY)**	
	Awd	$120.00	$75,960.00
	2	$135.00	$85,455.00
	3	$80.00	$50,640.00
Ref #854	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$15,000.00	$15,000.00
	3	$30,000.00	$30,000.00
Ref #855	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (3100 FT)**	
	Awd	$56.00	$173,600.00
	2	$43.00	$133,300.00
	3	$49.50	$153,450.00
Ref #856	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (2780 FT)**	
	Awd	$10.00	$27,800.00
	2	$14.00	$38,920.00
	3	$5.00	$13,900.00
Ref #857	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (140733 LB)**	
	Awd	$1.50	$211,099.50
	2	$1.60	$225,172.80
	3	$1.37	$192,804.21

Ref #858	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (9592 LB)**	
	Awd	$1.50	$14,388.00
	2	$1.60	$15,347.20
	3	$1.30	$12,469.60
Ref #859	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6711 FT)**	
	Awd	$1.40	$9,395.40
	2	$1.50	$10,066.50
	3	$1.40	$9,395.40
Ref #860	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (335 CY)**	
	Awd	$1,000.00	$335,000.00
	2	$1,000.00	$335,000.00
	3	$970.00	$324,950.00
Ref #861	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (66 CY)**	
	Awd	$1,100.00	$72,600.00
	2	$870.00	$57,420.00
	3	$950.00	$62,700.00
Ref #862	**511E40513**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (159 CY)**	
	Awd	$1,100.00	$174,900.00
	2	$1,000.00	$159,000.00
	3	$1,200.00	$190,800.00
Ref #863	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (140 CY)**	
	Awd	$900.00	$126,000.00
	2	$830.00	$116,200.00
	3	$750.00	$105,000.00
Ref #864	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (134 CY)**	
	Awd	$500.00	$67,000.00
	2	$400.00	$53,600.00
	3	$425.00	$56,950.00
Ref #865	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1090 SY)**	
	Awd	$24.00	$26,160.00
	2	$21.00	$22,890.00
	3	$21.00	$22,890.00
Ref #866	**512E33000**	**TYPE 2 WATERPROOFING, (20 SY)**	
	Awd	$35.00	$700.00
	2	$41.00	$820.00
	3	$45.00	$900.00
Ref #867	**513E10241**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, AS PER PLAN, (222000 LB)**	
	Awd	$2.57	$570,540.00
	2	$2.30	$510,600.00
	3	$2.26	$501,720.00
Ref #868	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (6120 EACH)**	
	Awd	$6.00	$36,720.00
	2	$6.00	$36,720.00
	3	$5.00	$30,600.00
Ref #869	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (970 SF)**	
	Awd	$21.00	$20,370.00
	2	$20.00	$19,400.00
	3	$20.00	$19,400.00

Ref #870	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (970 SF)**	
	Awd	$21.00	$20,370.00
	2	$20.00	$19,400.00
	3	$20.00	$19,400.00
Ref #871	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (114 FT)**	
	Awd	$80.00	$9,120.00
	2	$52.00	$5,928.00
	3	$45.00	$5,130.00
Ref #872	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (100 SF)**	
	Awd	$10.00	$1,000.00
	2	$5.00	$500.00
	3	$12.00	$1,200.00
Ref #873	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (117 SF)**	
	Awd	$11.00	$1,287.00
	2	$9.00	$1,053.00
	3	$13.00	$1,521.00
Ref #874	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (45 SF)**	
	Awd	$14.00	$630.00
	2	$20.00	$900.00
	3	$14.00	$630.00
Ref #875	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (138 FT)**	
	Awd	$60.00	$8,280.00
	2	$29.00	$4,002.00
	3	$30.00	$4,140.00
Ref #876	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$850.00	$13,600.00
	2	$1,200.00	$19,200.00
	3	$1,100.00	$17,600.00
Ref #877	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$1,350.00	$21,600.00
	2	$1,900.00	$30,400.00
	3	$1,600.00	$25,600.00
Ref #878	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (117 CY)**	
	Awd	$120.00	$14,040.00
	2	$115.00	$13,455.00
	3	$125.00	$14,625.00
Ref #879	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (164 FT)**	
	Awd	$11.00	$1,804.00
	2	$10.00	$1,640.00
	3	$12.00	$1,968.00
Ref #880	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (50 FT)**	
	Awd	$14.00	$700.00
	2	$32.00	$1,600.00
	3	$18.00	$900.00
Ref #881	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (330 SY)**	
	Awd	$350.00	$115,500.00
	2	$340.00	$112,200.00
	3	$325.00	$107,250.00

Ref #882	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (114 FT)**	
	Awd	$300.00	$34,200.00
	2	$250.00	$28,500.00
	3	$250.00	$28,500.00
Ref #883	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (283 CY)**	
	Awd	$105.00	$29,715.00
	2	$160.00	$45,280.00
	3	$75.00	$21,225.00

Section 28 - STRUCTURE OVER 20 FOOT SPAN (MAD-71-0668 - Totals

Awd	**$2,640,898.90**
2	**$2,500,144.50**
3	**$2,719,373.21**

Ref #729	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00
Ref #730	**202E22900**	**APPROACH SLAB REMOVED, (156 SY)**	
	Awd	$45.00	$7,020.00
	2	$25.00	$3,900.00
	3	$45.00	$7,020.00
Ref #731	**204E30010**	**GRANULAR MATERIAL, TYPE B, (20 CY)**	
	Awd	$125.00	$2,500.00
	2	$105.00	$2,100.00
	3	$90.00	$1,800.00
Ref #732	**204E50000**	**GEOTEXTILE FABRIC, (313 SY)**	
	Awd	$5.00	$1,565.00
	2	$2.80	$876.40
	3	$3.50	$1,095.50
Ref #733	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (542 CY)**	
	Awd	$40.00	$21,680.00
	2	$49.00	$26,558.00
	3	$50.00	$27,100.00
Ref #734	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (81888 LB)**	
	Awd	$1.41	$115,462.08
	2	$1.60	$131,020.80
	3	$1.50	$122,832.00
Ref #735	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (450 LB)**	
	Awd	$2.00	$900.00
	2	$1.20	$540.00
	3	$1.25	$562.50
Ref #736	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (10345 FT)**	
	Awd	$1.44	$14,896.80
	2	$1.50	$15,517.50
	3	$1.20	$12,414.00
Ref #737	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (128 EACH)**	
	Awd	$14.00	$1,792.00
	2	$20.00	$2,560.00
	3	$35.00	$4,480.00

Ref #738	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$3,500.00	$7,000.00
	3	$5,000.00	$10,000.00
Ref #739	**511E34413**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (27 CY)**	
	Awd	$930.00	$25,110.00
	2	$790.00	$21,330.00
	3	$1,000.00	$27,000.00
Ref #740	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (260 CY)**	
	Awd	$1,160.00	$301,600.00
	2	$1,100.00	$286,000.00
	3	$1,200.00	$312,000.00
Ref #741	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (101 CY)**	
	Awd	$900.00	$90,900.00
	2	$700.00	$70,700.00
	3	$750.00	$75,750.00
Ref #742	**511E46210**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (31 CY)**	
	Awd	$1,500.00	$46,500.00
	2	$1,700.00	$52,700.00
	3	$1,500.00	$46,500.00
Ref #743	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (987 SY)**	
	Awd	$23.00	$22,701.00
	2	$21.00	$20,727.00
	3	$21.00	$20,727.00
Ref #744	**512E33000**	**TYPE 2 WATERPROOFING, (20 SY)**	
	Awd	$35.00	$700.00
	2	$50.00	$1,000.00
	3	$40.00	$800.00
Ref #745	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2904 EACH)**	
	Awd	$5.00	$14,520.00
	2	$6.00	$17,424.00
	3	$5.00	$14,520.00
Ref #746	**513E95030**	**STRUCTURAL STEEL, MISC.: 2" DIA. FILED DRILLED HOL, (24 EACH)**	
	Awd	$75.00	$1,800.00
	2	$78.00	$1,872.00
	3	$75.00	$1,800.00
Ref #747	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (11700 SF)**	
	Awd	$11.00	$128,700.00
	2	$11.00	$128,700.00
	3	$10.00	$117,000.00
Ref #748	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (11700 SF)**	
	Awd	$3.25	$38,025.00
	2	$4.00	$46,800.00
	3	$3.00	$35,100.00
Ref #749	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (11600 SF)**	
	Awd	$3.25	$37,700.00
	2	$4.00	$46,400.00
	3	$3.00	$34,800.00

Ref #750	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (11600 SF)**	
	Awd	$3.25	$37,700.00
	2	$4.00	$46,400.00
	3	$3.00	$34,800.00
Ref #751	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (19 MNHR)**	
	Awd	$107.00	$2,033.00
	2	$100.00	$1,900.00
	3	$100.00	$1,900.00
Ref #752	**514E10000**	**FINAL INSPECTION REPAIR, (12 EACH)**	
	Awd	$425.00	$5,100.00
	2	$400.00	$4,800.00
	3	$400.00	$4,800.00
Ref #753	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (70 FT)**	
	Awd	$80.00	$5,600.00
	2	$58.00	$4,060.00
	3	$50.00	$3,500.00
Ref #754	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (20 SF)**	
	Awd	$10.00	$200.00
	2	$23.00	$460.00
	3	$8.00	$160.00
Ref #755	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (380 SF)**	
	Awd	$12.00	$4,560.00
	2	$15.00	$5,700.00
	3	$14.00	$5,320.00
Ref #756	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (64 FT)**	
	Awd	$90.00	$5,760.00
	2	$29.00	$1,856.00
	3	$35.00	$2,240.00
Ref #757	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,320.00	$10,560.00
	2	$1,800.00	$14,400.00
	3	$1,850.00	$14,800.00
Ref #758	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$6,500.00	$6,500.00
	3	$15,000.00	$15,000.00
Ref #759	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (40 CY)**	
	Awd	$100.00	$4,000.00
	2	$300.00	$12,000.00
	3	$150.00	$6,000.00
Ref #760	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (65 FT)**	
	Awd	$13.00	$845.00
	2	$13.00	$845.00
	3	$15.00	$975.00
Ref #761	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (48 FT)**	
	Awd	$18.00	$864.00
	2	$50.36	$2,417.28
	3	$50.00	$2,400.00

Ref #762	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM (SEE PROPOSA, (1248 SF)**	
	Awd	$35.00	$43,680.00
	2	$35.00	$43,680.00
	3	$34.50	$43,056.00
Ref #763	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (175 SY)**	
	Awd	$350.00	$61,250.00
	2	$350.00	$61,250.00
	3	$325.00	$56,875.00
Ref #764	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (66 FT)**	
	Awd	$360.00	$23,760.00
	2	$250.00	$16,500.00
	3	$350.00	$23,100.00
Ref #765	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (100 SY)**	
	Awd	$60.00	$6,000.00
	2	$76.00	$7,600.00
	3	$30.00	$3,000.00
Ref #766	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (570 FT)**	
	Awd	$86.00	$49,020.00
	2	$100.00	$57,000.00
	3	$107.00	$60,990.00
Ref #767	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$12,000.00	$12,000.00
	2	$5,400.00	$5,400.00
	3	$9,100.00	$9,100.00
Ref #768	**840E23000**	**SELECT GRANULAR BACKFILL, (227 CY)**	
	Awd	$53.00	$12,031.00
	2	$60.00	$13,620.00
	3	$80.00	$18,160.00
Ref #769	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (28 SF)**	
	Awd	$95.00	$2,660.00
	2	$160.00	$4,480.00
	3	$200.00	$5,600.00
Ref #770	**863E00100**	**GEOGRID, TYPE P1, (971 SY)**	
	Awd	$7.00	$6,797.00
	2	$3.60	$3,495.60
	3	$3.50	$3,398.50
Ref #884	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (1238 CY)**	
	Awd	$76.00	$94,088.00
	2	$105.00	$129,990.00
	3	$117.46	$145,415.48
Ref #885	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (750 HOUR)**	
	Awd	$85.00	$63,750.00
	2	$100.00	$75,000.00
	3	$105.35	$79,012.50
Ref #886	**614E11630**	**INCREASED BARRIER DELINEATION, (500 FT)**	
	Awd	$0.70	$350.00
	2	$0.40	$200.00
	3	$3.19	$1,595.00

Ref #887	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (275 FT)**	
	Awd	$32.00	$8,800.00
	2	$30.00	$8,250.00
	3	$31.00	$8,525.00
Ref #888	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,300.00	$4,600.00
	2	$2,140.00	$4,280.00
	3	$3,344.67	$6,689.34
Ref #889	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$19,000.00	$19,000.00
	3	$9,140.00	$9,140.00
Ref #890	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (21 EACH)**	
	Awd	$660.00	$13,860.00
	2	$650.00	$13,650.00
	3	$250.00	$5,250.00
Ref #891	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$480.00	$2,400.00
	2	$370.00	$1,850.00
	3	$237.31	$1,186.55
Ref #892	**614E12600**	**REPLACEMENT DRUM, (150 EACH)**	
	Awd	$160.00	$24,000.00
	2	$60.00	$9,000.00
	3	$84.92	$12,738.00
Ref #893	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (1 EACH)**	
	Awd	$78,000.00	$78,000.00
	2	$70,000.00	$70,000.00
	3	$52,450.00	$52,450.00
Ref #894	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (2192 EACH)**	
	Awd	$22.00	$48,224.00
	2	$39.80	$87,241.60
	3	$49.30	$108,065.60
Ref #895	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (ONE WAY), (1238 EACH)**	
	Awd	$12.00	$14,856.00
	2	$6.00	$7,428.00
	3	$21.28	$26,344.64
Ref #896	**614E13312**	**BARRIER REFLECTOR, TYPE 2, (ONE WAY), (52 EACH)**	
	Awd	$13.00	$676.00
	2	$18.00	$936.00
	3	$21.27	$1,106.04
Ref #897	**614E13350**	**OBJECT MARKER, ONE WAY, (656 EACH)**	
	Awd	$16.00	$10,496.00
	2	$16.00	$10,496.00
	3	$21.28	$13,959.68
Ref #898	**614E13360**	**OBJECT MARKER, TWO WAY, (314 EACH)**	
	Awd	$16.00	$5,024.00
	2	$19.00	$5,966.00
	3	$21.28	$6,681.92

Ref #899	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (72 SNMT)**	
	Awd	$910.00	$65,520.00
	2	$600.00	$43,200.00
	3	$550.00	$39,600.00
Ref #900	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (11.3 MILE)**	
	Awd	$1,200.00	$13,560.00
	2	$1,106.00	$12,497.80
	3	$600.00	$6,780.00
Ref #901	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (24.4 MILE)**	
	Awd	$3,200.00	$78,080.00
	2	$2,130.00	$51,972.00
	3	$2,320.00	$56,608.00
Ref #902	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (4112 FT)**	
	Awd	$2.60	$10,691.20
	2	$1.35	$5,551.20
	3	$1.55	$6,373.60
Ref #903	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (1115 FT)**	
	Awd	$2.20	$2,453.00
	2	$0.85	$947.75
	3	$1.25	$1,393.75
Ref #904	**614E32658**	**WORK ZONE SPEED MEASUREMENT MARKING, CLASS I, 642 , (15 EACH)**	
	Awd	$160.00	$2,400.00
	2	$360.00	$5,400.00
	3	$75.00	$1,125.00
Ref #905	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (11892 SY)**	
	Awd	$58.00	$689,736.00
	2	$68.00	$808,656.00
	3	$58.92	$700,676.64
Ref #906	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (19617 SY)**	
	Awd	$59.00	$1,157,403.00
	2	$60.00	$1,177,020.00
	3	$53.37	$1,046,959.29
Ref #907	**616E10000**	**WATER, (254 MGAL)**	
	Awd	$66.00	$16,764.00
	2	$80.00	$20,320.00
	3	$17.59	$4,467.86
Ref #908	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (12.1 MILE)**	
	Awd	$650.00	$7,865.00
	2	$1,014.46	$12,274.97
	3	$685.00	$8,288.50
Ref #909	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (45382 FT)**	
	Awd	$10.00	$453,820.00
	2	$10.00	$453,820.00
	3	$20.65	$937,138.30
Ref #910	**622E41110**	**PORTABLE BARRIER, ANCHORED, (607 FT)**	
	Awd	$23.00	$13,961.00
	2	$35.00	$21,245.00
	3	$48.52	$29,451.64

Ref #911	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (152 SNMT)**	
	Awd	$420.00	$63,840.00
	2	$480.00	$72,960.00
	3	$475.00	$72,200.00
Ref #912	**829E00100**	**WORK ZONE EGRESS WARNING SYSTEM, (40 SNMT)**	
	Awd	$1,600.00	$64,000.00
	2	$1,250.00	$50,000.00
	3	$3,515.00	$140,600.00
Ref #1012	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$100,000.00	$100,000.00
	3	$209,482.21	$209,482.21
Ref #1017	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (12.2 MILE)**	
	Awd	$800.00	$9,760.00
	2	$685.00	$8,357.00
	3	$865.00	$10,553.00
Ref #1018	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (12.2 MILE)**	
	Awd	$1,500.00	$18,300.00
	2	$895.00	$10,919.00
	3	$2,270.00	$27,694.00

Section 29 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$4,588,769.08**
2	**$4,696,517.90**
3	**$5,166,027.04**

Ref #913	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$750,000.00	$750,000.00
	2	$950,000.00	$950,000.00
	3	$919,486.28	$919,486.28
Ref #914	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$8,182.20	$8,182.20
Ref #915	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,000,000.00	$3,000,000.00
	2	$2,989,150.00	$2,989,150.00
	3	$5,405,812.26	$5,405,812.26
Ref #916	**619E16020**	**FIELD OFFICE, TYPE C, (40 MNTH)**	
	Awd	$3,500.00	$140,000.00
	2	$4,000.00	$160,000.00
	3	$1,873.77	$74,950.80
Ref #917	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,325,000.00	$1,325,000.00
	2	$900,000.00	$900,000.00
	3	$1,493,738.31	$1,493,738.31
Ref #918	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$2,000,000.00	$2,000,000.00
	2	$2,000,000.00	$2,000,000.00
	3	$2,000,000.00	$2,000,000.00

Ref #919	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$200,000.00	$200,000.00
	3	$892,800.00	$892,800.00
Ref #1004	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (130000 EACH)**	
	Awd	$1.00	$130,000.00
	2	$1.00	$130,000.00
	3	$1.00	$130,000.00
Ref #1005	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (12250 EACH)**	
	Awd	$1.00	$12,250.00
	2	$1.00	$12,250.00
	3	$1.00	$12,250.00

Section 30 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$7,772,250.00**
2	**$7,361,400.00**
3	**$10,937,219.85**