Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230117
PID 101061
D04-CHIP FY2023
Federal
Type: CHIP SEAL
Letting Date: 2/23/2023
Completion Date: 7/31/2023

Contract Awarded To: RONYAK PAVING INC
Award Amount: $720,780.00

Engineer's Estimate: $723,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $720,780.00

Bidder 2
SPECIALIZED CONSTRUCTION INC
711 HARVARD AVE
Cuyahoga
CLEVELAND, OH 44105
Bid $768,471.55

Bidder 3
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $773,884.69

Ref #1	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**

Ref #2	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (1437 SY)**	
	Awd	$75.00	$107,775.00
	2	$44.00	$63,228.00
	3	$83.00	$119,271.00
Ref #3	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (143891 SY)**	
	Awd	$1.00	$143,891.00
	2	$1.55	$223,031.05
	3	$0.90	$129,501.90
Ref #4	**422E25000**	**EMULSION, CHIP SEAL @ 0.4 GAL/SY, (57557 GAL)**	
	Awd	$3.00	$172,671.00
	2	$3.00	$172,671.00
	3	$3.90	$224,472.30
Ref #5	**886E11000**	**FOG SEAL @ 0.15 GAL/SY, (7411 GAL)**	
	Awd	$2.00	$14,822.00
	2	$5.00	$37,055.00
	3	$3.00	$22,233.00
Ref #6	**886E11000**	**FOG SEAL@ 0.15 GAL/SY, (14173 GAL)**	
	Awd	$2.00	$28,346.00
	2	$5.00	$70,865.00
	3	$3.00	$42,519.00

Section 2 - PAVEMENT - Totals

Awd	**$467,505.00**
2	**$566,850.05**
3	**$537,997.20**

Ref #7	**621E00100**	**RPM (YELLOW/YELLOW), (656 EACH)**	
	Awd	$39.50	$25,912.00
	2	$50.00	$32,800.00
	3	$46.70	$30,635.20
Ref #8	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (530 EACH)**	
	Awd	$4.00	$2,120.00
	2	$20.00	$10,600.00
	3	$12.00	$6,360.00
Ref #9	**642E00104**	**EDGE LINE, 6", TYPE 1, (16.94 MILE)**	
	Awd	$665.00	$11,265.10
	2	$475.00	$8,046.50
	3	$522.50	$8,851.15

Ref #10	**642E00300**	**CENTER LINE, TYPE 1, (8.47 MILE)**	
	Awd	$965.00	$8,173.55
	2	$950.00	$8,046.50
	3	$1,045.00	$8,851.15
Ref #11	**642E00500**	**STOP LINE, TYPE 1, (97 FT)**	
	Awd	$3.85	$373.45
	2	$5.00	$485.00
	3	$5.50	$533.50
Ref #12	**642E00630**	**CROSSWALK LINE, 24", TYPE 1, (144 FT)**	
	Awd	$3.85	$554.40
	2	$5.00	$720.00
	3	$5.50	$792.00
Ref #13	**642E01000**	**RAILROAD SYMBOL MARKING, TYPE 1, (2 EACH)**	
	Awd	$260.00	$520.00
	2	$100.00	$200.00
	3	$110.00	$220.00
Ref #14	**642E01100**	**SCHOOL SYMBOL MARKING, 72", TYPE 1, (3 EACH)**	
	Awd	$160.00	$480.00
	2	$100.00	$300.00
	3	$110.00	$330.00
Ref #15	**646E50000**	**REMOVAL OF PAVEMENT MARKING, (5 EACH)**	
	Awd	$125.00	$625.00
	2	$150.00	$750.00
	3	$109.15	$545.75
Ref #16	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (241 FT)**	
	Awd	$2.00	$482.00
	2	$2.00	$482.00
	3	$1.53	$368.73
Ref #17	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (25.41 MILE)**	
	Awd	$1,225.00	$31,127.25
	2	$1,200.00	$30,492.00
	3	$1,134.30	$28,822.56

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$81,632.75**
2	**$92,922.00**
3	**$86,310.04**

Ref #18	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$85.00	$4,250.00
	2	$100.00	$5,000.00
	3	$50.00	$2,500.00
Ref #19	**614E12460**	**WORK ZONE MARKING SIGN, (48 EACH)**	
	Awd	$70.00	$3,360.00
	2	$65.00	$3,120.00
	3	$105.00	$5,040.00
Ref #20	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$1.00	$10.00
	2	$100.00	$1,000.00
	3	$80.00	$800.00

Ref #21	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (25.41 MILE)**	
	Awd	$1,000.00	$25,410.00
	2	$850.00	$21,598.50
	3	$935.00	$23,758.35
Ref #22	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (33.88 MILE)**	
	Awd	$595.00	$20,158.60
	2	$425.00	$14,399.00
	3	$467.50	$15,838.90
Ref #23	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (291 FT)**	
	Awd	$3.50	$1,018.50
	2	$2.00	$582.00
	3	$2.20	$640.20

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$54,207.10**
2	**$45,699.50**
3	**$48,577.45**

Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,125.15	$6,125.15
	2	$9,000.00	$9,000.00
	3	$5,000.00	$5,000.00
Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$52,310.00	$52,310.00
	2	$13,500.00	$13,500.00
	3	$35,000.00	$35,000.00
Ref #26	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,500.00	$9,000.00
	2	$2,000.00	$12,000.00
	3	$250.00	$1,500.00
Ref #27	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$4,500.00	$4,500.00
	3	$2,500.00	$2,500.00
Ref #28	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$21,000.00	$21,000.00
	3	$54,000.00	$54,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$114,435.15**
2	**$60,000.00**
3	**$98,000.00**