Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230126
PID 115763
MEG-CR 27-03.969
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 2/23/2023
Completion Date: 9/30/2023

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $439,312.14

Engineer's Estimate: $471,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $439,312.14

Bidder 2
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $458,171.00

Bidder 3
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $475,696.00

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $556,773.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$1,000.00	$1,000.00
	3	$11,000.00	$11,000.00
	4	$5,300.00	$5,300.00
Ref #2	**203E10000**	**EXCAVATION, (165 CY)**	
	Awd	$25.00	$4,125.00
	2	$10.00	$1,650.00
	3	$25.00	$4,125.00
	4	$32.00	$5,280.00
Ref #3	**203E20000**	**EMBANKMENT, (64 CY)**	
	Awd	$25.00	$1,600.00
	2	$10.00	$640.00
	3	$25.00	$1,600.00
	4	$55.00	$3,520.00
Ref #4	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (77 CY)**	
	Awd	$80.00	$6,160.00
	2	$100.00	$7,700.00
	3	$90.00	$6,930.00
	4	$125.00	$9,625.00
Ref #5	**606E13001**	**GUARDRAIL, TYPE 5, AS PER PLAN, (100 FT)**	
	Awd	$24.00	$2,400.00
	2	$35.00	$3,500.00
	3	$25.00	$2,500.00
	4	$42.00	$4,200.00
Ref #6	**606E20000**	**FLARED END SECTION, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$35.00	$35.00
	3	$75.00	$75.00
	4	$42.00	$42.00
Ref #7	**606E25001**	**ANCHOR ASSEMBLY, TYPE A, AS PER PLAN, (3 EACH)**	
	Awd	$1,375.00	$4,125.00
	2	$1,270.00	$3,810.00
	3	$1,400.00	$4,200.00
	4	$1,500.00	$4,500.00
Ref #8	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$680.00	$2,720.00
	3	$2,300.00	$9,200.00
	4	$825.00	$3,300.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (891 SY)**	
	Awd	$3.64	$3,243.24
	2	$5.00	$4,455.00
	3	$4.00	$3,564.00
	4	$6.00	$5,346.00
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$1,400.00	$112.00
	2	$1,950.00	$156.00
	3	$1,000.00	$80.00
	4	$25,000.00	$2,000.00

Ref #11	**659E31000**	**LIME, (0.18 ACRE)**	
	Awd	$100.00	$18.00
	2	$1,000.00	$180.00
	3	$100.00	$18.00
	4	$11,000.00	$1,980.00
Ref #12	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$1.00	$7.00
	2	$1.00	$7.00
	3	$1.00	$7.00
	4	$388.00	$2,716.00
Ref #13	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$38,640.24**
2	**$28,853.00**
3	**$46,299.00**
4	**$50,809.00**

Ref #14	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (240 SY)**	
	Awd	$13.00	$3,120.00
	2	$30.00	$7,200.00
	3	$3.00	$720.00
	4	$19.00	$4,560.00
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (507 SY)**	
	Awd	$3.00	$1,521.00
	2	$2.00	$1,014.00
	3	$5.00	$2,535.00
	4	$10.00	$5,070.00
Ref #16	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (24 FT)**	
	Awd	$15.00	$360.00
	2	$50.00	$1,200.00
	3	$15.00	$360.00
	4	$114.00	$2,736.00
Ref #17	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (85 CY)**	
	Awd	$340.00	$28,900.00
	2	$300.00	$25,500.00
	3	$335.00	$28,475.00
	4	$350.00	$29,750.00
Ref #18	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (95 CY)**	
	Awd	$110.00	$10,450.00
	2	$120.00	$11,400.00
	3	$90.00	$8,550.00
	4	$104.00	$9,880.00
Ref #19	**407E10000**	**TACK COAT, (51 GAL)**	
	Awd	$4.00	$204.00
	2	$25.00	$1,275.00
	3	$10.00	$510.00
	4	$52.00	$2,652.00

Ref #20	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (28 CY)**	
	Awd	$400.00	$11,200.00
	2	$350.00	$9,800.00
	3	$660.00	$18,480.00
	4	$397.00	$11,116.00

Section 2 - PAVEMENT - Totals

Awd	**$55,755.00**
2	**$57,389.00**
3	**$59,630.00**
4	**$65,764.00**

Ref #21	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$10,000.00	$10,000.00
	3	$31,500.00	$31,500.00
	4	$30,000.00	$30,000.00
Ref #22	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$13,500.00	$13,500.00
	2	$4,500.00	$4,500.00
	3	$2,500.00	$2,500.00
	4	$4,100.00	$4,100.00
Ref #23	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$35,000.00	$35,000.00
	3	$5,000.00	$5,000.00
	4	$13,000.00	$13,000.00
Ref #24	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (350 FT)**	
	Awd	$39.00	$13,650.00
	2	$45.00	$15,750.00
	3	$79.00	$27,650.00
	4	$44.00	$15,400.00
Ref #25	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (310 FT)**	
	Awd	$14.00	$4,340.00
	2	$25.00	$7,750.00
	3	$10.00	$3,100.00
	4	$56.00	$17,360.00
Ref #26	**507E00410**	**STEEL PILES, MISC.:PILE SPLICING, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$25.00	$100.00
	3	$50.00	$200.00
	4	$955.00	$3,820.00
Ref #27	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (9206 LB)**	
	Awd	$2.40	$22,094.40
	2	$3.00	$27,618.00
	3	$2.00	$18,412.00
	4	$3.00	$27,618.00
Ref #28	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (37 CY)**	
	Awd	$1,200.00	$44,400.00
	2	$750.00	$27,750.00
	3	$2,000.00	$74,000.00
	4	$1,500.00	$55,500.00

Ref #29	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (45 CY)**	
	Awd	$690.00	$31,050.00
	2	$550.00	$24,750.00
	3	$600.00	$27,000.00
	4	$781.00	$35,145.00
Ref #30	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (58 SY)**	
	Awd	$20.00	$1,160.00
	2	$50.00	$2,900.00
	3	$45.00	$2,610.00
	4	$96.00	$5,568.00
Ref #31	**512E33000**	**TYPE 2 WATERPROOFING, (18 SY)**	
	Awd	$50.00	$900.00
	2	$30.00	$540.00
	3	$35.00	$630.00
	4	$159.00	$2,862.00
Ref #32	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (6 EACH)**	
	Awd	$16,000.00	$96,000.00
	2	$18,000.00	$108,000.00
	3	$17,750.00	$106,500.00
	4	$22,000.00	$132,000.00
Ref #33	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (2.2 SF)**	
	Awd	$400.00	$880.00
	2	$35.00	$77.00
	3	$50.00	$110.00
	4	$850.00	$1,870.00
Ref #34	**516E41100**	**1/8" PREFORMED BEARING PAD, (24 EACH)**	
	Awd	$45.00	$1,080.00
	2	$10.00	$240.00
	3	$15.00	$360.00
	4	$132.00	$3,168.00
Ref #35	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (24 EACH)**	
	Awd	$200.00	$4,800.00
	2	$300.00	$7,200.00
	3	$165.00	$3,960.00
	4	$248.00	$5,952.00
Ref #36	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (134 FT)**	
	Awd	$178.75	$23,952.50
	2	$156.00	$20,904.00
	3	$185.00	$24,790.00
	4	$189.00	$25,326.00
Ref #37	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (160 FT)**	
	Awd	$18.50	$2,960.00
	2	$20.00	$3,200.00
	3	$17.00	$2,720.00
	4	$31.00	$4,960.00
Ref #38	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (41 CY)**	
	Awd	$150.00	$6,150.00
	2	$150.00	$6,150.00
	3	$225.00	$9,225.00
	4	$211.00	$8,651.00

Section 3 - STRUCTURE OVER 20 FOOT SPAN - Totals

Awd	**$301,416.90**
2	**$302,429.00**
3	**$340,267.00**
4	**$392,300.00**

Ref #39	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$20,000.00	$20,000.00
	3	$10,000.00	$10,000.00
	4	$5,800.00	$5,800.00
Ref #40	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
	3	$10,000.00	$10,000.00
	4	$6,100.00	$6,100.00
Ref #41	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$12,500.00	$12,500.00
	3	$3,500.00	$3,500.00
	4	$11,000.00	$11,000.00
Ref #42	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,000.00	$12,000.00
	3	$6,000.00	$6,000.00
	4	$25,000.00	$25,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$43,500.00**
2	**$69,500.00**
3	**$29,500.00**
4	**$47,900.00**