Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230130
PID 100894
ROS-SR 327-02.47
Federal
Type: CULVERT REPLACEMENT
Letting Date: 2/23/2023
Completion Date: 8/31/2023

Contract Awarded To: R C CONSTRUCTION COMPANY AND SON INC
Award Amount: $934,193.00

Engineer's Estimate: $960,000.00

Bidder 1
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $934,193.00

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $943,158.01

Bidder 3
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,041,718.60

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,045,964.98

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,084,045.20

Bidder 6
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,118,905.81

Bidder 7
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,131,907.32

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$7,500.00	$7,500.00
	3	$30,000.00	$30,000.00
	4	$4,750.56	$4,750.56
	5	$4,500.00	$4,500.00
	6	$10,000.00	$10,000.00
	7	$11,000.00	$11,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (171 SY)**	
	Awd	$30.00	$5,130.00
	2	$15.00	$2,565.00
	3	$20.00	$3,420.00
	4	$12.08	$2,065.68
	5	$13.00	$2,223.00
	6	$24.00	$4,104.00
	7	$23.54	$4,025.34
Ref #3	**202E35101**	**PIPE REMOVED, 24" AND UNDER, AS PER PLAN, (9 FT)**	
	Awd	$200.00	$1,800.00
	2	$20.00	$180.00
	3	$25.00	$225.00
	4	$20.54	$184.86
	5	$180.00	$1,620.00
	6	$90.00	$810.00
	7	$19.00	$171.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (187.5 FT)**	
	Awd	$5.00	$937.50
	2	$5.00	$937.50
	3	$1.00	$187.50
	4	$5.00	$937.50
	5	$5.00	$937.50
	6	$5.00	$937.50
	7	$4.50	$843.75
Ref #5	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (3 EACH)**	
	Awd	$750.00	$2,250.00
	2	$500.00	$1,500.00
	3	$300.00	$900.00
	4	$350.00	$1,050.00
	5	$250.00	$750.00
	6	$300.00	$900.00
	7	$325.62	$976.86
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$750.00	$750.00
	2	$500.00	$500.00
	3	$200.00	$200.00
	4	$350.00	$350.00
	5	$320.00	$320.00
	6	$300.00	$300.00
	7	$200.58	$200.58

Ref #7	**202E75000**	**FENCE REMOVED, (200 FT)**	
	Awd	$15.00	$3,000.00
	2	$3.00	$600.00
	3	$5.00	$1,000.00
	4	$11.50	$2,300.00
	5	$11.50	$2,300.00
	6	$11.50	$2,300.00
	7	$4.00	$800.00
Ref #8	**202E75250**	**GATE REMOVED, (1 EACH)**	
	Awd	$950.00	$950.00
	2	$500.00	$500.00
	3	$200.00	$200.00
	4	$500.00	$500.00
	5	$500.00	$500.00
	6	$500.00	$500.00
	7	$295.84	$295.84
Ref #9	**203E10000**	**EXCAVATION, (308 CY)**	
	Awd	$25.00	$7,700.00
	2	$23.00	$7,084.00
	3	$25.00	$7,700.00
	4	$17.08	$5,260.64
	5	$22.00	$6,776.00
	6	$25.00	$7,700.00
	7	$33.98	$10,465.84
Ref #10	**203E20000**	**EMBANKMENT, (1210 CY)**	
	Awd	$35.00	$42,350.00
	2	$23.00	$27,830.00
	3	$15.00	$18,150.00
	4	$15.66	$18,948.60
	5	$34.00	$41,140.00
	6	$33.00	$39,930.00
	7	$32.20	$38,962.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (571 SY)**	
	Awd	$2.00	$1,142.00
	2	$2.00	$1,142.00
	3	$10.00	$5,710.00
	4	$3.49	$1,992.79
	5	$5.00	$2,855.00
	6	$9.00	$5,139.00
	7	$4.62	$2,638.02
Ref #12	**607E15000**	**FENCE, TYPE 47, (200 FT)**	
	Awd	$65.00	$13,000.00
	2	$15.50	$3,100.00
	3	$50.00	$10,000.00
	4	$15.50	$3,100.00
	5	$15.50	$3,100.00
	6	$15.50	$3,100.00
	7	$29.80	$5,960.00

Section 1 - ROADWAY - Totals

Awd	**$82,509.50**
2	**$53,438.50**
3	**$77,692.50**
4	**$41,440.63**
5	**$67,021.50**
6	**$75,720.50**
7	**$76,339.23**

Ref #13	**659E10000**	**SEEDING AND MULCHING, (2244 SY)**	
	Awd	$4.00	$8,976.00
	2	$1.60	$3,590.40
	3	$2.50	$5,610.00
	4	$2.35	$5,273.40
	5	$1.60	$3,590.40
	6	$6.00	$13,464.00
	7	$1.60	$3,590.40
Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (112 SY)**	
	Awd	$0.20	$22.40
	2	$1.60	$179.20
	3	$0.05	$5.60
	4	$2.25	$252.00
	5	$1.60	$179.20
	6	$1.60	$179.20
	7	$2.89	$323.68
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.3 TON)**	
	Awd	$1,950.00	$585.00
	2	$1,400.00	$420.00
	3	$1,500.00	$450.00
	4	$1,400.00	$420.00
	5	$1,400.00	$420.00
	6	$1,400.00	$420.00
	7	$100.00	$30.00
Ref #16	**659E31000**	**LIME, (0.46 ACRE)**	
	Awd	$1,000.00	$460.00
	2	$100.00	$46.00
	3	$100.00	$46.00
	4	$450.00	$207.00
	5	$100.00	$46.00
	6	$100.00	$46.00
	7	$100.00	$46.00
Ref #17	**659E35000**	**WATER, (12.1 MGAL)**	
	Awd	$1.00	$12.10
	2	$1.00	$12.10
	3	$1.00	$12.10
	4	$1.00	$12.10
	5	$1.00	$12.10
	6	$1.00	$12.10
	7	$100.00	$1,210.00

Ref #18	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00
	6	$1.00	$2,000.00
	7	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$12,055.50**
2	**$6,247.70**
3	**$8,123.70**
4	**$8,164.50**
5	**$6,247.70**
6	**$16,121.30**
7	**$7,200.08**

Ref #19	**605E31100**	**AGGREGATE DRAINS, (129 FT)**	
	Awd	$20.00	$2,580.00
	2	$20.00	$2,580.00
	3	$25.00	$3,225.00
	4	$19.40	$2,502.60
	5	$25.00	$3,225.00
	6	$18.00	$2,322.00
	7	$24.00	$3,096.00

Section 3 - DRAINAGE - Totals

Awd	**$2,580.00**
2	**$2,580.00**
3	**$3,225.00**
4	**$2,502.60**
5	**$3,225.00**
6	**$2,322.00**
7	**$3,096.00**

Ref #20	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (44 FT)**	
	Awd	$40.00	$1,760.00
	2	$6.00	$264.00
	3	$12.00	$528.00
	4	$7.00	$308.00
	5	$20.00	$880.00
	6	$10.00	$440.00
	7	$17.00	$748.00
Ref #21	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (51 CY)**	
	Awd	$325.00	$16,575.00
	2	$400.00	$20,400.00
	3	$330.00	$16,830.00
	4	$320.00	$16,320.00
	5	$320.00	$16,320.00
	6	$320.00	$16,320.00
	7	$350.00	$17,850.00

Ref #22	**304E20000**	**AGGREGATE BASE, (45 CY)**	
	Awd	$100.00	$4,500.00
	2	$140.00	$6,300.00
	3	$125.00	$5,625.00
	4	$111.34	$5,010.30
	5	$110.00	$4,950.00
	6	$115.00	$5,175.00
	7	$103.74	$4,668.30
Ref #23	**407E10000**	**TACK COAT, (90 GAL)**	
	Awd	$25.00	$2,250.00
	2	$3.50	$315.00
	3	$2.25	$202.50
	4	$2.25	$202.50
	5	$2.25	$202.50
	6	$2.25	$202.50
	7	$4.00	$360.00
Ref #24	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (68 CY)**	
	Awd	$125.00	$8,500.00
	2	$150.00	$10,200.00
	3	$125.00	$8,500.00
	4	$130.13	$8,848.84
	5	$120.00	$8,160.00
	6	$90.00	$6,120.00
	7	$105.06	$7,144.08
Ref #25	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (45 CY)**	
	Awd	$385.00	$17,325.00
	2	$600.00	$27,000.00
	3	$350.00	$15,750.00
	4	$335.00	$15,075.00
	5	$335.00	$15,075.00
	6	$335.00	$15,075.00
	7	$350.00	$15,750.00
Ref #26	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (8 CY)**	
	Awd	$385.00	$3,080.00
	2	$515.00	$4,120.00
	3	$300.00	$2,400.00
	4	$280.00	$2,240.00
	5	$280.00	$2,240.00
	6	$280.00	$2,240.00
	7	$425.00	$3,400.00

Section 4 - PAVEMENT - Totals

Awd	**$53,990.00**
2	**$68,599.00**
3	**$49,835.50**
4	**$48,004.64**
5	**$47,827.50**
6	**$45,572.50**
7	**$49,920.38**

Ref #27	**621E00100**	**RPM, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$524.00	$2,096.00
	3	$750.00	$3,000.00
	4	$600.00	$2,400.00
	5	$524.00	$2,096.00
	6	$524.00	$2,096.00
	7	$524.00	$2,096.00
Ref #28	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$50.00	$200.00
	3	$1.00	$4.00
	4	$117.12	$468.48
	5	$50.00	$200.00
	6	$25.00	$100.00
	7	$24.15	$96.60
Ref #29	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.14 MILE)**	
	Awd	$12,500.00	$1,750.00
	2	$9,869.00	$1,381.66
	3	$11,000.00	$1,540.00
	4	$7,100.00	$994.00
	5	$1,200.00	$168.00
	6	$9,869.00	$1,381.66
	7	$9,869.00	$1,381.66
Ref #30	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$35,000.00	$2,450.00
	2	$14,805.00	$1,036.35
	3	$16,000.00	$1,120.00
	4	$7,100.00	$497.00
	5	$1,800.00	$126.00
	6	$14,805.00	$1,036.35
	7	$14,805.00	$1,036.35

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$10,400.00**
2	**$4,714.01**
3	**$5,664.00**
4	**$4,359.48**
5	**$2,590.00**
6	**$4,614.01**
7	**$4,610.61**

Ref #31	**253E02000**	**PAVEMENT REPAIR, (50 CY)**	
	Awd	$50.00	$2,500.00
	2	$150.00	$7,500.00
	3	$375.00	$18,750.00
	4	$475.00	$23,750.00
	5	$475.00	$23,750.00
	6	$375.00	$18,750.00
	7	$350.00	$17,500.00

Ref #32	**407E10000**	**TACK COAT, (50 GAL)**	
	Awd	$5.00	$250.00
	2	$4.00	$200.00
	3	$2.25	$112.50
	4	$2.25	$112.50
	5	$2.25	$112.50
	6	$2.25	$112.50
	7	$4.00	$200.00
Ref #33	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (50 CY)**	
	Awd	$50.00	$2,500.00
	2	$75.00	$3,750.00
	3	$75.00	$3,750.00
	4	$128.23	$6,411.50
	5	$100.00	$5,000.00
	6	$90.00	$4,500.00
	7	$105.06	$5,253.00
Ref #34	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (50 CY)**	
	Awd	$50.00	$2,500.00
	2	$160.00	$8,000.00
	3	$225.00	$11,250.00
	4	$335.00	$16,750.00
	5	$335.00	$16,750.00
	6	$285.00	$14,250.00
	7	$350.00	$17,500.00
Ref #35	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$50.00	$400.00
	2	$55.00	$440.00
	3	$70.00	$560.00
	4	$70.00	$560.00
	5	$78.00	$624.00
	6	$55.00	$440.00
	7	$70.00	$560.00
Ref #36	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$6,535.00	$6,535.00
	3	$6,000.00	$6,000.00
	4	$3,426.20	$3,426.20
	5	$5,000.00	$5,000.00
	6	$12,000.00	$12,000.00
	7	$6,350.00	$6,350.00
Ref #37	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$50.00	$2,500.00
	2	$160.00	$8,000.00
	3	$170.00	$8,500.00
	4	$150.00	$7,500.00
	5	$285.00	$14,250.00
	6	$200.00	$10,000.00
	7	$375.00	$18,750.00

Ref #38	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$70.71	$70.71
	5	$75.00	$75.00
	6	$50.00	$50.00
	7	$1.00	$1.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$25,651.00**
2	**$34,426.00**
3	**$48,923.50**
4	**$58,580.91**
5	**$65,561.50**
6	**$60,102.50**
7	**$66,114.00**

Ref #39	**202E11202**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$30,000.00	$30,000.00
	3	$62,500.00	$62,500.00
	4	$17,680.75	$17,680.75
	5	$36,500.00	$36,500.00
	6	$55,000.00	$55,000.00
	7	$13,000.00	$13,000.00
Ref #40	**202E23500**	**WEARING COURSE REMOVED, (111 SY)**	
	Awd	$30.00	$3,330.00
	2	$12.00	$1,332.00
	3	$8.00	$888.00
	4	$2.50	$277.50
	5	$7.00	$777.00
	6	$20.00	$2,220.00
	7	$22.00	$2,442.00
Ref #41	**202E38500**	**BRIDGE RAILING REMOVED, (75 FT)**	
	Awd	$25.00	$1,875.00
	2	$25.00	$1,875.00
	3	$15.00	$1,125.00
	4	$9.31	$698.25
	5	$5.00	$375.00
	6	$15.00	$1,125.00
	7	$11.00	$825.00
Ref #42	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00
	3	$8,000.00	$8,000.00
	4	$15,597.08	$15,597.08
	5	$55,500.00	$55,500.00
	6	$30,000.00	$30,000.00
	7	$43,000.00	$43,000.00

Ref #43	**503E21104**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (434 CY)**	
	Awd	$50.00	$21,700.00
	2	$55.00	$23,870.00
	3	$25.00	$10,850.00
	4	$59.69	$25,905.46
	5	$62.00	$26,908.00
	6	$120.00	$52,080.00
	7	$75.19	$32,632.46
Ref #44	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$12,500.00	$12,500.00
	3	$15,000.00	$15,000.00
	4	$8,706.82	$8,706.82
	5	$23,500.00	$23,500.00
	6	$48,000.00	$48,000.00
	7	$37,000.00	$37,000.00
Ref #45	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (23804 LB)**	
	Awd	$3.00	$71,412.00
	2	$2.20	$52,368.80
	3	$2.85	$67,841.40
	4	$2.19	$52,130.76
	5	$2.25	$53,559.00
	6	$1.50	$35,706.00
	7	$2.34	$55,701.36
Ref #46	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (176 CY)**	
	Awd	$600.00	$105,600.00
	2	$600.00	$105,600.00
	3	$600.00	$105,600.00
	4	$657.14	$115,656.64
	5	$610.00	$107,360.00
	6	$575.00	$101,200.00
	7	$570.00	$100,320.00
Ref #47	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (46 CY)**	
	Awd	$750.00	$34,500.00
	2	$1,100.00	$50,600.00
	3	$800.00	$36,800.00
	4	$1,417.06	$65,184.76
	5	$1,800.00	$82,800.00
	6	$1,200.00	$55,200.00
	7	$1,426.61	$65,624.06
Ref #48	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (4 CY)**	
	Awd	$750.00	$3,000.00
	2	$1,650.00	$6,600.00
	3	$1,250.00	$5,000.00
	4	$1,277.29	$5,109.16
	5	$1,300.00	$5,200.00
	6	$1,300.00	$5,200.00
	7	$2,217.94	$8,871.76

Ref #49	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (156 SY)**	
	Awd	$50.00	$7,800.00
	2	$22.00	$3,432.00
	3	$30.00	$4,680.00
	4	$30.00	$4,680.00
	5	$15.00	$2,340.00
	6	$22.00	$3,432.00
	7	$32.64	$5,091.84
Ref #50	**512E33000**	**TYPE 2 WATERPROOFING, (184 SY)**	
	Awd	$30.00	$5,520.00
	2	$16.00	$2,944.00
	3	$35.00	$6,440.00
	4	$23.50	$4,324.00
	5	$25.00	$4,600.00
	6	$30.00	$5,520.00
	7	$33.35	$6,136.40
Ref #51	**512E33010**	**TYPE 3 WATERPROOFING, (304 SY)**	
	Awd	$50.00	$15,200.00
	2	$41.00	$12,464.00
	3	$45.00	$13,680.00
	4	$32.00	$9,728.00
	5	$15.00	$4,560.00
	6	$45.00	$13,680.00
	7	$45.45	$13,816.80
Ref #52	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (49 SF)**	
	Awd	$30.00	$1,470.00
	2	$18.00	$882.00
	3	$20.00	$980.00
	4	$5.08	$248.92
	5	$7.00	$343.00
	6	$15.00	$735.00
	7	$11.36	$556.64
Ref #53	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (40 CY)**	
	Awd	$100.00	$4,000.00
	2	$145.00	$5,800.00
	3	$100.00	$4,000.00
	4	$124.12	$4,964.80
	5	$200.00	$8,000.00
	6	$150.00	$6,000.00
	7	$136.31	$5,452.40
Ref #54	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (155 CY)**	
	Awd	$150.00	$23,250.00
	2	$95.00	$14,725.00
	3	$100.00	$15,500.00
	4	$131.98	$20,456.90
	5	$110.00	$17,050.00
	6	$105.00	$16,275.00
	7	$124.26	$19,260.30

Ref #55	**601E32210**	**ROCK CHANNEL PROTECTION, TYPE C WITH AGGREGATE FIL, (32 CY)**	
	Awd	$150.00	$4,800.00
	2	$90.00	$2,880.00
	3	$110.00	$3,520.00
	4	$143.36	$4,587.52
	5	$225.00	$7,200.00
	6	$140.00	$4,480.00
	7	$165.50	$5,296.00
Ref #56	**611E70000**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE THREE, (72 FT)**	
	Awd	$4,275.00	$307,800.00
	2	$5,240.00	$377,280.00
	3	$5,800.00	$417,600.00
	4	$6,474.96	$466,197.12
	5	$5,300.00	$381,600.00
	6	$5,500.00	$396,000.00
	7	$6,400.00	$460,800.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (ROS-327-024 - Totals

Awd	**$637,757.00**
2	**$725,152.80**
3	**$780,004.40**
4	**$822,134.44**
5	**$818,172.00**
6	**$831,853.00**
7	**$875,827.02**

Ref #57	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$23,950.00	$23,950.00
	2	$8,000.00	$8,000.00
	3	$20,000.00	$20,000.00
	4	$6,351.67	$6,351.67
	5	$6,950.00	$6,950.00
	6	$8,000.00	$8,000.00
	7	$8,700.00	$8,700.00
Ref #58	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$5,000.00	$5,000.00
	3	$17,500.00	$17,500.00
	4	$5,900.88	$5,900.88
	5	$5,200.00	$5,200.00
	6	$3,500.00	$3,500.00
	7	$6,000.00	$6,000.00
Ref #59	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$100.00	$300.00
	2	$2,500.00	$7,500.00
	3	$1,250.00	$3,750.00
	4	$1,801.67	$5,405.01
	5	$3,750.00	$11,250.00
	6	$1,800.00	$5,400.00
	7	$500.00	$1,500.00

Ref #60	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$7,500.00	$7,500.00
	3	$7,000.00	$7,000.00
	4	$3,950.00	$3,950.00
	5	$10,000.00	$10,000.00
	6	$15,700.00	$15,700.00
	7	$11,000.00	$11,000.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$39,170.22	$39,170.22
	5	$40,000.00	$40,000.00
	6	$50,000.00	$50,000.00
	7	$21,600.00	$21,600.00

Section 8 - INCIDENTALS - Totals

Awd	**$109,250.00**
2	**$48,000.00**
3	**$68,250.00**
4	**$60,777.78**
5	**$73,400.00**
6	**$82,600.00**
7	**$48,800.00**