Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234006
PID 96004
COS-SR 60-07.62
Federal
Type: BRIDGE REPAIR
Letting Date: 2/23/2023
Completion Date: 10/31/2024

Contract Awarded To: BUDS INC
Award Amount: $742,991.77

Engineer's Estimate: $680,000.00

Bidder 1
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $742,991.77

Bidder 2
B & G TRUCKING & CONSTRUCTION INC
11330 MARKET ST P O BOX 308
Mahoning
NORTH LIMA, OH 44452
Bid $875,484.00

Bidder 3
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $967,767.48

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,000.00	$5,000.00
	3	$1,800.00	$1,800.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (167 FT)**	
	Awd	$2.36	$394.12
	2	$2.40	$400.80
	3	$2.52	$420.84
Ref #3	**203E10001**	**EXCAVATION, AS PER PLAN, (215 CY)**	
	Awd	$35.00	$7,525.00
	2	$35.00	$7,525.00
	3	$22.50	$4,837.50
Ref #4	**204E10000**	**SUBGRADE COMPACTION, (416 SY)**	
	Awd	$5.00	$2,080.00
	2	$7.00	$2,912.00
	3	$3.01	$1,252.16
Ref #5	**209E15000**	**RESHAPING UNDER GUARDRAIL, (3.2 STA)**	
	Awd	$100.00	$320.00
	2	$1,000.00	$3,200.00
	3	$68.25	$218.40
Ref #6	**209E70000**	**BORROW, (50 CY)**	
	Awd	$45.00	$2,250.00
	2	$75.00	$3,750.00
	3	$77.18	$3,859.00
Ref #7	**606E13000**	**GUARDRAIL, TYPE 5, (25 FT)**	
	Awd	$40.00	$1,000.00
	2	$25.60	$640.00
	3	$26.88	$672.00
Ref #8	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (3 EACH)**	
	Awd	$2,500.00	$7,500.00
	2	$2,960.00	$8,880.00
	3	$3,108.00	$9,324.00
Ref #9	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,245.00	$1,245.00
	3	$1,307.25	$1,307.25
Ref #10	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$1,000.00	$4,000.00
	2	$1,120.00	$4,480.00
	3	$1,176.00	$4,704.00

Section 1 - ROADWAY - Totals

Awd	**$29,069.12**
2	**$38,032.80**
3	**$28,395.15**

Ref #11	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (2 CY)**	
	Awd	$300.00	$600.00
	2	$200.00	$400.00
	3	$228.00	$456.00

Ref #12	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (118 CY)**	
	Awd	$135.00	$15,930.00
	2	$125.00	$14,750.00
	3	$64.88	$7,655.84
Ref #13	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (1000 SY)**	
	Awd	$2.00	$2,000.00
	2	$3.45	$3,450.00
	3	$3.62	$3,620.00
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.14 TON)**	
	Awd	$800.00	$112.00
	2	$800.00	$112.00
	3	$840.00	$117.60
Ref #15	**659E31000**	**LIME, (0.21 ACRE)**	
	Awd	$500.00	$105.00
	2	$60.00	$12.60
	3	$63.00	$13.23
Ref #16	**659E35000**	**WATER, (5.4 MGAL)**	
	Awd	$1.00	$5.40
	2	$1.00	$5.40
	3	$1.05	$5.67
Ref #17	**832E30000**	**EROSION CONTROL, (8000 EACH)**	
	Awd	$1.00	$8,000.00
	2	$1.00	$8,000.00
	3	$1.00	$8,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$26,752.40**
2	**$26,730.00**
3	**$19,868.34**

Ref #18	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (492 FT)**	
	Awd	$5.00	$2,460.00
	2	$3.00	$1,476.00
	3	$5.03	$2,474.76
Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE, (671 SY)**	
	Awd	$25.00	$16,775.00
	2	$20.00	$13,420.00
	3	$28.05	$18,821.55
Ref #20	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (70 CY)**	
	Awd	$490.00	$34,300.00
	2	$575.00	$40,250.00
	3	$1,249.50	$87,465.00
Ref #21	**304E20000**	**AGGREGATE BASE, (68 CY)**	
	Awd	$110.00	$7,480.00
	2	$165.00	$11,220.00
	3	$153.88	$10,463.84
Ref #22	**407E20000**	**NON-TRACKING TACK COAT, (127 GAL)**	
	Awd	$3.75	$476.25
	2	$4.00	$508.00
	3	$9.56	$1,214.12

Ref #23	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (34 CY)**	
	Awd	$445.00	$15,130.00
	2	$575.00	$19,550.00
	3	$1,134.75	$38,581.50
Ref #24	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (40 CY)**	
	Awd	$420.00	$16,800.00
	2	$500.00	$20,000.00
	3	$1,071.00	$42,840.00
Ref #25	**690E12050**	**SPECIAL - REINFORCED MESH FOR TRANSVERSE AND/OR LO, (37 SY)**	
	Awd	$141.00	$5,217.00
	2	$150.00	$5,550.00
	3	$79.05	$2,924.85

Section 3 - PAVEMENT - Totals

Awd	**$98,638.25**
2	**$111,974.00**
3	**$204,785.62**

Ref #26	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (7 EACH)**	
	Awd	$5.00	$35.00
	2	$50.00	$350.00
	3	$18.00	$126.00
Ref #27	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**	
	Awd	$10.00	$100.00
	2	$12.40	$124.00
	3	$13.02	$130.20
Ref #28	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (48 FT)**	
	Awd	$15.00	$720.00
	2	$15.00	$720.00
	3	$15.75	$756.00
Ref #29	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$25.00	$300.00
	2	$22.50	$270.00
	3	$23.63	$283.56
Ref #30	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$22,000.00	$2,640.00
	2	$20,000.00	$2,400.00
	3	$69,589.50	$8,350.74
Ref #31	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$22,000.00	$1,320.00
	2	$37,000.00	$2,220.00
	3	$92,794.50	$5,567.67
Ref #32	**646E10400**	**STOP LINE, (40 FT)**	
	Awd	$25.00	$1,000.00
	2	$17.00	$680.00
	3	$3.51	$140.40

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$6,115.00**
2	**$6,764.00**
3	**$15,354.57**

Ref #33	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (5 CY)**	
	Awd	$150.00	$750.00
	2	$75.00	$375.00
	3	$212.25	$1,061.25
Ref #34	**611E04200**	**12" CONDUIT, TYPE A (CORRUGATED METAL), (20 FT)**	
	Awd	$115.00	$2,300.00
	2	$100.00	$2,000.00
	3	$35.37	$707.40
Ref #35	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,100.00	$8,400.00
	2	$2,400.00	$9,600.00
	3	$2,225.22	$8,900.88
Ref #36	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$300.00	$3,000.00
	3	$1,020.00	$10,200.00
Ref #37	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (14 EACH)**	
	Awd	$12.00	$168.00
	2	$7.00	$98.00
	3	$28.31	$396.34
Ref #38	**614E13350**	**OBJECT MARKER, ONE WAY, (14 EACH)**	
	Awd	$18.00	$252.00
	2	$10.00	$140.00
	3	$31.31	$438.34
Ref #39	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (12 SNMT)**	
	Awd	$1,000.00	$12,000.00
	2	$1,200.00	$14,400.00
	3	$997.50	$11,970.00
Ref #40	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.28 MILE)**	
	Awd	$5,000.00	$1,400.00
	2	$12,000.00	$3,360.00
	3	$31,055.36	$8,695.50
Ref #41	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.39 MILE)**	
	Awd	$5,000.00	$1,950.00
	2	$6,000.00	$2,340.00
	3	$15,528.85	$6,056.25
Ref #42	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (36 FT)**	
	Awd	$20.00	$720.00
	2	$10.00	$360.00
	3	$18.51	$666.36
Ref #43	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (288 FT)**	
	Awd	$20.00	$5,760.00
	2	$24.00	$6,912.00
	3	$48.25	$13,896.00

Ref #44	**622E41110**	**PORTABLE BARRIER, ANCHORED, (264 FT)**	
	Awd	$35.00	$9,240.00
	2	$49.00	$12,936.00
	3	$85.75	$22,638.00
Ref #45	**632E90400**	**SIGNALIZATION, MISC.: MICROWAVE DETECTOR, (6 EACH)**	
	Awd	$2,500.00	$15,000.00
	2	$2,500.00	$15,000.00
	3	$1,867.50	$11,205.00
Ref #46	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (0.47 MILE)**	
	Awd	$8,000.00	$3,760.00
	2	$7,500.00	$3,525.00
	3	$22,792.66	$10,712.55

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$63,200.00**
2	**$74,046.00**
3	**$107,543.87**

Ref #47	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, SUBSTR, (39 CY)**	
	Awd	$2,225.00	$86,775.00
	2	$1,250.00	$48,750.00
	3	$1,123.58	$43,819.62
Ref #48	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, SUPERS, (14 CY)**	
	Awd	$1,600.00	$22,400.00
	2	$700.00	$9,800.00
	3	$1,153.93	$16,155.02
Ref #49	**202E98200**	**REMOVAL MISC.: STEEL DRIP STRIP, (140 FT)**	
	Awd	$12.00	$1,680.00
	2	$2.00	$280.00
	3	$3.56	$498.40
Ref #50	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$54,000.00	$54,000.00
	3	$23,973.00	$23,973.00
Ref #51	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (9694 LB)**	
	Awd	$2.50	$24,235.00
	2	$5.50	$53,317.00
	3	$4.49	$43,526.06
Ref #52	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (20 CY)**	
	Awd	$2,400.00	$48,000.00
	2	$2,350.00	$47,000.00
	3	$2,077.64	$41,552.80
Ref #53	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (16 CY)**	
	Awd	$1,500.00	$24,000.00
	2	$1,600.00	$25,600.00
	3	$1,715.23	$27,443.68
Ref #54	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (31 CY)**	
	Awd	$1,000.00	$31,000.00
	2	$985.00	$30,535.00
	3	$1,203.27	$37,301.37

Ref #55	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (26 SY)**	
	Awd	$22.00	$572.00
	2	$40.00	$1,040.00
	3	$31.71	$824.46
Ref #56	**516E13201**	**1/2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (49 SF)**	
	Awd	$20.00	$980.00
	2	$5.00	$245.00
	3	$15.75	$771.75
Ref #57	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (43 SF)**	
	Awd	$28.00	$1,204.00
	2	$8.00	$344.00
	3	$18.75	$806.25
Ref #58	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (40 SF)**	
	Awd	$30.00	$1,200.00
	2	$15.00	$600.00
	3	$26.25	$1,050.00
Ref #59	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (72 FT)**	
	Awd	$45.00	$3,240.00
	2	$75.00	$5,400.00
	3	$47.63	$3,429.36
Ref #60	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (65 FT)**	
	Awd	$38.00	$2,470.00
	2	$25.00	$1,625.00
	3	$19.22	$1,249.30
Ref #61	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (162 FT)**	
	Awd	$120.00	$19,440.00
	2	$124.60	$20,185.20
	3	$130.83	$21,194.46
Ref #62	**517E76302**	**RAILING, MISC.: DEEP BEAM BRIDGE GUARDRAIL TYPE B , (16 EACH)**	
	Awd	$75.00	$1,200.00
	2	$69.50	$1,112.00
	3	$72.98	$1,167.68
Ref #63	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (25 CY)**	
	Awd	$165.00	$4,125.00
	2	$165.00	$4,125.00
	3	$207.80	$5,195.00
Ref #64	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (175 FT)**	
	Awd	$15.00	$2,625.00
	2	$20.00	$3,500.00
	3	$27.92	$4,886.00
Ref #65	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (74 FT)**	
	Awd	$18.00	$1,332.00
	2	$10.00	$740.00
	3	$9.91	$733.34
Ref #66	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (92 FT)**	
	Awd	$22.00	$2,024.00
	2	$10.00	$920.00
	3	$9.79	$900.68

Ref #67	**519E11100**	**PATCHING CONCRETE STRUCTURE, (75 SF)**	
	Awd	$188.00	$14,100.00
	2	$150.00	$11,250.00
	3	$116.63	$8,747.25
Ref #68	**526E15011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (145 SY)**	
	Awd	$395.00	$57,275.00
	2	$575.00	$83,375.00
	3	$538.73	$78,115.85
Ref #69	**847E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY, AS PER PL, (251 SY)**	
	Awd	$200.00	$50,200.00
	2	$259.00	$65,009.00
	3	$189.64	$47,599.64
Ref #70	**847E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY, AS PER PL, (13 SY)**	
	Awd	$200.00	$2,600.00
	2	$245.00	$3,185.00
	3	$217.48	$2,827.24
Ref #71	**847E20201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (3 CY)**	
	Awd	$500.00	$1,500.00
	2	$550.00	$1,650.00
	3	$450.00	$1,350.00
Ref #72	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$2,000.00	$2,000.00
	3	$2,137.50	$2,137.50
Ref #73	**847E30200**	**FULL DEPTH REPAIR, (5 CY)**	
	Awd	$1,500.00	$7,500.00
	2	$750.00	$3,750.00
	3	$1,125.00	$5,625.00
Ref #74	**847E50000**	**HAND CHIPPING, (38 SY)**	
	Awd	$130.00	$4,940.00
	2	$200.00	$7,600.00
	3	$154.69	$5,878.22
Ref #100	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$28,000.00	$28,000.00
	3	$20,632.50	$20,632.50

Section 6 - STRUCTURE OVER 20 FOOT SPAN (COS-60-0763 - Totals

Awd	**$446,617.00**
2	**$514,937.20**
3	**$449,391.43**

Ref #75	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$15,000.00	$15,000.00
	3	$11,062.00	$11,062.00
Ref #76	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$53,000.00	$53,000.00
	3	$17,325.00	$17,325.00

Ref #77	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$200.00	$600.00
	2	$2,000.00	$6,000.00
	3	$2,692.50	$8,077.50
Ref #78	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$1,000.00	$1,000.00
	3	$3,225.00	$3,225.00
Ref #79	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$28,000.00	$28,000.00
	3	$102,739.00	$102,739.00

Section 7 - INCIDENTALS - Totals

Awd	**$72,600.00**
2	**$103,000.00**
3	**$142,428.50**