Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234008
PID 105652
WOO-SR 281-09.37
Federal
Type: BRIDGE REPAIR
Letting Date: 2/23/2023
Completion Date: 9/30/2023

Contract Awarded To:	BCC OHIO INC
Award Amount:	$1,059,099.49
Engineer's Estimate:	$958,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $1,059,099.49

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**		
	Awd	$900.00	$900.00	
Ref #2	**202E23000**	**PAVEMENT REMOVED, (789 SY)**		
	Awd	$11.40	$8,994.60	
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (378 FT)**		
	Awd	$2.10	$793.80	
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**		
	Awd	$99.75	$199.50	
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**		
	Awd	$52.50	$210.00	
Ref #6	**203E10000**	**EXCAVATION, (549 CY)**		
	Awd	$11.25	$6,176.25	
Ref #7	**203E20000**	**EMBANKMENT, (259 CY)**		
	Awd	$11.25	$2,913.75	
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (1243 SY)**		
	Awd	$1.69	$2,100.67	
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (100 CY)**		
	Awd	$16.88	$1,688.00	
Ref #10	**204E30020**	**GRANULAR MATERIAL, TYPE C, (100 CY)**		
	Awd	$93.75	$9,375.00	
Ref #11	**204E45000**	**PROOF ROLLING, (2 HOUR)**		
	Awd	$270.00	$540.00	
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (600 SY)**		
	Awd	$3.15	$1,890.00	
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (125 FT)**		
	Awd	$22.68	$2,835.00	
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**		
	Awd	$1,386.00	$5,544.00	
Ref #15	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**		
	Awd	$2,777.25	$11,109.00	
Ref #16	**626E00116**	**BARRIER REFLECTOR, TYPE 5, (BI-DIRECTIONAL), (14 EACH)**		
	Awd	$13.65	$191.10	

Section 1 - ROADWAY - Totals

Awd	**$55,460.67**

Ref #17	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**		
	Awd	$52.50	$105.00	
Ref #18	**659E00300**	**TOPSOIL, (80 CY)**		
	Awd	$27.30	$2,184.00	
Ref #19	**659E10000**	**SEEDING AND MULCHING, (717 SY)**		
	Awd	$4.73	$3,391.41	
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**		
	Awd	$640.50	$64.05	
Ref #21	**659E31000**	**LIME, (0.15 ACRE)**		
	Awd	$52.53	$7.88	

Ref #22	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.05	$5.25
Ref #23	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
Section 2 - EROSION CONTROL - Totals			
	Awd		**$13,257.59**
Ref #25	**605E31100**	**AGGREGATE DRAINS, (22 FT)**	
	Awd	$18.95	$416.90
Section 3 - DRAINAGE - Totals			
	Awd		**$416.90**
Ref #26	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1-1/2", (195 SY)**	
	Awd	$10.50	$2,047.50
Ref #27	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (198 CY)**	
	Awd	$207.90	$41,164.20
Ref #28	**304E20000**	**AGGREGATE BASE, (218 CY)**	
	Awd	$105.60	$23,020.80
Ref #29	**407E20000**	**NON-TRACKING TACK COAT, (143 GAL)**	
	Awd	$4.20	$600.60
Ref #30	**442E22050**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE B (4, (66 CY)**	
	Awd	$249.90	$16,493.40
Ref #31	**442E22250**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 9.5 MM, TYPE, (34 CY)**	
	Awd	$245.70	$8,353.80
Section 4 - PAVEMENT - Totals			
	Awd		**$91,680.30**
Ref #32	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$52.50	$52.50
Section 5 - TRAFFIC CONTROL - Totals			
	Awd		**$52.50**
Ref #33	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$106,624.50	$106,624.50
Ref #34	**202E22900**	**APPROACH SLAB REMOVED, (200 SY)**	
	Awd	$167.70	$33,540.00
Ref #35	**202E23500**	**WEARING COURSE REMOVED, (570 SY)**	
	Awd	$10.46	$5,962.20
Ref #36	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$9,258.00	$9,258.00
Ref #37	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (32834 LB)**	
	Awd	$1.94	$63,697.96

Ref #38	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (117 EACH)**	
	Awd	$25.80	$3,018.60
Ref #39	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (85 CY)**	
	Awd	$1,080.03	$91,802.55
Ref #40	**511E43260**	**CLASS QC2 CONCRETE, PIER CAP, (29 CY)**	
	Awd	$2,243.23	$65,053.67
Ref #41	**511E46011**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (15 CY)**	
	Awd	$1,459.72	$21,895.80
Ref #42	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (150 SY)**	
	Awd	$34.91	$5,236.50
Ref #43	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (18 EACH)**	
	Awd	$9,939.58	$178,912.44
Ref #44	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (116 SF)**	
	Awd	$10.73	$1,244.68
Ref #45	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (104 FT)**	
	Awd	$48.63	$5,057.52
Ref #46	**516E41100**	**1/8" PREFORMED BEARING PAD, (72 EACH)**	
	Awd	$44.06	$3,172.32
Ref #47	**516E44000**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (72 EACH)**	
	Awd	$561.56	$40,432.32
Ref #48	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (202 FT)**	
	Awd	$491.93	$99,369.86
Ref #49	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (21 CY)**	
	Awd	$218.41	$4,586.61
Ref #50	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (176 FT)**	
	Awd	$28.85	$5,077.60
Ref #51	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (200 SY)**	
	Awd	$476.82	$95,364.00
Ref #52	**526E90010**	**TYPE A INSTALLATION, (102 FT)**	
	Awd	$267.90	$27,325.80

Section 6 - STRUCTURE OVER 20 FOOT SPAN (WOO-281-09. - Totals

Awd **$866,632.93**

Ref #53	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,076.00	$13,076.00
Ref #54	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,475.00	$2,475.00
Ref #55	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,695.00	$4,695.00
Ref #56	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$11,352.60	$11,352.60

Section 7 - INCIDENTALS - Totals

Awd **$31,598.60**