# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230111
PID 102697
ATH-US 33-04.38 and Various
Federal
Type: MICROSURFACING
Letting Date: 2/23/2023
Completion Date: 9/1/2023

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $4,753,457.49

Engineer's Estimate: $3,631,000.00

**Bidder 1**
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
**Bid $4,753,457.49**

| | | | |
|---|---|---|---|
| **Ref #1** | **421E10010** | **MICROSURFACING, SURFACE COURSE, (74958 SY)** | |
| | Awd | $3.34 | $250,359.72 |
| **Ref #2** | **421E10011** | **MICROSURFACING, SURFACE COURSE, AS PER PLAN, (471010 SY)** | |
| | Awd | $2.88 | $1,356,508.80 |
| **Ref #3** | **421E10021** | **MICROSURFACING, LEVELING COURSE, AS PER PLAN, (335621 SY)** | |
| | Awd | $1.92 | $644,392.32 |
| **Ref #4** | **850E10010** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (64.19 MILE)** | |
| | Awd | $2,590.00 | $166,252.10 |
| **Ref #5** | **850E10110** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (5477 FT)** | |
| | Awd | $1.80 | $9,858.60 |
| **Ref #6** | **850E10130** | **GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (5213 FT)** | |
| | Awd | $2.10 | $10,947.30 |

**Section 1 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$2,438,318.84** |

| | | | |
|---|---|---|---|
| **Ref #7** | **621E00100** | **RPM, (1899 EACH)** | |
| | Awd | $35.00 | $66,465.00 |
| **Ref #8** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (1899 EACH)** | |
| | Awd | $20.00 | $37,980.00 |
| **Ref #9** | **642E00104** | **EDGE LINE, 6", TYPE 1, (7.78 MILE)** | |
| | Awd | $1,000.00 | $7,780.00 |
| **Ref #10** | **642E00300** | **CENTER LINE, TYPE 1, (3.89 MILE)** | |
| | Awd | $1,250.00 | $4,862.50 |
| **Ref #11** | **644E00104** | **EDGE LINE, 6" WHITE, (22.18 MILE)** | |
| | Awd | $3,850.00 | $85,393.00 |
| **Ref #12** | **644E00104** | **EDGE LINE, 6" YELLOW, (21.6 MILE)** | |
| | Awd | $3,850.00 | $83,160.00 |
| **Ref #13** | **644E00204** | **LANE LINE, 6", (21.33 MILE)** | |
| | Awd | $1,875.00 | $39,993.75 |
| **Ref #14** | **644E00300** | **CENTER LINE, (0.04 MILE)** | |
| | Awd | $13,500.00 | $540.00 |
| **Ref #15** | **644E00404** | **CHANNELIZING LINE, 12", (3398 FT)** | |
| | Awd | $2.75 | $9,344.50 |
| **Ref #16** | **644E00500** | **STOP LINE, (80 FT)** | |
| | Awd | $8.50 | $680.00 |
| **Ref #17** | **644E00720** | **CHEVRON MARKING, (64 FT)** | |
| | Awd | $9.75 | $624.00 |
| **Ref #18** | **644E01300** | **LANE ARROW, (1 EACH)** | |
| | Awd | $160.00 | $160.00 |
| **Ref #19** | **644E01510** | **DOTTED LINE, 6", (39 FT)** | |
| | Awd | $5.50 | $214.50 |
| **Ref #20** | **644E30000** | **REMOVAL OF PAVEMENT MARKING, (10809 FT)** | |
| | Awd | $3.15 | $34,048.35 |
| **Ref #21** | **644E30020** | **REMOVAL OF PAVEMENT MARKING, (1 EACH)** | |
| | Awd | $170.00 | $170.00 |

| | | | |
|---|---|---|---|
| **Ref #22** | **644E30030** | **REMOVAL OF PAVEMENT MARKING, (75.9 MILE)** | |
| | Awd | $2,725.00 | $206,827.50 |
| **Ref #23** | **690E98100** | **SPECIAL - SPECIAL- RECESSED WET-REFLECTIVE POLYURE, (2844 FT)** | |
| | Awd | $11.75 | $33,417.00 |
| **Ref #24** | **690E98100** | **SPECIAL - SPECIAL- RECESSED WET-REFLECTIVE POLYURE, (2015 FT)** | |
| | Awd | $11.75 | $23,676.25 |
| **Ref #25** | **690E98400** | **SPECIAL - FINAL ACCEPTANCE TESTING, (LUMP SUM)** | |
| | Awd | $200,000.00 | $200,000.00 |
| **Ref #27** | **690E98500** | **SPECIAL - SPECIAL- RECESSED WET-REFLECTIVE POLYURE, (3.31 MILE)** | |
| | Awd | $11,200.00 | $37,072.00 |
| **Ref #28** | **690E98500** | **SPECIAL - SPECIAL- RECESSED WET-REFLECTIVE POLYURE, (3.31 MILE)** | |
| | Awd | $11,200.00 | $37,072.00 |
| **Ref #29** | **690E98500** | **SPECIAL - SPECIAL- RECESSED WET-REFLECTIVE TAPE PA, (6.7 MILE)** | |
| | Awd | $9,000.00 | $60,300.00 |
| **Ref #30** | **690E98500** | **SPECIAL - SPECIAL- WET REFLECTIVE THERMOPLASTIC PA, (6.97 MILE)** | |
| | Awd | $14,600.00 | $101,762.00 |
| **Ref #31** | **690E98500** | **SPECIAL - SPECIAL- WET REFLECTIVE THERMOPLASTIC PA, (6.92 MILE)** | |
| | Awd | $14,600.00 | $101,032.00 |
| **Ref #32** | **690E98500** | **SPECIAL - SPECIAL- WET REFLECTIVE THERMOPLASTIC PA, (7 MILE)** | |
| | Awd | $14,000.00 | $98,000.00 |
| **Ref #33** | **690E98500** | **SPECIAL - SPECIAL- WET REFLECTIVE THERMOPLASTIC PA, (7 MILE)** | |
| | Awd | $14,000.00 | $98,000.00 |
| **Ref #34** | **807E14010** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (7.66 MILE)** | |
| | Awd | $5,800.00 | $44,428.00 |
| **Ref #35** | **807E14010** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (7.66 MILE)** | |
| | Awd | $5,800.00 | $44,428.00 |
| **Ref #36** | **807E14110** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (7.66 MILE)** | |
| | Awd | $3,200.00 | $24,512.00 |
| **Ref #37** | **807E14310** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (354 FT)** | |
| | Awd | $4.25 | $1,504.50 |
| **Ref #38** | **807E14410** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (727 FT)** | |
| | Awd | $3.40 | $2,471.80 |

**Section 2 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,485,918.65** |

| | | | |
|---|---|---|---|
| **Ref #39** | **614E20110** | **WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (21.08 MILE)** | |
| | Awd | $800.00 | $16,864.00 |
| **Ref #40** | **614E20510** | **WORK ZONE LANE LINE, CLASS II, 6", 642 PAINT, (21.08 MILE)** | |
| | Awd | $1,000.00 | $21,080.00 |
| **Ref #41** | **614E20560** | **WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (21.08 MILE)** | |
| | Awd | $650.00 | $13,702.00 |
| **Ref #42** | **614E21100** | **WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (7.78 MILE)** | |
| | Awd | $1,900.00 | $14,782.00 |
| **Ref #43** | **614E21500** | **WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (7.78 MILE)** | |
| | Awd | $900.00 | $7,002.00 |

| | | | |
|---|---|---|---|
| **Ref #44** | **614E22110** | **WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT WHITE, (21.08 MILE)** | |
| | Awd | $1,525.00 | $32,147.00 |
| **Ref #45** | **614E22110** | **WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT YELLOW, (21.08 MILE)** | |
| | Awd | $1,525.00 | $32,147.00 |
| **Ref #46** | **614E22210** | **WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I W, (0.56 MILE)** | |
| | Awd | $10,500.00 | $5,880.00 |
| **Ref #47** | **614E22210** | **WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I Y, (0.56 MILE)** | |
| | Awd | $10,500.00 | $5,880.00 |
| **Ref #48** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT WHIT, (21.08 MILE)** | |
| | Awd | $1,025.00 | $21,607.00 |
| **Ref #49** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT YELL, (21.08 MILE)** | |
| | Awd | $1,025.00 | $21,607.00 |
| **Ref #50** | **614E24402** | **WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (2880 FT)** | |
| | Awd | $0.65 | $1,872.00 |
| **Ref #51** | **614E26200** | **WORK ZONE STOP LINE, CLASS I, 642 PAINT, (14 FT)** | |
| | Awd | $12.00 | $168.00 |
| **Ref #100** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)** | |
| | Awd | $85.00 | $6,800.00 |
| **Ref #101** | **614E12460** | **WORK ZONE MARKING SIGN, (57 EACH)** | |
| | Awd | $95.00 | $5,415.00 |

**Section 3 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$206,953.00** |

| | | | |
|---|---|---|---|
| **Ref #52** | **103E06000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| **Ref #53** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $309,970.00 | $309,970.00 |
| **Ref #54** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $4,000.00 | $4,000.00 |
| **Ref #55** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $288,297.00 | $288,297.00 |

**Section 4 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$622,267.00** |