Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230147
PID 105296
D11-GR-FY2023
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 3/9/2023
Completion Date: 3/31/2024

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $1,837,125.00

Engineer's Estimate: $2,460,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,837,125.00

Bidder 2
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $2,026,985.82

Bidder 3
CUYAHOGA FENCE LLC
5814 HIGHLAND ROAD
Cuyahoga
CLEVELAND, OH 44143
Bid $2,213,166.83

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (26504 FT)**	
	Awd	$2.80	$74,211.20
	2	$2.30	$60,959.20
	3	$1.50	$39,756.00
Ref #2	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN (A), (5750 FT)**	
	Awd	$3.00	$17,250.00
	2	$2.00	$11,500.00
	3	$2.00	$11,500.00
Ref #3	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN (B), (288 FT)**	
	Awd	$3.50	$1,008.00
	2	$2.00	$576.00
	3	$2.00	$576.00
Ref #4	**203E20000**	**EMBANKMENT, (100 CY)**	
	Awd	$62.50	$6,250.00
	2	$50.00	$5,000.00
	3	$70.00	$7,000.00
Ref #5	**203E40000**	**BORROW, (50 CY)**	
	Awd	$60.00	$3,000.00
	2	$45.00	$2,250.00
	3	$50.00	$2,500.00
Ref #6	**209E15050**	**RESHAPING UNDER GUARDRAIL, (14.73 MILE)**	
	Awd	$500.00	$7,365.00
	2	$550.00	$8,101.50
	3	$200.00	$2,946.00
Ref #7	**606E13000**	**GUARDRAIL, TYPE 5, (1000 FT)**	
	Awd	$15.40	$15,400.00
	2	$20.10	$20,100.00
	3	$20.00	$20,000.00
Ref #8	**606E13050**	**GUARDRAIL, TYPE 5A, (100 FT)**	
	Awd	$24.00	$2,400.00
	2	$27.00	$2,700.00
	3	$23.00	$2,300.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (66093.75 FT)**	
	Awd	$15.36	$1,015,200.00
	2	$16.44	$1,086,581.25
	3	$19.00	$1,255,781.25
Ref #10	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (287.5 FT)**	
	Awd	$39.40	$11,327.50
	2	$55.76	$16,031.00
	3	$43.25	$12,434.38
Ref #11	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (5500 FT)**	
	Awd	$16.80	$92,400.00
	2	$17.70	$97,350.00
	3	$21.00	$115,500.00
Ref #12	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (475 FT)**	
	Awd	$25.20	$11,970.00
	2	$25.18	$11,960.50
	3	$25.25	$11,993.75

Ref #13	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (893.75 FT)**	
	Awd	$24.80	$22,165.00
	2	$17.72	$15,837.25
	3	$29.00	$25,918.75
Ref #14	**606E18500**	**GUARDRAIL POST, 9 FEET, (25 EACH)**	
	Awd	$25.00	$625.00
	2	$27.00	$675.00
	3	$36.00	$900.00
Ref #15	**606E20050**	**ROUNDED END SECTION, (58 EACH)**	
	Awd	$50.00	$2,900.00
	2	$50.00	$2,900.00
	3	$50.00	$2,900.00
Ref #16	**606E25000**	**ANCHOR ASSEMBLY, TYPE A, (3 EACH)**	
	Awd	$1,320.00	$3,960.00
	2	$1,600.00	$4,800.00
	3	$1,300.00	$3,900.00
Ref #17	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (31 EACH)**	
	Awd	$1,240.00	$38,440.00
	2	$1,200.00	$37,200.00
	3	$1,200.00	$37,200.00
Ref #18	**606E26000**	**ANCHOR ASSEMBLY, TYPE B, (2 EACH)**	
	Awd	$2,120.00	$4,240.00
	2	$2,100.00	$4,200.00
	3	$1,675.00	$3,350.00
Ref #19	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (4 EACH)**	
	Awd	$2,140.00	$8,560.00
	2	$1,990.00	$7,960.00
	3	$1,675.00	$6,700.00
Ref #20	**606E26100**	**ANCHOR ASSEMBLY, TYPE E (NCHRP 350 OR MASH 2016), (2 EACH)**	
	Awd	$2,840.00	$5,680.00
	2	$2,380.00	$4,760.00
	3	$2,050.00	$4,100.00
Ref #21	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (34 EACH)**	
	Awd	$2,450.00	$83,300.00
	2	$2,260.00	$76,840.00
	3	$2,250.00	$76,500.00
Ref #22	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (3 EACH)**	
	Awd	$875.00	$2,625.00
	2	$860.00	$2,580.00
	3	$875.00	$2,625.00
Ref #23	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (71 EACH)**	
	Awd	$1,125.00	$79,875.00
	2	$1,100.00	$78,100.00
	3	$1,000.00	$71,000.00
Ref #24	**606E27800**	**ANCHOR ASSEMBLY REBUILT, TYPE A, (2 EACH)**	
	Awd	$495.00	$990.00
	2	$1,300.00	$2,600.00
	3	$950.00	$1,900.00

Ref #25	**606E27810**	**ANCHOR ASSEMBLY REBUILT, MGS TYPE A, (230 EACH)**	
	Awd	$445.00	$102,350.00
	2	$820.00	$188,600.00
	3	$925.00	$212,750.00
Ref #26	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (6 EACH)**	
	Awd	$2,240.00	$13,440.00
	2	$1,990.00	$11,940.00
	3	$1,800.00	$10,800.00
Ref #27	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN , (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,200.00	$2,200.00
	3	$2,400.00	$2,400.00
Ref #28	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN , (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,270.00	$2,270.00
	3	$2,400.00	$2,400.00
Ref #29	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN (A), (15 EACH)**	
	Awd	$700.00	$10,500.00
	2	$600.00	$9,000.00
	3	$875.00	$13,125.00
Ref #30	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN (B), (3 EACH)**	
	Awd	$700.00	$2,100.00
	2	$700.00	$2,100.00
	3	$875.00	$2,625.00
Ref #31	**606E55020**	**SPECIAL - CABLE BARRIER, REPLACEMENT CABLE, (100 FT)**	
	Awd	$8.00	$800.00
	2	$9.00	$900.00
	3	$9.00	$900.00
Ref #32	**606E55100**	**SPECIAL - CABLE BARRIER, CONCRETE LINE POST FOUNDA, (5 EACH)**	
	Awd	$280.00	$1,400.00
	2	$300.00	$1,500.00
	3	$225.00	$1,125.00
Ref #33	**606E55110**	**SPECIAL - CABLE BARRIER, CONCRETE ANCHOR FOUNDATIO, (2 EACH)**	
	Awd	$1,375.00	$2,750.00
	2	$350.00	$700.00
	3	$375.00	$750.00
Ref #34	**606E55140**	**SPECIAL - CABLE BARRIER, ANCHOR POST, (5 EACH)**	
	Awd	$220.00	$1,100.00
	2	$210.00	$1,050.00
	3	$200.00	$1,000.00
Ref #35	**606E55160**	**SPECIAL - CABLE BARRIER, TERMINAL STRUT, (5 EACH)**	
	Awd	$225.00	$1,125.00
	2	$220.00	$1,100.00
	3	$225.00	$1,125.00
Ref #36	**606E55170**	**SPECIAL - CABLE BARRIER, TURNBUCKLE, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$300.00	$1,200.00
	3	$295.00	$1,180.00

Ref #37	**606E55180**	**SPECIAL - CABLE BARRIER, SPLICE, (10 EACH)**	
	Awd	$275.00	$2,750.00
	2	$280.00	$2,800.00
	3	$225.00	$2,250.00
Ref #38	**606E55190**	**SPECIAL - CABLE BARRIER, POST REFLECTOR, (100 EACH)**	
	Awd	$12.50	$1,250.00
	2	$10.00	$1,000.00
	3	$10.00	$1,000.00
Ref #39	**606E55200**	**SPECIAL - CABLE BARRIER, TENSIONING, (4 EACH)**	
	Awd	$295.00	$1,180.00
	2	$500.00	$2,000.00
	3	$225.00	$900.00
Ref #40	**606E55210**	**SPECIAL - CABLE BARRIER, ANCHOR RECONSTRUCTED, (10 EACH)**	
	Awd	$1,350.00	$13,500.00
	2	$1,200.00	$12,000.00
	3	$1,200.00	$12,000.00
Ref #41	**606E55220**	**SPECIAL - CABLE BARRIER, ANCHOR POST RESET, (5 EACH)**	
	Awd	$180.00	$900.00
	2	$200.00	$1,000.00
	3	$200.00	$1,000.00
Ref #42	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (2 EACH)**	
	Awd	$4,925.00	$9,850.00
	2	$4,200.00	$8,400.00
	3	$4,650.00	$9,300.00
Ref #43	**606E60029**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), AS PER , (2 EACH)**	
	Awd	$22,500.00	$45,000.00
	2	$29,500.00	$59,000.00
	3	$24,000.00	$48,000.00
Ref #44	**606E98000**	**GUARDRAIL, MISC.:RAIL PANEL, (1137.5 FT)**	
	Awd	$10.00	$11,375.00
	2	$10.80	$12,285.00
	3	$11.00	$12,512.50
Ref #45	**606E98100**	**GUARDRAIL, MISC.: LINE POST, (100 EACH)**	
	Awd	$90.00	$9,000.00
	2	$125.00	$12,500.00
	3	$100.00	$10,000.00
Ref #46	**606E98100**	**GUARDRAIL, MISC.:NCHOR TRIGGER POST, (2 EACH)**	
	Awd	$420.00	$840.00
	2	$400.00	$800.00
	3	$550.00	$1,100.00
Ref #47	**606E98100**	**GUARDRAIL, MISC.:TENSIONED CABLE ANCHOR TERMINAL, (5 EACH)**	
	Awd	$1,350.00	$6,750.00
	2	$1,500.00	$7,500.00
	3	$1,500.00	$7,500.00

Section 1 - ROADWAY - Totals

Awd	**$1,755,301.70**
2	**$1,903,406.70**
3	**$2,075,023.63**

Ref #48	**659E10000**	**SEEDING AND MULCHING, (34537 SY)**	
	Awd	$0.40	$13,814.80
	2	$0.76	$26,248.12
	3	$0.90	$31,083.30
Ref #49	**659E20000**	**COMMERCIAL FERTILIZER, (4.66 TON)**	
	Awd	$200.00	$932.00
	2	$200.00	$932.00
	3	$375.00	$1,747.50
Ref #50	**659E31000**	**LIME, (7.14 ACRE)**	
	Awd	$10.00	$71.40
	2	$50.00	$357.00
	3	$85.00	$606.90
Ref #51	**659E35000**	**WATER, (187 MGAL)**	
	Awd	$0.30	$56.10
	2	$1.00	$187.00
	3	$1.00	$187.00
Ref #52	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$15,874.30**
2	**$28,724.12**
3	**$34,624.70**

Ref #53	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (1106 EACH)**	
	Awd	$9.00	$9,954.00
	2	$9.00	$9,954.00
	3	$7.25	$8,018.50

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$9,954.00**
2	**$9,954.00**
3	**$8,018.50**

Ref #54	**614E18000**	**MAINTAINING TRAFFIC, MISC.:GUARDRAIL REPAIR, (30 EACH)**	
	Awd	$525.00	$15,750.00
	2	$600.00	$18,000.00
	3	$350.00	$10,500.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$15,750.00**
2	**$18,000.00**
3	**$10,500.00**

Ref #55	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,400.00	$10,400.00
	3	$27,500.00	$27,500.00

Ref #56	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$11,495.00	$11,495.00
	2	$21,600.00	$21,600.00
	3	$25,000.00	$25,000.00
Ref #57	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,250.00	$1,250.00
	2	$1.00	$1.00
	3	$2,500.00	$2,500.00
Ref #58	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$34,900.00	$34,900.00
	3	$30,000.00	$30,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$40,245.00**
2	**$66,901.00**
3	**$85,000.00**