Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230155
PID 114562
LOG-SR 235/SR 706-00.00/00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 3/9/2023
Completion Date: 8/31/2023

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $2,448,900.00

Engineer's Estimate: $2,486,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $2,448,900.00

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $2,698,281.60

Ref #1	**202E30000**	**WALK REMOVED, (91 SF)**	
	Awd	$15.00	$1,365.00
	2	$7.00	$637.00
Ref #2	**202E30001**	**WALK REMOVED, AS PER PLAN, (253 SF)**	
	Awd	$15.00	$3,795.00
	2	$7.00	$1,771.00
Ref #3	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (13.1 MILE)**	
	Awd	$700.00	$9,170.00
	2	$850.00	$11,135.00
Ref #4	**608E52000**	**CURB RAMP, (387 SF)**	
	Awd	$50.00	$19,350.00
	2	$30.00	$11,610.00
Ref #5	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$250.00	$500.00

Section 1 - ROADWAY - Totals

Awd	**$34,180.00**
2	**$25,653.00**

Ref #6	**659E10000**	**SEEDING AND MULCHING, (7 SY)**	
	Awd	$100.00	$700.00
	2	$35.00	$245.00

Section 2 - EROSION CONTROL - Totals

Awd	**$700.00**
2	**$245.00**

Ref #7	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$1,500.00	$4,500.00

Section 3 - DRAINAGE - Totals

Awd	**$3,000.00**
2	**$4,500.00**

Ref #8	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (500 SY)**	
	Awd	$92.00	$46,000.00
	2	$85.00	$42,500.00
Ref #9	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2" Depth, (219 SY)**	
	Awd	$4.00	$876.00
	2	$3.00	$657.00
Ref #10	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/4" Depth, (3400 SY)**	
	Awd	$4.00	$13,600.00
	2	$3.00	$10,200.00
Ref #11	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1" Depth, (33525 SY)**	
	Awd	$1.50	$50,287.50
	2	$2.25	$75,431.25

Ref #12	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3" Depth, (84472 SY)**	
	Awd	$3.10	$261,863.20
	2	$3.00	$253,416.00
Ref #13	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, Variable Depth, (1351 SY)**	
	Awd	$4.00	$5,404.00
	2	$3.00	$4,053.00
Ref #14	**254E01601**	**PATCHING PLANED SURFACE, AS PER PLAN, (200 SY)**	
	Awd	$10.00	$2,000.00
	2	$12.00	$2,400.00
Ref #15	**301E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG64-22, (6 CY)**	
	Awd	$575.00	$3,450.00
	2	$800.00	$4,800.00
Ref #16	**407E20000**	**NON-TRACKING TACK COAT, (15104 GAL)**	
	Awd	$3.00	$45,312.00
	2	$2.50	$37,760.00
Ref #17	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (4588 CY)**	
	Awd	$210.00	$963,480.00
	2	$235.00	$1,078,180.00
Ref #18	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (4108 CY)**	
	Awd	$188.00	$772,304.00
	2	$208.00	$854,464.00
Ref #19	**617E10100**	**COMPACTED AGGREGATE, (227 CY)**	
	Awd	$90.00	$20,430.00
	2	$200.00	$45,400.00
Ref #20	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (7.14 MILE)**	
	Awd	$1,400.00	$9,996.00
	2	$1,235.00	$8,817.90
Ref #21	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (3.57 MILE)**	
	Awd	$1,100.00	$3,927.00
	2	$1,885.00	$6,729.45
Ref #22	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (3.57 MILE)**	
	Awd	$3,500.00	$12,495.00
	2	$3,500.00	$12,495.00

Section 4 - PAVEMENT - Totals

Awd	**$2,211,424.70**
2	**$2,437,303.60**

Ref #23	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$500.00	$2,500.00
	2	$500.00	$2,500.00

Section 5 - WATER WORK - Totals

Awd	**$2,500.00**
2	**$2,500.00**

Ref #24	**621E00100**	**RPM, (435 EACH)**	
	Awd	$50.00	$21,750.00
	2	$45.00	$19,575.00

Ref #25	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (435 EACH)**	
	Awd	$6.00	$2,610.00
	2	$5.00	$2,175.00
Ref #26	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (24 FT)**	
	Awd	$20.00	$480.00
	2	$15.50	$372.00
Ref #27	**630E80100**	**SIGN, FLAT SHEET, (3 SF)**	
	Awd	$50.00	$150.00
	2	$16.00	$48.00
Ref #28	**642E00104**	**EDGE LINE, 6", TYPE 1, (14.04 MILE)**	
	Awd	$900.00	$12,636.00
	2	$850.00	$11,934.00
Ref #29	**642E00300**	**CENTER LINE, TYPE 1, (7.02 MILE)**	
	Awd	$1,400.00	$9,828.00
	2	$950.00	$6,669.00
Ref #30	**644E00500**	**STOP LINE, (51 FT)**	
	Awd	$20.00	$1,020.00
	2	$15.00	$765.00
Ref #31	**644E01000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$1,000.00	$2,000.00
Ref #32	**644E01100**	**SCHOOL SYMBOL MARKING, 72", (1 EACH)**	
	Awd	$500.00	$500.00
	2	$900.00	$900.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$50,374.00**
2	**$44,438.00**

Ref #33	**614E12460**	**WORK ZONE MARKING SIGN, (74 EACH)**	
	Awd	$125.00	$9,250.00
	2	$125.00	$9,250.00
Ref #34	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (11.96 MILE)**	
	Awd	$1,500.00	$17,940.00
	2	$950.00	$11,362.00
Ref #35	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (102 FT)**	
	Awd	$3.00	$306.00
	2	$5.00	$510.00
Ref #36	**614E31740**	**WORK ZONE SCHOOL SYMBOL MARKING, 72", CLASS III, 6, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$300.00	$600.00
Ref #37	**614E32210**	**WORK ZONE RAILROAD SYMBOL MARKING, CLASS III, 642 , (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$300.00	$1,200.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$28,796.00**
2	**$22,922.00**

Ref #38	**516E31001**	**JOINT SEALER, AS PER PLAN, (68 FT)**	
	Awd	$40.00	$2,720.00
	2	$40.00	$2,720.00

Section 8 - STRUCTURE REPAIR (LOG-706-0071) - Totals

Awd	**$2,720.00**
2	**$2,720.00**

Ref #39	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$6,205.30	$6,205.30
	2	$8,000.00	$8,000.00
Ref #40	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$10,000.00	$10,000.00
Ref #41	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$100,000.00	$100,000.00
Ref #42	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$115,205.30**
2	**$158,000.00**