Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230165
PID 109030
WAY-US 250-28.64
Federal
Type: CULVERT REPLACEMENT
Letting Date: 3/9/2023
Completion Date: 7/31/2023

Contract Awarded To: DIGIOIA-SUBURBAN EXCAVATING LLC
Award Amount: $120,539.70

Engineer's Estimate: $95,000.00

Bidder 1
DIGIOIA-SUBURBAN EXCAVATING LLC
11293 ROYALTON RD
Cuyahoga
N ROYALTON, OH 44133
Bid $120,539.70

Bidder 2
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $218,929.53

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$9,500.00	$9,500.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$295.00	$295.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (40 FT)**	
	Awd	$22.00	$880.00
	2	$25.00	$1,000.00
Ref #4	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (62.5 FT)**	
	Awd	$4.00	$250.00
	2	$3.00	$187.50
Ref #5	**203E10000**	**EXCAVATION, (25 CY)**	
	Awd	$70.00	$1,750.00
	2	$105.00	$2,625.00
Ref #6	**203E20000**	**EMBANKMENT, (25 CY)**	
	Awd	$45.00	$1,125.00
	2	$105.00	$2,625.00
Ref #7	**606E16500**	**GUARDRAIL REBUILT, TYPE 5, (62.5 FT)**	
	Awd	$58.00	$3,625.00
	2	$52.00	$3,250.00
Ref #8	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$875.00	$875.00
	2	$2,813.00	$2,813.00

Section 1 - ROADWAY - Totals

Awd	**$24,005.00**
2	**$22,295.50**

Ref #10	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (70 SY)**	
	Awd	$70.00	$4,900.00
	2	$152.00	$10,640.00
Ref #11	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (7 CY)**	
	Awd	$290.00	$2,030.00
	2	$174.00	$1,218.00
Ref #12	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$106.00	$212.00
Ref #13	**659E00300**	**TOPSOIL, (38 CY)**	
	Awd	$60.00	$2,280.00
	2	$75.00	$2,850.00
Ref #14	**659E10000**	**SEEDING AND MULCHING, (339 SY)**	
	Awd	$8.00	$2,712.00
	2	$8.00	$2,712.00
Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (17 SY)**	
	Awd	$0.65	$11.05
	2	$1.00	$17.00

Ref #16	**659E15000**	**INTER-SEEDING, (17 SY)**	
	Awd	$0.15	$2.55
	2	$0.13	$2.21
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$995.00	$49.75
	2	$1,329.00	$66.45
Ref #18	**659E31000**	**LIME, (0.07 ACRE)**	
	Awd	$80.00	$5.60
	2	$106.00	$7.42
Ref #19	**659E35000**	**WATER, (1.83 MGAL)**	
	Awd	$1.50	$2.75
	2	$2.00	$3.66
Ref #20	**670E00530**	**SLOPE EROSION PROTECTION MAT, TYPE C, (23 SY)**	
	Awd	$9.00	$207.00
	2	$10.00	$230.00
Ref #21	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,700.70**
2	**$18,958.74**

Ref #22	**611E10400**	**24" CONDUIT, TYPE B, 706.01 OR 706.02, (40 FT)**	
	Awd	$500.00	$20,000.00
	2	$285.00	$11,400.00

Section 3 - DRAINAGE - Totals

Awd	**$20,000.00**
2	**$11,400.00**

Ref #23	**642E30030**	**REMOVAL OF PAVEMENT MARKING (CENTERLINE), (0.07 MILE)**	
	Awd	$37,300.00	$2,611.00
	2	$25,000.00	$1,750.00
Ref #24	**642E30030**	**REMOVAL OF PAVEMENT MARKING (EDGELINE), (0.08 MILE)**	
	Awd	$18,700.00	$1,496.00
	2	$23,060.00	$1,844.80
Ref #100	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$23,500.00	$1,645.00
	2	$26,262.00	$1,838.34

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$5,752.00**
2	**$5,433.14**

Ref #25	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,620.00	$5,240.00
	2	$2,575.00	$5,150.00

Ref #26	**614E13312**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (5 EACH)**	
	Awd	$25.00	$125.00
	2	$17.00	$85.00
Ref #27	**614E13360**	**OBJECT MARKER, TWO WAY, (5 EACH)**	
	Awd	$30.00	$150.00
	2	$23.00	$115.00
Ref #28	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.19 MILE)**	
	Awd	$10,000.00	$1,900.00
	2	$13,087.00	$2,486.53
Ref #29	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.11 MILE)**	
	Awd	$7,500.00	$825.00
	2	$13,235.00	$1,455.85
Ref #30	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (24 FT)**	
	Awd	$8.00	$192.00
	2	$10.00	$240.00
Ref #101	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (250 FT)**	
	Awd	$75.00	$18,750.00
	2	$63.00	$15,750.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$27,182.00**
2	**$25,282.38**

Ref #31	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$80,000.00	$80,000.00
Ref #32	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$1,100.00	$2,200.00
	2	$1,209.00	$2,418.00

Section 6 - STRUCTURE REPAIR (WAY-250-28.64) - Totals

Awd	**$3,700.00**
2	**$82,418.00**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,000.00	$5,000.00
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$16,200.00	$16,200.00
	2	$35,641.77	$35,641.77
Ref #35	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$5,000.00	$5,000.00
Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$7,500.00	$7,500.00

Section 7 - INCIDENTALS - Totals

Awd	**$26,200.00**
2	**$53,141.77**