Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234011
PID 102273
NOB-SR 145-00.79
Federal
Type: BRIDGE REPAIR
Letting Date: 3/9/2023
Completion Date: 11/1/2023

Contract Awarded To: BCC OHIO INC
Award Amount: $690,621.62

Engineer's Estimate: $671,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $690,621.62

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $821,471.22

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (400 FT)**	
	Awd	$2.52	$1,008.00
	2	$2.40	$960.00
Ref #2	**606E13000**	**GUARDRAIL, TYPE 5, (400 FT)**	
	Awd	$24.36	$9,744.00
	2	$23.20	$9,280.00
Ref #3	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (8 EACH)**	
	Awd	$1,029.00	$8,232.00
	2	$980.00	$7,840.00

Section 1 - ROADWAY - Totals

Awd	**$18,984.00**
2	**$18,080.00**

Ref #4	**659E10000**	**SEEDING AND MULCHING, (400 SY)**	
	Awd	$5.25	$2,100.00
	2	$5.00	$2,000.00
Ref #5	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$1,575.00	$63.00
	2	$957.75	$38.31
Ref #6	**659E31000**	**LIME, (0.08 ACRE)**	
	Awd	$210.00	$16.80
	2	$167.63	$13.41
Ref #7	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.05	$2.10
	2	$1.00	$2.00
Ref #8	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,181.90**
2	**$5,053.72**

Ref #9	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" THICK), (1349 SY)**	
	Awd	$12.60	$16,997.40
	2	$20.00	$26,980.00
Ref #10	**407E20000**	**NON-TRACKING TACK COAT, (122 GAL)**	
	Awd	$4.20	$512.40
	2	$6.00	$732.00
Ref #11	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (57 CY)**	
	Awd	$430.50	$24,538.50
	2	$600.00	$34,200.00

Section 3 - PAVEMENT - Totals

Awd	**$42,048.30**
2	**$61,912.00**

Ref #12	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$28.13	$84.39
	2	$30.00	$90.00
Ref #13	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.39 MILE)**	
	Awd	$2,887.51	$1,126.13
	2	$2,750.00	$1,072.50
Ref #14	**642E00300**	**CENTER LINE, TYPE 1, (0.2 MILE)**	
	Awd	$4,987.50	$997.50
	2	$4,750.00	$950.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$2,208.02**
2	**$2,112.50**

Ref #15	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$2,352.00	$18,816.00
	2	$2,240.00	$17,920.00
Ref #16	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (2 EACH)**	
	Awd	$9,450.00	$18,900.00
	2	$750.00	$1,500.00
Ref #17	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (46 EACH)**	
	Awd	$26.59	$1,223.14
	2	$15.00	$690.00
Ref #18	**614E13360**	**OBJECT MARKER, TWO WAY, (46 EACH)**	
	Awd	$26.59	$1,223.14
	2	$15.00	$690.00
Ref #19	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.2 MILE)**	
	Awd	$25,462.50	$5,092.50
	2	$24,250.00	$4,850.00
Ref #20	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.6 MILE)**	
	Awd	$7,245.00	$4,347.00
	2	$6,900.00	$4,140.00
Ref #21	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (40 FT)**	
	Awd	$14.70	$588.00
	2	$14.00	$560.00
Ref #22	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,495.75	$15,495.75
	2	$15,000.00	$15,000.00
Ref #23	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (388 SY)**	
	Awd	$121.85	$47,277.80
	2	$98.00	$38,024.00
Ref #24	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1000 FT)**	
	Awd	$25.92	$25,920.00
	2	$20.00	$20,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$138,883.33**
2	**$103,374.00**

Ref #25	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$19,662.00	$19,662.00
	2	$35,000.00	$35,000.00
Ref #26	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (146 FT)**	
	Awd	$81.38	$11,881.48
	2	$77.50	$11,315.00
Ref #27	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$5.06	$253.00
	2	$4.00	$200.00
Ref #28	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (2366 LB)**	
	Awd	$2.71	$6,411.86
	2	$4.00	$9,464.00
Ref #29	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (13 CY)**	
	Awd	$1,886.53	$24,524.89
	2	$2,650.00	$34,450.00
Ref #30	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (1 CY)**	
	Awd	$8,269.92	$8,269.92
	2	$9,500.00	$9,500.00
Ref #31	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (24 SY)**	
	Awd	$21.53	$516.72
	2	$30.00	$720.00
Ref #32	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (182 FT)**	
	Awd	$19.87	$3,616.34
	2	$22.00	$4,004.00
Ref #33	**519E11100**	**PATCHING CONCRETE STRUCTURE, (28 SF)**	
	Awd	$133.13	$3,727.64
	2	$225.00	$6,300.00
Ref #34	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (12 CF)**	
	Awd	$453.08	$5,436.96
	2	$650.00	$7,800.00
Ref #35	**847E10100**	**LATEX MODIFIED CONCRETE OVERLAY (1.5" THICK), (292 SY)**	
	Awd	$223.09	$65,142.28
	2	$285.00	$83,220.00
Ref #36	**847E20100**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (9 CY)**	
	Awd	$1,247.50	$11,227.50
	2	$850.00	$7,650.00
Ref #37	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$4,117.50	$4,117.50
	2	$1,000.00	$1,000.00
Ref #38	**847E30200**	**FULL DEPTH REPAIR, (5 CY)**	
	Awd	$1,181.25	$5,906.25
	2	$4,500.00	$22,500.00
Ref #39	**847E30400**	**EXISTING CONCRETE OVERLAY REMOVED (1.25" THICK), (292 SY)**	
	Awd	$21.99	$6,421.08
	2	$25.00	$7,300.00
Ref #40	**847E50000**	**HAND CHIPPING, (44 SY)**	
	Awd	$169.69	$7,466.36
	2	$125.00	$5,500.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (NOB-145-007 - Totals

Awd	**$184,581.78**
2	**$245,923.00**

Ref #41	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$23,037.00	$23,037.00
	2	$39,000.00	$39,000.00
Ref #42	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (185 FT)**	
	Awd	$81.90	$15,151.50
	2	$78.00	$14,430.00
Ref #43	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$5.06	$253.00
	2	$4.00	$200.00
Ref #44	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (2964 LB)**	
	Awd	$2.71	$8,032.44
	2	$4.00	$11,856.00
Ref #45	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (16 CY)**	
	Awd	$1,911.51	$30,584.16
	2	$2,650.00	$42,400.00
Ref #46	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (1 CY)**	
	Awd	$8,269.92	$8,269.92
	2	$9,500.00	$9,500.00
Ref #47	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (34 SY)**	
	Awd	$14.40	$489.60
	2	$50.00	$1,700.00
Ref #48	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (230 FT)**	
	Awd	$19.80	$4,554.00
	2	$22.00	$5,060.00
Ref #49	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (12 CF)**	
	Awd	$453.08	$5,436.96
	2	$650.00	$7,800.00
Ref #50	**847E10100**	**LATEX MODIFIED CONCRETE OVERLAY (1.5" THICK), (370 SY)**	
	Awd	$188.22	$69,641.40
	2	$275.00	$101,750.00
Ref #51	**847E20100**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (11 CY)**	
	Awd	$1,229.32	$13,522.52
	2	$850.00	$9,350.00
Ref #52	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$4,117.50	$4,117.50
	2	$1,000.00	$1,000.00
Ref #53	**847E30200**	**FULL DEPTH REPAIR, (7 CY)**	
	Awd	$1,181.25	$8,268.75
	2	$4,500.00	$31,500.00
Ref #54	**847E30400**	**EXISTING CONCRETE OVERLAY REMOVED (1.25" THICK), (370 SY)**	
	Awd	$20.36	$7,533.20
	2	$25.00	$9,250.00

Ref #55	**847E50000**	**HAND CHIPPING, (56 SY)**	
	Awd	$169.69	$9,502.64
	2	$120.00	$6,720.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (NOB-145-028 - Totals

Awd	**$208,394.59**
2	**$291,516.00**

Ref #56	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,762.80	$8,762.80
	2	$8,500.00	$8,500.00
Ref #57	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00
	2	$45,000.00	$45,000.00
Ref #58	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$33,576.90	$33,576.90
	2	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$90,339.70**
2	**$93,500.00**