Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230176
PID 102769
BUT-US 27-00.80
Federal
Type: BRIDGE REPAIR
Letting Date: 3/30/2023
Completion Date: 10/1/2024

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $2,576,601.07

Engineer's Estimate: $2,279,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $2,576,601.07

Bidder 2
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $2,885,772.55

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $3,112,257.40

Bidder 4
BECDIR CONSTRUCTION COMPANY
15764 W AKRON-CANFIELD RD
Mahoning
BERLIN CENTER, OH 44401
Bid $3,128,918.10

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,240,438.40

Bidder 6
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $3,279,034.84

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$6,519.01	$6,519.01
	2	$4,500.00	$4,500.00
	3	$1,027.11	$1,027.11
	4	$5,000.00	$5,000.00
	5	$15,000.00	$15,000.00
	6	$2,500.00	$2,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (223 SY)**	
	Awd	$41.47	$9,247.81
	2	$44.00	$9,812.00
	3	$71.52	$15,948.96
	4	$67.00	$14,941.00
	5	$25.00	$5,575.00
	6	$110.00	$24,530.00
Ref #3	**202E30600**	**CONCRETE MEDIAN REMOVED, (496 SY)**	
	Awd	$34.87	$17,295.52
	2	$27.00	$13,392.00
	3	$43.13	$21,392.48
	4	$36.00	$17,856.00
	5	$50.00	$24,800.00
	6	$45.00	$22,320.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1588 FT)**	
	Awd	$2.50	$3,970.00
	2	$5.40	$8,575.20
	3	$5.03	$7,987.64
	4	$2.65	$4,208.20
	5	$5.00	$7,940.00
	6	$2.50	$3,970.00
Ref #5	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (8 EACH)**	
	Awd	$350.00	$2,800.00
	2	$135.00	$1,080.00
	3	$628.57	$5,028.56
	4	$365.00	$2,920.00
	5	$125.00	$1,000.00
	6	$700.00	$5,600.00
Ref #6	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$135.00	$270.00
	3	$628.57	$1,257.14
	4	$130.00	$260.00
	5	$125.00	$250.00
	6	$125.00	$250.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$108.00	$432.00
	3	$510.19	$2,040.76
	4	$130.00	$520.00
	5	$100.00	$400.00
	6	$125.00	$500.00

Ref #8	**202E47800**	**IMPACT ATTENUATOR REMOVED, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$162.00	$324.00
	3	$151.00	$302.00
	4	$265.00	$530.00
	5	$150.00	$300.00
	6	$250.00	$500.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (350 FT)**	
	Awd	$21.50	$7,525.00
	2	$27.00	$9,450.00
	3	$32.53	$11,385.50
	4	$22.60	$7,910.00
	5	$25.00	$8,750.00
	6	$21.50	$7,525.00
Ref #10	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (75 FT)**	
	Awd	$38.50	$2,887.50
	2	$43.20	$3,240.00
	3	$40.27	$3,020.25
	4	$40.50	$3,037.50
	5	$40.00	$3,000.00
	6	$38.50	$2,887.50
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,650.00	$5,300.00
	2	$2,916.00	$5,832.00
	3	$2,717.95	$5,435.90
	4	$2,800.00	$5,600.00
	5	$2,700.00	$5,400.00
	6	$2,650.00	$5,300.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350), (2 EACH)**	
	Awd	$2,600.00	$5,200.00
	2	$2,916.00	$5,832.00
	3	$2,717.95	$5,435.90
	4	$2,750.00	$5,500.00
	5	$2,700.00	$5,400.00
	6	$2,600.00	$5,200.00
Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (6 EACH)**	
	Awd	$2,550.00	$15,300.00
	2	$2,808.00	$16,848.00
	3	$2,617.28	$15,703.68
	4	$2,700.00	$16,200.00
	5	$2,600.00	$15,600.00
	6	$2,550.00	$15,300.00
Ref #14	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (2 EACH)**	
	Awd	$5,250.00	$10,500.00
	2	$5,076.00	$10,152.00
	3	$4,731.24	$9,462.48
	4	$5,500.00	$11,000.00
	5	$4,700.00	$9,400.00
	6	$5,250.00	$10,500.00

Ref #15	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL) (35mph, , (2 EACH)**	
	Awd	$22,500.00	$45,000.00
	2	$29,700.00	$59,400.00
	3	$25,884.22	$51,768.44
	4	$60,000.00	$120,000.00
	5	$30,000.00	$60,000.00
	6	$27,000.00	$54,000.00
Ref #16	**609E24510**	**CURB, TYPE 4-C, (111 FT)**	
	Awd	$49.96	$5,545.56
	2	$70.00	$7,770.00
	3	$62.34	$6,919.74
	4	$52.50	$5,827.50
	5	$55.00	$6,105.00
	6	$50.00	$5,550.00
Ref #17	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (130 FT)**	
	Awd	$185.00	$24,050.00
	2	$600.00	$78,000.00
	3	$437.89	$56,925.70
	4	$460.00	$59,800.00
	5	$375.00	$48,750.00
	6	$525.00	$68,250.00
Ref #18	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (237 FT)**	
	Awd	$195.00	$46,215.00
	2	$210.00	$49,770.00
	3	$110.73	$26,243.01
	4	$122.00	$28,914.00
	5	$175.00	$41,475.00
	6	$140.00	$33,180.00
Ref #19	**622E24851**	**CONCRETE BARRIER END SECTION, TYPE B1. AS PER PLAN, (2 EACH)**	
	Awd	$9,000.00	$18,000.00
	2	$18,700.00	$37,400.00
	3	$8,052.59	$16,105.18
	4	$7,875.00	$15,750.00
	5	$15,000.00	$30,000.00
	6	$8,500.00	$17,000.00
Ref #20	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$9,800.00	$19,600.00
	3	$7,549.27	$15,098.54
	4	$3,675.00	$7,350.00
	5	$5,000.00	$10,000.00
	6	$4,000.00	$8,000.00
Ref #21	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$4,250.00	$8,500.00
	2	$1,050.00	$2,100.00
	3	$3,522.68	$7,045.36
	4	$3,150.00	$6,300.00
	5	$8,500.00	$17,000.00
	6	$4,000.00	$8,000.00

Ref #22	**626E00110**	**BARRIER REFLECTOR, TYPE 2 , BIDIRECTIONAL, (12 EACH)**	
	Awd	$13.00	$156.00
	2	$16.20	$194.40
	3	$15.10	$181.20
	4	$12.50	$150.00
	5	$15.00	$180.00
	6	$20.00	$240.00

Section 1 - ROADWAY - Totals

Awd	**$244,261.40**
2	**$343,973.60**
3	**$285,715.53**
4	**$339,574.20**
5	**$316,325.00**
6	**$301,102.50**

Ref #23	**659E00300**	**TOPSOIL, (33 CY)**	
	Awd	$5.00	$165.00
	2	$195.00	$6,435.00
	3	$100.66	$3,321.78
	4	$80.00	$2,640.00
	5	$42.50	$1,402.50
	6	$120.00	$3,960.00
Ref #24	**659E10000**	**SEEDING AND MULCHING, (300 SY)**	
	Awd	$6.50	$1,950.00
	2	$6.50	$1,950.00
	3	$7.98	$2,394.00
	4	$6.00	$1,800.00
	5	$6.00	$1,800.00
	6	$12.00	$3,600.00
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$2,500.00	$100.00
	2	$1,620.00	$64.80
	3	$2,516.50	$100.66
	4	$1,925.00	$77.00
	5	$1,500.00	$60.00
	6	$1,500.00	$60.00
Ref #26	**659E31000**	**LIME, (0.06 ACRE)**	
	Awd	$200.00	$12.00
	2	$540.00	$32.40
	3	$201.33	$12.08
	4	$800.00	$48.00
	5	$500.00	$30.00
	6	$100.00	$6.00
Ref #27	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$100.00	$200.00
	2	$108.00	$216.00
	3	$100.67	$201.34
	4	$10.00	$20.00
	5	$100.00	$200.00
	6	$25.00	$50.00

Ref #28	**690E98400**	**SPECIAL - SPECIAL MISC.: WORK INVOLVING ASBESTOS C, (LUMP SUM)**	
	Awd	$116.05	$116.05
	2	$2,000.00	$2,000.00
	3	$251.66	$251.66
	4	$250.00	$250.00
	5	$3,000.00	$3,000.00
	6	$200.00	$200.00
Ref #200	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
	2	$1.00	$7,500.00
	3	$1.00	$7,500.00
	4	$1.00	$7,500.00
	5	$1.00	$7,500.00
	6	$1.00	$7,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,043.05**
2	**$18,198.20**
3	**$13,781.52**
4	**$12,335.00**
5	**$13,992.50**
6	**$15,376.00**

Ref #29	**204E10000**	**SUBGRADE COMPACTION, (831 SY)**	
	Awd	$10.31	$8,567.61
	2	$3.00	$2,493.00
	3	$6.50	$5,401.50
	4	$5.00	$4,155.00
	5	$6.00	$4,986.00
	6	$12.00	$9,972.00
Ref #30	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (23595 SY)**	
	Awd	$2.25	$53,088.75
	2	$2.45	$57,807.75
	3	$2.32	$54,740.40
	4	$2.40	$56,628.00
	5	$2.25	$53,088.75
	6	$1.80	$42,471.00
Ref #31	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (186 CY)**	
	Awd	$370.00	$68,820.00
	2	$400.00	$74,400.00
	3	$381.84	$71,022.24
	4	$388.00	$72,168.00
	5	$370.00	$68,820.00
	6	$300.00	$55,800.00
Ref #32	**304E20000**	**AGGREGATE BASE, (136 CY)**	
	Awd	$97.38	$13,243.68
	2	$150.00	$20,400.00
	3	$112.22	$15,261.92
	4	$134.00	$18,224.00
	5	$75.00	$10,200.00
	6	$160.00	$21,760.00

Ref #33	**407E20000**	**NON-TRACKING TACK COAT, (1828 GAL)**	
	Awd	$10.00	$18,280.00
	2	$10.80	$19,742.40
	3	$10.32	$18,864.96
	4	$10.50	$19,194.00
	5	$10.00	$18,280.00
	6	$1.00	$1,828.00
Ref #34	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1018 CY)**	
	Awd	$295.00	$300,310.00
	2	$320.00	$325,760.00
	3	$304.44	$309,919.92
	4	$310.00	$315,580.00
	5	$295.00	$300,310.00
	6	$293.00	$298,274.00
Ref #35	**442E22400**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (40 CY)**	
	Awd	$655.00	$26,200.00
	2	$710.00	$28,400.00
	3	$675.95	$27,038.00
	4	$688.00	$27,520.00
	5	$655.00	$26,200.00
	6	$450.00	$18,000.00

Section 3 - PAVEMENT - Totals

Awd	**$488,510.04**
2	**$529,003.15**
3	**$502,248.94**
4	**$513,469.00**
5	**$481,884.75**
6	**$448,105.00**

Ref #36	**621E00100**	**RPM, (22 EACH)**	
	Awd	$174.90	$3,847.80
	2	$185.00	$4,070.00
	3	$178.91	$3,936.02
	4	$185.00	$4,070.00
	5	$174.90	$3,847.80
	6	$175.00	$3,850.00
Ref #37	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (22 EACH)**	
	Awd	$39.19	$862.18
	2	$19.00	$418.00
	3	$45.70	$1,005.40
	4	$60.00	$1,320.00
	5	$25.00	$550.00
	6	$20.00	$440.00
Ref #38	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$362.00	$724.00
	3	$315.08	$630.16
	4	$420.00	$840.00
	5	$313.00	$626.00
	6	$421.98	$843.96

Ref #39	**630E72320**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 6, (2 EACH)**	
	Awd	$23,500.00	$47,000.00
	2	$26,000.00	$52,000.00
	3	$24,209.85	$48,419.70
	4	$25,000.00	$50,000.00
	5	$24,050.00	$48,100.00
	6	$23,500.00	$47,000.00
Ref #40	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (2 EACH)**	
	Awd	$170.00	$340.00
	2	$145.00	$290.00
	3	$135.90	$271.80
	4	$178.50	$357.00
	5	$135.00	$270.00
	6	$170.00	$340.00
Ref #41	**630E80100**	**SIGN, FLAT SHEET, (10 SF)**	
	Awd	$28.50	$285.00
	2	$37.00	$370.00
	3	$34.73	$347.30
	4	$30.00	$300.00
	5	$34.50	$345.00
	6	$28.50	$285.00
Ref #42	**630E84010**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (2 EACH)**	
	Awd	$11,500.00	$23,000.00
	2	$10,000.00	$20,000.00
	3	$9,261.15	$18,522.30
	4	$7,875.00	$15,750.00
	5	$9,200.00	$18,400.00
	6	$7,500.00	$15,000.00
Ref #43	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$21.60	$43.20
	3	$20.14	$40.28
	4	$26.00	$52.00
	5	$20.00	$40.00
	6	$25.00	$50.00
Ref #44	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$37.80	$75.60
	3	$35.24	$70.48
	4	$26.00	$52.00
	5	$35.00	$70.00
	6	$25.00	$50.00
Ref #45	**630E86310**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$216.00	$216.00
	3	$201.33	$201.33
	4	$420.00	$420.00
	5	$200.00	$200.00
	6	$400.00	$400.00

Ref #46	**630E86320**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$2,900.00	$5,800.00
	3	$2,717.95	$5,435.90
	4	$1,260.00	$2,520.00
	5	$2,700.00	$5,400.00
	6	$1,200.00	$2,400.00
Ref #47	**630E97700**	**SIGNING, MISC.: REMOVAL OF STRUCTURE MOUNTED SIGN , (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$270.00	$810.00
	3	$251.66	$754.98
	4	$1,050.00	$3,150.00
	5	$250.00	$750.00
	6	$1,000.00	$3,000.00
Ref #48	**644E00100**	**EDGE LINE, 4", (0.32 MILE)**	
	Awd	$6,065.00	$1,940.80
	2	$6,550.00	$2,096.00
	3	$6,105.31	$1,953.70
	4	$3,700.00	$1,184.00
	5	$6,065.00	$1,940.80
	6	$6,065.00	$1,940.80
Ref #49	**644E00104**	**EDGE LINE, 6", (2.65 MILE)**	
	Awd	$5,215.00	$13,819.75
	2	$5,630.00	$14,919.50
	3	$5,249.66	$13,911.60
	4	$5,040.00	$13,356.00
	5	$5,215.00	$13,819.75
	6	$5,215.00	$13,819.75
Ref #50	**644E00204**	**LANE LINE, 6", (1.4 MILE)**	
	Awd	$2,355.00	$3,297.00
	2	$2,550.00	$3,570.00
	3	$2,370.65	$3,318.91
	4	$2,625.00	$3,675.00
	5	$2,355.00	$3,297.00
	6	$2,355.00	$3,297.00
Ref #51	**644E00400**	**CHANNELIZING LINE, 8", (520 FT)**	
	Awd	$1.25	$650.00
	2	$1.35	$702.00
	3	$1.26	$655.20
	4	$1.85	$962.00
	5	$1.25	$650.00
	6	$1.25	$650.00
Ref #52	**644E00404**	**CHANNELIZING LINE, 12", (410 FT)**	
	Awd	$3.00	$1,230.00
	2	$3.25	$1,332.50
	3	$3.02	$1,238.20
	4	$2.65	$1,086.50
	5	$3.00	$1,230.00
	6	$3.00	$1,230.00

Ref #53	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (450 FT)**	
	Awd	$8.65	$3,892.50
	2	$9.35	$4,207.50
	3	$8.71	$3,919.50
	4	$8.40	$3,780.00
	5	$8.65	$3,892.50
	6	$8.65	$3,892.50
Ref #54	**644E01300**	**LANE ARROW, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$135.00	$540.00
	3	$125.83	$503.32
	4	$209.00	$836.00
	5	$125.00	$500.00
	6	$125.00	$500.00
Ref #55	**646E10010**	**EDGE LINE, 6", (0.14 MILE)**	
	Awd	$36,090.00	$5,052.60
	2	$38,975.00	$5,456.50
	3	$36,329.86	$5,086.18
	4	$49,500.00	$6,930.00
	5	$36,090.00	$5,052.60
	6	$36,090.00	$5,052.60
Ref #56	**646E10110**	**LANE LINE, 6", (0.04 MILE)**	
	Awd	$12,105.00	$484.20
	2	$13,075.00	$523.00
	3	$12,185.50	$487.42
	4	$25,000.00	$1,000.00
	5	$12,105.00	$484.20
	6	$12,105.00	$484.20

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$112,901.83**
2	**$118,163.80**
3	**$110,709.68**
4	**$111,640.50**
5	**$109,465.65**
6	**$104,525.81**

Ref #57	**411E10001**	**STABILIZED CRUSHED AGGREGATE, AS PER PLAN, (68 CY)**	
	Awd	$152.23	$10,351.64
	2	$150.00	$10,200.00
	3	$285.22	$19,394.96
	4	$200.00	$13,600.00
	5	$115.00	$7,820.00
	6	$127.60	$8,676.80
Ref #58	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$116.04	$23,208.00
	2	$90.00	$18,000.00
	3	$100.66	$20,132.00
	4	$70.00	$14,000.00
	5	$80.00	$16,000.00
	6	$110.00	$22,000.00

Ref #59	**614E11630**	**INCREASED BARRIER DELINEATION, (829 FT)**	
	Awd	$3.50	$2,901.50
	2	$3.75	$3,108.75
	3	$3.52	$2,918.08
	4	$3.70	$3,067.30
	5	$3.50	$2,901.50
	6	$3.50	$2,901.50
Ref #60	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (10 EACH)**	
	Awd	$1,741.80	$17,418.00
	2	$2,500.00	$25,000.00
	3	$2,264.96	$22,649.60
	4	$2,450.00	$24,500.00
	5	$2,300.00	$23,000.00
	6	$2,300.00	$23,000.00
Ref #61	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (780 EACH)**	
	Awd	$6.00	$4,680.00
	2	$6.50	$5,070.00
	3	$6.04	$4,711.20
	4	$26.50	$20,670.00
	5	$6.00	$4,680.00
	6	$32.50	$25,350.00
Ref #62	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (53 EACH)**	
	Awd	$25.77	$1,365.81
	2	$14.00	$742.00
	3	$44.34	$2,350.02
	4	$13.50	$715.50
	5	$13.00	$689.00
	6	$13.00	$689.00
Ref #63	**614E13350**	**OBJECT MARKER, ONE WAY, (53 EACH)**	
	Awd	$25.77	$1,365.81
	2	$21.00	$1,113.00
	3	$19.13	$1,013.89
	4	$20.00	$1,060.00
	5	$19.00	$1,007.00
	6	$19.00	$1,007.00
Ref #64	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.47 MILE)**	
	Awd	$610.00	$896.70
	2	$650.00	$955.50
	3	$614.05	$902.65
	4	$640.00	$940.80
	5	$610.00	$896.70
	6	$610.00	$896.70
Ref #65	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.4 MILE)**	
	Awd	$1,495.00	$598.00
	2	$1,600.00	$640.00
	3	$1,504.92	$601.97
	4	$1,570.00	$628.00
	5	$1,495.00	$598.00
	6	$1,495.00	$598.00

Ref #66	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (3.88 MILE)**	
	Awd	$3,650.00	$14,162.00
	2	$3,950.00	$15,326.00
	3	$3,674.26	$14,256.13
	4	$3,835.00	$14,879.80
	5	$3,650.00	$14,162.00
	6	$3,650.00	$14,162.00
Ref #67	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (2.72 MILE)**	
	Awd	$1,320.00	$3,590.40
	2	$1,425.00	$3,876.00
	3	$1,328.77	$3,614.25
	4	$1,385.00	$3,767.20
	5	$1,320.00	$3,590.40
	6	$1,320.00	$3,590.40
Ref #68	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (644 FT)**	
	Awd	$1.30	$837.20
	2	$1.40	$901.60
	3	$1.31	$843.64
	4	$1.40	$901.60
	5	$1.30	$837.20
	6	$1.30	$837.20
Ref #69	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (631 FT)**	
	Awd	$1.85	$1,167.35
	2	$2.00	$1,262.00
	3	$1.86	$1,173.66
	4	$1.95	$1,230.45
	5	$1.85	$1,167.35
	6	$1.85	$1,167.35
Ref #70	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (410 FT)**	
	Awd	$1.20	$492.00
	2	$1.30	$533.00
	3	$1.21	$496.10
	4	$1.25	$512.50
	5	$1.20	$492.00
	6	$1.20	$492.00
Ref #71	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (175 FT)**	
	Awd	$1.00	$175.00
	2	$1.08	$189.00
	3	$1.01	$176.75
	4	$1.05	$183.75
	5	$1.00	$175.00
	6	$1.00	$175.00
Ref #72	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (3180 FT)**	
	Awd	$1.40	$4,452.00
	2	$1.50	$4,770.00
	3	$1.41	$4,483.80
	4	$1.50	$4,770.00
	5	$1.40	$4,452.00
	6	$1.40	$4,452.00

Ref #73	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (200 FT)**	
	Awd	$3.00	$600.00
	2	$3.24	$648.00
	3	$3.02	$604.00
	4	$3.15	$630.00
	5	$3.00	$600.00
	6	$3.00	$600.00
Ref #74	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (6 FT)**	
	Awd	$6.60	$39.60
	2	$7.10	$42.60
	3	$6.64	$39.84
	4	$7.00	$42.00
	5	$6.60	$39.60
	6	$6.60	$39.60
Ref #75	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2966 FT)**	
	Awd	$27.58	$81,802.28
	2	$17.50	$51,905.00
	3	$16.61	$49,265.26
	4	$17.50	$51,905.00
	5	$16.50	$48,939.00
	6	$20.03	$59,408.98
Ref #76	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (12 SNMT)**	
	Awd	$660.00	$7,920.00
	2	$918.00	$11,016.00
	3	$855.65	$10,267.80
	4	$740.00	$8,880.00
	5	$850.00	$10,200.00
	6	$850.00	$10,200.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$178,023.29**
2	**$155,298.45**
3	**$159,895.60**
4	**$166,883.90**
5	**$142,246.75**
6	**$180,243.53**

Ref #77	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$232,369.25	$232,369.25
	2	$250,000.00	$250,000.00
	3	$406,048.67	$406,048.67
	4	$350,000.00	$350,000.00
	5	$495,000.00	$495,000.00
	6	$400,000.00	$400,000.00
Ref #78	**509E10000**	**EPOXY COATED REINFORCING STEEL, (13215 LB)**	
	Awd	$3.00	$39,645.00
	2	$2.00	$26,430.00
	3	$2.83	$37,398.45
	4	$2.35	$31,055.25
	5	$2.50	$33,037.50
	6	$2.25	$29,733.75

Ref #79	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$3.00	$300.00
	2	$3.50	$350.00
	3	$4.90	$490.00
	4	$2.00	$200.00
	5	$4.75	$475.00
	6	$1.75	$175.00
Ref #80	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (12785 FT)**	
	Awd	$2.25	$28,766.25
	2	$1.25	$15,981.25
	3	$1.88	$24,035.80
	4	$2.00	$25,570.00
	5	$2.00	$25,570.00
	6	$1.60	$20,456.00
Ref #81	**509E40000**	**REINFORCING STEEL, MISC.:GALVANIZED REBAR, (7369 LB)**	
	Awd	$4.00	$29,476.00
	2	$2.15	$15,843.35
	3	$3.60	$26,528.40
	4	$2.85	$21,001.65
	5	$3.00	$22,107.00
	6	$3.00	$22,107.00
Ref #82	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (2144 EACH)**	
	Awd	$25.00	$53,600.00
	2	$23.00	$49,312.00
	3	$47.50	$101,840.00
	4	$13.50	$28,944.00
	5	$25.00	$53,600.00
	6	$25.00	$53,600.00
Ref #85	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1285 SY)**	
	Awd	$21.50	$27,627.50
	2	$22.75	$29,233.75
	3	$23.66	$30,403.10
	4	$23.00	$29,555.00
	5	$22.75	$29,233.75
	6	$22.75	$29,233.75
Ref #86	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1535 SY)**	
	Awd	$14.00	$21,490.00
	2	$18.00	$27,630.00
	3	$13.94	$21,397.90
	4	$13.50	$20,722.50
	5	$13.50	$20,722.50
	6	$13.50	$20,722.50
Ref #87	**513E21500**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, (5396 LB)**	
	Awd	$13.33	$71,928.68
	2	$4.00	$21,584.00
	3	$38.06	$205,371.76
	4	$4.60	$24,821.60
	5	$8.00	$43,168.00
	6	$4.75	$25,631.00

Ref #88	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (17150 SF)**	
	Awd	$12.50	$214,375.00
	2	$13.50	$231,525.00
	3	$12.58	$215,747.00
	4	$10.50	$180,075.00
	5	$12.50	$214,375.00
	6	$12.50	$214,375.00
Ref #89	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (17150 SF)**	
	Awd	$4.00	$68,600.00
	2	$4.30	$73,745.00
	3	$4.03	$69,114.50
	4	$2.50	$42,875.00
	5	$4.00	$68,600.00
	6	$4.00	$68,600.00
Ref #90	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (17150 SF)**	
	Awd	$2.00	$34,300.00
	2	$2.15	$36,872.50
	3	$2.01	$34,471.50
	4	$2.50	$42,875.00
	5	$2.00	$34,300.00
	6	$2.00	$34,300.00
Ref #91	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (17150 SF)**	
	Awd	$1.00	$17,150.00
	2	$1.10	$18,865.00
	3	$1.01	$17,321.50
	4	$2.50	$42,875.00
	5	$1.00	$17,150.00
	6	$1.00	$17,150.00
Ref #92	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (30 MNHR)**	
	Awd	$150.00	$4,500.00
	2	$162.00	$4,860.00
	3	$151.00	$4,530.00
	4	$160.00	$4,800.00
	5	$150.00	$4,500.00
	6	$150.00	$4,500.00
Ref #93	**514E10000**	**FINAL INSPECTION REPAIR, (12 EACH)**	
	Awd	$200.00	$2,400.00
	2	$216.00	$2,592.00
	3	$201.33	$2,415.96
	4	$220.00	$2,640.00
	5	$200.00	$2,400.00
	6	$200.00	$2,400.00
Ref #94	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (185 FT)**	
	Awd	$909.94	$168,338.90
	2	$750.00	$138,750.00
	3	$549.40	$101,639.00
	4	$970.00	$179,450.00
	5	$950.00	$175,750.00
	6	$950.00	$175,750.00

Ref #95	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$3,023.76	$60,475.20
	2	$3,150.00	$63,000.00
	3	$3,382.49	$67,649.80
	4	$2,350.00	$47,000.00
	5	$3,000.00	$60,000.00
	6	$3,250.00	$65,000.00
Ref #96	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,500.00	$12,500.00
	3	$23,796.88	$23,796.88
	4	$40,000.00	$40,000.00
	5	$30,000.00	$30,000.00
	6	$50,000.00	$50,000.00
Ref #97	**517E76300**	**RAILING, MISC.:CONCRETE RAILING WITH ASHLAR STONE , (841 FT)**	
	Awd	$110.00	$92,510.00
	2	$325.00	$273,325.00
	3	$313.80	$263,905.80
	4	$350.00	$294,350.00
	5	$350.00	$294,350.00
	6	$360.00	$302,760.00
Ref #98	**518E12700**	**SCUPPER, VERTICAL EXTENSION, (16 EACH)**	
	Awd	$1,070.06	$17,120.96
	2	$650.00	$10,400.00
	3	$1,119.42	$17,910.72
	4	$830.00	$13,280.00
	5	$1,000.00	$16,000.00
	6	$1,100.00	$17,600.00
Ref #99	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (142 SF)**	
	Awd	$150.00	$21,300.00
	2	$250.00	$35,500.00
	3	$358.75	$50,942.50
	4	$190.00	$26,980.00
	5	$200.00	$28,400.00
	6	$265.00	$37,630.00
Ref #100	**530E00200**	**SPECIAL - STRUCTURES (CONSULTANT FOR CONCRETE QUAL, (LUMP SUM)**	
	Awd	$13,760.00	$13,760.00
	2	$21,000.00	$21,000.00
	3	$11,741.52	$11,741.52
	4	$13,500.00	$13,500.00
	5	$14,300.00	$14,300.00
	6	$10,000.00	$10,000.00
Ref #201	**625E25500**	**CONDUIT, 3", 725.04, (841 FT)**	
	Awd	$24.50	$20,604.50
	2	$26.50	$22,286.50
	3	$19.44	$16,349.04
	4	$25.50	$21,445.50
	5	$85.00	$71,485.00
	6	$38.00	$31,958.00

Ref #202	**511E53014**	**CLASS QC3 CONCRETE, MISC.: SUPERSTRUCTURE CONCRETE, (23 CY)**	
	Awd	$1,200.00	$27,600.00
	2	$2,850.00	$65,550.00
	3	$2,446.14	$56,261.22
	4	$750.00	$17,250.00
	5	$4,000.00	$92,000.00
	6	$4,000.00	$92,000.00
Ref #203	**511E53014**	**CLASS QC3 CONCRETE, MISC.:SUBSTRUCTURE CONCRETE, A, (15 CY)**	
	Awd	$850.00	$12,750.00
	2	$4,000.00	$60,000.00
	3	$3,393.79	$50,906.85
	4	$2,750.00	$41,250.00
	5	$6,000.00	$90,000.00
	6	$4,000.00	$60,000.00

Section 6 - STRUCTURE REPAIR (SFN 0900575 AND SFN 09 - Totals

Awd	**$1,300,987.24**
2	**$1,507,135.35**
3	**$1,858,217.87**
4	**$1,542,515.50**
5	**$1,936,523.75**
6	**$1,785,682.00**

Ref #101	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$21,023.75	$21,023.75
	2	$23,000.00	$23,000.00
	3	$0.01	$0.01
	4	$60,000.00	$60,000.00
	5	$30,000.00	$30,000.00
	6	$65,000.00	$65,000.00
Ref #102	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$100,157.32	$100,157.32
	2	$80,000.00	$80,000.00
	3	$44,506.77	$44,506.77
	4	$180,000.00	$180,000.00
	5	$100,000.00	$100,000.00
	6	$264,000.00	$264,000.00
Ref #103	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,693.15	$20,693.15
	2	$11,000.00	$11,000.00
	3	$12,079.76	$12,079.76
	4	$12,500.00	$12,500.00
	5	$10,000.00	$10,000.00
	6	$15,000.00	$15,000.00
Ref #104	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$125,101.72	$125,101.72
	4	$190,000.00	$190,000.00
	5	$100,000.00	$100,000.00
	6	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$241,874.22**
2	**$214,000.00**
3	**$181,688.26**
4	**$442,500.00**
5	**$240,000.00**
6	**$444,000.00**