Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230182
PID 105478
D08-Bridge Maintenance FY2023
Federal
Type: BRIDGE REPAIR
Letting Date: 3/30/2023
Completion Date: 6/28/2024

Contract Awarded To: BECDIR CONSTRUCTION COMPANY
Award Amount: $2,341,107.57

Engineer's Estimate: $4,018,000.00

Bidder 1
BECDIR CONSTRUCTION COMPANY
15764 W AKRON-CANFIELD RD
Mahoning
BERLIN CENTER, OH 44401
Bid $2,341,107.57

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,497,301.65

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,546,426.83

Ref #1	**202E23000**	**PAVEMENT REMOVED, (22 SY)**	
	Awd	$90.00	$1,980.00
	2	$85.00	$1,870.00
	3	$135.09	$2,971.98
Ref #2	**202E32000**	**CURB REMOVED, (35 FT)**	
	Awd	$24.00	$840.00
	2	$25.00	$875.00
	3	$18.84	$659.40
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (200 FT)**	
	Awd	$3.15	$630.00
	2	$2.00	$400.00
	3	$7.34	$1,468.00
Ref #4	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (3 EACH)**	
	Awd	$525.00	$1,575.00
	2	$295.00	$885.00
	3	$644.71	$1,934.13
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$265.00	$265.00
	2	$95.00	$95.00
	3	$258.68	$258.68
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (8 EACH)**	
	Awd	$150.00	$1,200.00
	2	$55.00	$440.00
	3	$502.88	$4,023.04
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (67 SY)**	
	Awd	$18.00	$1,206.00
	2	$8.50	$569.50
	3	$9.05	$606.35
Ref #8	**209E15050**	**RESHAPING UNDER GUARDRAIL, (0.15 MILE)**	
	Awd	$3,500.00	$525.00
	2	$2,200.00	$330.00
	3	$32,807.93	$4,921.19
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (175 FT)**	
	Awd	$27.00	$4,725.00
	2	$24.80	$4,340.00
	3	$39.28	$6,874.00
Ref #10	**606E26151**	**ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN (NCHRP 35, (1 EACH)**	
	Awd	$3,200.00	$3,200.00
	2	$2,975.00	$2,975.00
	3	$2,769.86	$2,769.86
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,550.00	$4,650.00
	2	$1,420.00	$4,260.00
	3	$1,410.11	$4,230.33
Ref #12	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$2,625.00	$5,250.00
	3	$2,618.78	$5,237.56

Ref #13	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (1 EACH)**	
	Awd	$3,150.00	$3,150.00
	2	$2,820.00	$2,820.00
	3	$2,618.78	$2,618.78
Ref #14	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$680.00	$2,720.00
	2	$595.00	$2,380.00
	3	$654.70	$2,618.80
Ref #15	**609E24510**	**CURB, TYPE 4-C, (115 FT)**	
	Awd	$99.00	$11,385.00
	2	$80.00	$9,200.00
	3	$17.63	$2,027.45
Ref #16	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (24 EACH)**	
	Awd	$10.50	$252.00
	2	$12.50	$300.00
	3	$10.07	$241.68
Ref #17	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$5,800.00	$5,800.00
	2	$12,600.00	$12,600.00
	3	$5,992.97	$5,992.97
Ref #18	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$1,350.00	$1,350.00
	2	$3,890.00	$3,890.00
	3	$1,510.83	$1,510.83
Ref #206	**606E98100**	**GUARDRAIL, MISC.: TEXAS SHORT TRANSITION, (1 EACH)**	
	Awd	$3,350.00	$3,350.00
	2	$2,720.00	$2,720.00
	3	$2,669.14	$2,669.14

Section 1 - ROADWAY - Totals

Awd	**$54,803.00**
2	**$56,199.50**
3	**$53,634.17**

Ref #19	**659E10000**	**SEEDING AND MULCHING, (120 SY)**	
	Awd	$5.00	$600.00
	2	$25.50	$3,060.00
	3	$22.54	$2,704.80
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.02 TON)**	
	Awd	$1,950.00	$39.00
	2	$1,080.00	$21.60
	3	$1,511.00	$30.22
Ref #21	**659E31000**	**LIME, (0.24 ACRE)**	
	Awd	$1,000.00	$240.00
	2	$75.00	$18.00
	3	$201.46	$48.35
Ref #22	**659E35000**	**WATER, (0.36 MGAL)**	
	Awd	$10.00	$3.60
	2	$1.11	$0.40
	3	$1.00	$0.36

Ref #23	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,882.60**
2	**$4,100.00**
3	**$3,783.73**

Ref #24	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (14 SY)**	
	Awd	$1,625.00	$22,750.00
	2	$1,550.00	$21,700.00
	3	$2,222.96	$31,121.44
Ref #25	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25" DEPTH, (2758 SY)**	
	Awd	$6.85	$18,892.30
	2	$6.50	$17,927.00
	3	$7.80	$21,512.40
Ref #26	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 2" DEPTH, (830 SY)**	
	Awd	$22.00	$18,260.00
	2	$21.00	$17,430.00
	3	$25.64	$21,281.20
Ref #27	**301E56010**	**ASPHALT CONCRETE BASE, PG64-28, (449), (4.4 CY)**	
	Awd	$1,915.00	$8,426.00
	2	$1,825.00	$8,030.00
	3	$1,838.18	$8,087.99
Ref #28	**304E20000**	**AGGREGATE BASE, (11.2 CY)**	
	Awd	$500.00	$5,600.00
	2	$200.00	$2,240.00
	3	$228.94	$2,564.13
Ref #29	**407E20000**	**NON-TRACKING TACK COAT, (326.9 GAL)**	
	Awd	$5.25	$1,716.23
	2	$5.00	$1,634.50
	3	$5.04	$1,647.58
Ref #30	**423E00200**	**CRACK SEALING, TYPE I, (2750 SY)**	
	Awd	$1.75	$4,812.50
	2	$2.00	$5,500.00
	3	$7.40	$20,350.00
Ref #31	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (98 CY)**	
	Awd	$630.00	$61,740.00
	2	$600.00	$58,800.00
	3	$639.69	$62,689.62
Ref #32	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (46 CY)**	
	Awd	$787.00	$36,202.00
	2	$750.00	$34,500.00
	3	$830.74	$38,214.04

Section 3 - PAVEMENT - Totals

Awd	**$178,399.03**
2	**$167,761.50**
3	**$207,468.40**

Ref #33	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1413 FT)**	
	Awd	$0.90	$1,271.70
	2	$3.45	$4,874.85
	3	$3.47	$4,903.11
Ref #34	**512E74520**	**REMOVAL OF EXISTING PAVEMENT MARKING, (9 EACH)**	
	Awd	$69.00	$621.00
	2	$250.00	$2,250.00
	3	$251.81	$2,266.29
Ref #35	**621E00100**	**RPM, (14 EACH)**	
	Awd	$433.00	$6,062.00
	2	$412.00	$5,768.00
	3	$414.98	$5,809.72
Ref #36	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (18 EACH)**	
	Awd	$60.00	$1,080.00
	2	$50.00	$900.00
	3	$1.01	$18.18
Ref #37	**642E00200**	**LANE LINE, 4", TYPE 1, (0.15 MILE)**	
	Awd	$38,850.00	$5,827.50
	2	$37,015.00	$5,552.25
	3	$37,282.33	$5,592.35
Ref #38	**642E00300**	**CENTER LINE, TYPE 1, (0.09 MILE)**	
	Awd	$43,000.00	$3,870.00
	2	$40,870.00	$3,678.30
	3	$41,165.11	$3,704.86
Ref #39	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (793 FT)**	
	Awd	$0.80	$634.40
	2	$0.75	$594.75
	3	$0.76	$602.68
Ref #40	**642E00500**	**STOP LINE, TYPE 1, (40 FT)**	
	Awd	$3.70	$148.00
	2	$3.50	$140.00
	3	$3.53	$141.20
Ref #41	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (40 FT)**	
	Awd	$3.45	$138.00
	2	$3.25	$130.00
	3	$3.27	$130.80
Ref #42	**642E01300**	**LANE ARROW, TYPE 1, (7 EACH)**	
	Awd	$79.00	$553.00
	2	$75.00	$525.00
	3	$75.54	$528.78
Ref #43	**642E01400**	**WORD ON PAVEMENT, 72", TYPE 1, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$95.00	$190.00
	3	$95.69	$191.38

Ref #44	**644E00104**	**EDGE LINE, 6", (0.19 MILE)**	
	Awd	$8,400.00	$1,596.00
	2	$8,010.00	$1,521.90
	3	$8,067.84	$1,532.89
Ref #45	**644E00300**	**CENTER LINE, (0.19 MILE)**	
	Awd	$11,000.00	$2,090.00
	2	$10,510.00	$1,996.90
	3	$10,585.89	$2,011.32
Ref #46	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (65 FT)**	
	Awd	$7.90	$513.50
	2	$7.50	$487.50
	3	$7.55	$490.75
Ref #47	**646E10010**	**EDGE LINE, 6", (0.24 MILE)**	
	Awd	$25,250.00	$6,060.00
	2	$24,050.00	$5,772.00
	3	$24,223.67	$5,813.68
Ref #48	**646E10200**	**CENTER LINE, (0.13 MILE)**	
	Awd	$33,700.00	$4,381.00
	2	$32,100.00	$4,173.00
	3	$32,331.85	$4,203.14

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$35,046.10**
2	**$38,554.45**
3	**$37,941.13**

Ref #49	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,250.00	$9,000.00
	2	$2,150.00	$8,600.00
	3	$2,165.53	$8,662.12
Ref #50	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (24 EACH)**	
	Awd	$15.00	$360.00
	2	$14.00	$336.00
	3	$14.10	$338.40
Ref #51	**614E13360**	**OBJECT MARKER, TWO WAY, (24 EACH)**	
	Awd	$22.00	$528.00
	2	$21.00	$504.00
	3	$21.15	$507.60
Ref #52	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (7 SNMT)**	
	Awd	$1,275.00	$8,925.00
	2	$1,050.00	$7,350.00
	3	$1,057.58	$7,403.06
Ref #53	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.26 MILE)**	
	Awd	$7,950.00	$2,067.00
	2	$7,585.00	$1,972.10
	3	$7,639.77	$1,986.34
Ref #54	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.26 MILE)**	
	Awd	$6,350.00	$1,651.00
	2	$6,482.27	$1,685.39
	3	$6,073.54	$1,579.12

Ref #55	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.14 MILE)**	
	Awd	$9,660.00	$1,352.40
	2	$9,913.00	$1,387.82
	3	$9,266.43	$1,297.30
Ref #56	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (150 FT)**	
	Awd	$1.05	$157.50
	2	$1.08	$162.00
	3	$1.01	$151.50
Ref #57	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (30 FT)**	
	Awd	$5.25	$157.50
	2	$5.39	$161.70
	3	$5.04	$151.20
Ref #58	**614E30400**	**WORK ZONE ARROW, CLASS I, 740.06, TYPE I, (2 EACH)**	
	Awd	$210.00	$420.00
	2	$215.50	$431.00
	3	$201.45	$402.90
Ref #59	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (240 FT)**	
	Awd	$17.35	$4,164.00
	2	$16.50	$3,960.00
	3	$27.45	$6,588.00
Ref #60	**622E41110**	**PORTABLE BARRIER, ANCHORED, (740 FT)**	
	Awd	$21.50	$15,910.00
	2	$20.50	$15,170.00
	3	$26.50	$19,610.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$44,692.40**
2	**$41,720.01**
3	**$48,677.54**

Ref #62	**607E39994**	**TEMPORARY VANDAL FENCE, TYPE B, (370 FT)**	
	Awd	$64.00	$23,680.00
	2	$32.50	$12,025.00
	3	$28.20	$10,434.00

Section 7 - MAINTENANCE OF TRAFFIC OPTION B: NCHRP (- Totals

Awd	**$23,680.00**
2	**$12,025.00**
3	**$10,434.00**

Ref #63	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$35,000.00	$35,000.00
	3	$12,912.35	$12,912.35
Ref #64	**509E25000**	**UNCOATED REINFORCING STEEL, (10 LB)**	
	Awd	$5.00	$50.00
	2	$1.10	$11.00
	3	$23.69	$236.90

Ref #65	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (14 EACH)**	
	Awd	$40.00	$560.00
	2	$227.21	$3,180.94
	3	$26.10	$365.40
Ref #66	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (10 FT)**	
	Awd	$80.00	$800.00
	2	$250.00	$2,500.00
	3	$279.58	$2,795.80
Ref #67	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (654 LB)**	
	Awd	$23.00	$15,042.00
	2	$25.00	$16,350.00
	3	$13.94	$9,116.76

Section 8 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$21,952.00**
2	**$57,041.94**
3	**$25,427.21**

Ref #68	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$35,000.00	$35,000.00
	3	$9,711.07	$9,711.07
Ref #69	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (2 CY)**	
	Awd	$2,685.00	$5,370.00
	2	$8,000.00	$16,000.00
	3	$5,111.87	$10,223.74
Ref #70	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (8 SY)**	
	Awd	$40.00	$320.00
	2	$150.00	$1,200.00
	3	$111.83	$894.64
Ref #71	**607E98200**	**FENCE, MISC.: VANDAL PROTECTION FENCE REBUILT, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,550.00	$10,550.00
	3	$7,554.16	$7,554.16
Ref #207	**530E00200**	**SPECIAL - STRUCTURES: REPAIR OF DAMAGED EPOXY COAT, (LUMP SUM)**	
	Awd	$135.00	$135.00
	2	$3,000.00	$3,000.00
	3	$3,996.14	$3,996.14

Section 9 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$40,825.00**
2	**$65,750.00**
3	**$32,379.75**

Ref #72	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (197 SY)**	
	Awd	$25.50	$5,023.50
	2	$24.00	$4,728.00
	3	$25.72	$5,066.84

Ref #73	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (197 SY)**	
	Awd	$32.00	$6,304.00
	2	$25.50	$5,023.50
	3	$39.14	$7,710.58
Ref #74	**516E31000**	**JOINT SEALER, (60 FT)**	
	Awd	$24.00	$1,440.00
	2	$26.50	$1,590.00
	3	$71.63	$4,297.80
Ref #75	**519E11100**	**PATCHING CONCRETE STRUCTURE, (40 SF)**	
	Awd	$63.50	$2,540.00
	2	$250.00	$10,000.00
	3	$333.96	$13,358.40
Ref #76	**609E24510**	**CURB, TYPE 4-C, (15 FT)**	
	Awd	$100.00	$1,500.00
	2	$200.00	$3,000.00
	3	$119.85	$1,797.75
Ref #77	**848E10000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (733 SY)**	
	Awd	$60.00	$43,980.00
	2	$60.00	$43,980.00
	3	$79.61	$58,354.13
Ref #78	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (733 SY)**	
	Awd	$150.00	$109,950.00
	2	$95.00	$69,635.00
	3	$65.88	$48,290.04
Ref #79	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (12 CY)**	
	Awd	$400.00	$4,800.00
	2	$500.00	$6,000.00
	3	$649.38	$7,792.56
Ref #80	**848E50000**	**HAND CHIPPING, (75 SY)**	
	Awd	$145.00	$10,875.00
	2	$75.00	$5,625.00
	3	$131.23	$9,842.25
Ref #81	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$500.00	$500.00
	3	$3,380.81	$3,380.81

Section 10 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$188,412.50**
2	**$150,081.50**
3	**$159,891.16**

Ref #82	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$180,000.00	$180,000.00
	2	$175,000.00	$175,000.00
	3	$374,695.89	$374,695.89
Ref #83	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$20,000.00	$20,000.00
	3	$3,543.37	$3,543.37

Ref #84	**509E10000**	**EPOXY COATED REINFORCING STEEL, (12040 LB)**	
	Awd	$1.95	$23,478.00
	2	$2.50	$30,100.00
	3	$4.92	$59,236.80
Ref #85	**509E20000**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$2.10	$210.00
	2	$8.00	$800.00
	3	$8.56	$856.00
Ref #86	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (10374 LB)**	
	Awd	$2.45	$25,416.30
	2	$3.00	$31,122.00
	3	$5.91	$61,310.34
Ref #87	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (12596 FT)**	
	Awd	$2.00	$25,192.00
	2	$2.50	$31,490.00
	3	$2.38	$29,978.48
Ref #88	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (2128 EACH)**	
	Awd	$14.00	$29,792.00
	2	$25.00	$53,200.00
	3	$22.44	$47,752.32
Ref #89	**511E34460**	**CLASS QC SCC CONCRETE, BRIDGE DECK (PARAPET), (124 CY)**	
	Awd	$1,750.00	$217,000.00
	2	$2,000.00	$248,000.00
	3	$2,026.32	$251,263.68
Ref #90	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (300 SY)**	
	Awd	$78.00	$23,400.00
	2	$24.00	$7,200.00
	3	$35.79	$10,737.00
Ref #91	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (134 SY)**	
	Awd	$30.00	$4,020.00
	2	$26.50	$3,551.00
	3	$245.26	$32,864.84
Ref #92	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$14.50	$246.50
	2	$26.50	$450.50
	3	$7.68	$130.56
Ref #93	**516E31010**	**2" DEEP JOINT SEALER, (14 FT)**	
	Awd	$84.00	$1,176.00
	2	$26.50	$371.00
	3	$43.16	$604.24
Ref #94	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (31 SY)**	
	Awd	$670.00	$20,770.00
	2	$900.00	$27,900.00
	3	$1,611.80	$49,965.80
Ref #95	**530E00600**	**SPECIAL - STRUCTURES SPECIAL - ASHLAR STONE FORM L, (1201 SF)**	
	Awd	$8.00	$9,608.00
	2	$25.00	$30,025.00
	3	$39.27	$47,163.27

Ref #96		**842E10000**	**CORRECTING ELEVATION OF CONCRETE APPROACH SLABS WI, (5000 LB)**	
		Awd	$5.25	$26,250.00
		2	$9.00	$45,000.00
		3	$8.25	$41,250.00
Ref #200		**625E30700**	**PULL BOX, 725.08, 18", (6 EACH)**	
		Awd	$950.00	$5,700.00
		2	$3,000.00	$18,000.00
		3	$1,239.40	$7,436.40
Ref #201		**625E25500**	**CONDUIT, 3", 725.04, (822 FT)**	
		Awd	$26.00	$21,372.00
		2	$50.00	$41,100.00
		3	$24.78	$20,369.16

Section 11 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$620,630.80**
2	**$763,309.50**
3	**$1,039,158.15**

Ref #98	**AA2**	**607E40000**	**SPECIAL - VANDAL PROTECTION FENCE SPECIAL - AESTH, (358.54 FT)**	
		Awd	$525.00	$188,233.50
		2	$472.00	$169,230.88
		3	$535.84	$192,120.07

Section 12 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$188,233.50**
2	**$169,230.88**
3	**$192,120.07**

Ref #99	**AB1**	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (358.54 FT)**	
		Awd	$141.00	$50,554.14
		2	$128.00	$45,893.12
		3	$166.19	$59,585.76

Section 13 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$50,554.14**
2	**$45,893.12**
3	**$59,585.76**

Ref #101	**AC1**	**530E00200**	**SPECIAL - STRUCTURES, AESTHETIC LETTERING, SHARONV, (LUMP SUM)**	
		Awd	$6,250.00	$6,250.00
		2	$15,000.00	$15,000.00
		3	$22,091.22	$22,091.22
Ref #102	**AC1**	**530E00600**	**SPECIAL - STRUCTURES SPECIAL - STRUCTURES, ASHLAR , (1021 SF)**	
		Awd	$9.00	$9,189.00
		2	$18.00	$18,378.00
		3	$44.52	$45,454.92

Section 14 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$15,439.00**
2	**$33,378.00**
3	**$67,546.14**

Ref #104	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1005 SY)**	
	Awd	$11.50	$11,557.50
	2	$13.75	$13,818.75
	3	$20.14	$20,240.70
Ref #105	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (35 SY)**	
	Awd	$435.00	$15,225.00
	2	$650.00	$22,750.00
	3	$934.05	$32,691.75

Section 15 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$26,782.50**
2	**$36,568.75**
3	**$52,932.45**

Ref #106	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (65 SY)**	
	Awd	$535.00	$34,775.00
	2	$875.00	$56,875.00
	3	$1,065.06	$69,228.90

Section 16 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$34,775.00**
2	**$56,875.00**
3	**$69,228.90**

Ref #107	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$3,250.00	$65,000.00
	2	$4,000.00	$80,000.00
	3	$5,714.81	$114,296.20
Ref #108	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$75,000.00	$75,000.00
	3	$44,974.64	$44,974.64
Ref #109	**530E00400**	**SPECIAL - STRUCTURES.: CLEANING ABUTMENT BEAM SEAT, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$10,500.00	$21,000.00
	3	$2,760.57	$5,521.14
Ref #202	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$35,000.00	$35,000.00
	3	$14,059.55	$14,059.55
Ref #203	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (955 SF)**	
	Awd	$52.50	$50,137.50
	2	$50.00	$47,750.00
	3	$50.36	$48,093.80

Ref #204	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (955 SF)**	
	Awd	$18.50	$17,667.50
	2	$17.50	$16,712.50
	3	$17.63	$16,836.65
Ref #205	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1090 SF)**	
	Awd	$18.50	$20,165.00
	2	$17.50	$19,075.00
	3	$17.63	$19,216.70

Section 17 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$226,970.00**
2	**$294,537.50**
3	**$262,998.68**

Ref #110	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1020 SY)**	
	Awd	$11.00	$11,220.00
	2	$13.75	$14,025.00
	3	$27.67	$28,223.40
Ref #111	**847E10000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (T = 1.25"), (25 SY)**	
	Awd	$200.00	$5,000.00
	2	$1,000.00	$25,000.00
	3	$282.05	$7,051.25
Ref #112	**847E20000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (1 CY)**	
	Awd	$350.00	$350.00
	2	$7,500.00	$7,500.00
	3	$649.39	$649.39
Ref #113	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$500.00	$500.00
	3	$3,655.23	$3,655.23
Ref #114	**847E30200**	**FULL DEPTH REPAIR, (2 CY)**	
	Awd	$2,000.00	$4,000.00
	2	$1,000.00	$2,000.00
	3	$10,815.35	$21,630.70
Ref #115	**847E30400**	**EXISTING CONCRETE OVERLAY REMOVED (T = 1.25"), (25 SY)**	
	Awd	$300.00	$7,500.00
	2	$230.00	$5,750.00
	3	$302.63	$7,565.75

Section 18 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$30,070.00**
2	**$54,775.00**
3	**$68,775.72**

Ref #120	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$35,000.00	$35,000.00
	3	$13,159.29	$13,159.29

Ref #121	**518E12500**	**SCUPPER, MISC.: SCUPPER AND DRAINAGE CONDUIT CLEAN, (6 EACH)**	
	Awd	$160.00	$960.00
	2	$5,000.00	$30,000.00
	3	$1,577.71	$9,466.26
Ref #122	**518E51100**	**8" PIPE DOWNSPOUT, INCLUDING SPECIALS, (130 FT)**	
	Awd	$300.00	$39,000.00
	2	$750.00	$97,500.00
	3	$218.98	$28,467.40

Section 20 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$44,960.00**
2	**$162,500.00**
3	**$51,092.95**

Ref #123	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$29,000.00	$29,000.00
	3	$0.02	$0.02
Ref #124	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$150,000.00	$150,000.00
	3	$40,631.86	$40,631.86
Ref #125	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$8,000.00	$8,000.00
	3	$5,036.11	$5,036.11
Ref #126	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$204,000.00	$204,000.00
	2	$100,000.00	$100,000.00
	3	$57,682.93	$57,682.93

Section 21 - INCIDENTALS - Totals

Awd	**$513,000.00**
2	**$287,000.00**
3	**$103,350.92**