Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230183
PID 110612
GRE-SR 725-01.91
Federal
Type: BRIDGE REPAIR
Letting Date: 3/30/2023
Completion Date: 11/1/2023

Contract Awarded To: DOUBLE Z CONSTRUCTION COMPANY
Award Amount: $949,980.71

Engineer's Estimate: $807,000.00

Bidder 1
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $949,980.71

Bidder 2
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $969,914.00

Bidder 3
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $1,098,223.79

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,134,602.04

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,162,946.18

Ref #1	**202E23000**	**PAVEMENT REMOVED, (770 SY)**	
	Awd	$18.00	$13,860.00
	2	$9.00	$6,930.00
	3	$19.25	$14,822.50
	4	$15.00	$11,550.00
	5	$22.41	$17,255.70
Ref #2	**202E30000**	**WALK REMOVED, (429 SF)**	
	Awd	$3.00	$1,287.00
	2	$4.00	$1,716.00
	3	$8.86	$3,800.94
	4	$6.00	$2,574.00
	5	$4.71	$2,020.59
Ref #3	**202E32000**	**CURB REMOVED, (196 FT)**	
	Awd	$8.00	$1,568.00
	2	$9.00	$1,764.00
	3	$13.87	$2,718.52
	4	$8.00	$1,568.00
	5	$7.07	$1,385.72
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (79 FT)**	
	Awd	$10.00	$790.00
	2	$44.00	$3,476.00
	3	$48.07	$3,797.53
	4	$50.00	$3,950.00
	5	$14.52	$1,147.08
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (178 FT)**	
	Awd	$6.00	$1,068.00
	2	$10.00	$1,780.00
	3	$15.73	$2,799.94
	4	$6.00	$1,068.00
	5	$8.15	$1,450.70
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$450.00	$450.00
	2	$300.00	$300.00
	3	$485.75	$485.75
	4	$500.00	$500.00
	5	$541.45	$541.45
Ref #7	**203E10000**	**EXCAVATION, (209 CY)**	
	Awd	$40.00	$8,360.00
	2	$33.00	$6,897.00
	3	$65.95	$13,783.55
	4	$35.00	$7,315.00
	5	$56.10	$11,724.90
Ref #8	**203E20000**	**EMBANKMENT, (67 CY)**	
	Awd	$30.00	$2,010.00
	2	$38.00	$2,546.00
	3	$77.13	$5,167.71
	4	$45.00	$3,015.00
	5	$23.71	$1,588.57

Ref #9	**204E10000**	**SUBGRADE COMPACTION, (387 SY)**	
	Awd	$8.00	$3,096.00
	2	$2.25	$870.75
	3	$7.64	$2,956.68
	4	$4.00	$1,548.00
	5	$13.62	$5,270.94
Ref #10	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (75 FT)**	
	Awd	$34.00	$2,550.00
	2	$37.00	$2,775.00
	3	$34.00	$2,550.00
	4	$32.00	$2,400.00
	5	$34.00	$2,550.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)**	
	Awd	$2,425.00	$2,425.00
	2	$2,650.00	$2,650.00
	3	$2,425.00	$2,425.00
	4	$2,800.00	$2,800.00
	5	$2,425.00	$2,425.00
Ref #12	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,175.00	$2,175.00
	2	$3,650.00	$3,650.00
	3	$2,175.00	$2,175.00
	4	$2,700.00	$2,700.00
	5	$2,175.00	$2,175.00
Ref #13	**608E10000**	**4" CONCRETE WALK, (2092 SF)**	
	Awd	$9.50	$19,874.00
	2	$10.00	$20,920.00
	3	$9.50	$19,874.00
	4	$8.00	$16,736.00
	5	$10.18	$21,296.56
Ref #14	**608E52000**	**CURB RAMP, (576 SF)**	
	Awd	$19.50	$11,232.00
	2	$27.00	$15,552.00
	3	$21.56	$12,418.56
	4	$17.00	$9,792.00
	5	$22.12	$12,741.12
Ref #16	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$6,025.00	$6,025.00
	3	$9,600.00	$9,600.00
	4	$3,000.00	$3,000.00
	5	$1,850.00	$1,850.00
Ref #100	**608E98000**	**WALKWAY, MISC.: SIDEWALK PAVERS, (153 SF)**	
	Awd	$38.00	$5,814.00
	2	$53.00	$8,109.00
	3	$46.42	$7,102.26
	4	$60.00	$9,180.00
	5	$55.77	$8,532.81

Section 1 - ROADWAY - Totals

Awd	**$85,559.00**
2	**$85,960.75**
3	**$106,477.94**
4	**$79,696.00**
5	**$93,956.14**

Ref #17	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (2 CY)**	
	Awd	$200.00	$400.00
	2	$200.00	$400.00
	3	$652.49	$1,304.98
	4	$325.00	$650.00
	5	$884.09	$1,768.18
Ref #18	**659E00300**	**TOPSOIL, (171 CY)**	
	Awd	$45.00	$7,695.00
	2	$55.00	$9,405.00
	3	$10.00	$1,710.00
	4	$35.00	$5,985.00
	5	$155.35	$26,564.85
Ref #19	**659E10000**	**SEEDING AND MULCHING, (1535 SY)**	
	Awd	$5.35	$8,212.25
	2	$3.00	$4,605.00
	3	$1.75	$2,686.25
	4	$2.47	$3,791.45
	5	$3.93	$6,032.55
Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (77 SY)**	
	Awd	$1.00	$77.00
	2	$5.00	$385.00
	3	$1.00	$77.00
	4	$0.79	$60.83
	5	$1.00	$77.00
Ref #21	**659E15000**	**INTER-SEEDING, (77 SY)**	
	Awd	$1.00	$77.00
	2	$5.00	$385.00
	3	$1.00	$77.00
	4	$0.79	$60.83
	5	$0.01	$0.77
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$1,000.00	$220.00
	2	$900.00	$198.00
	3	$1,000.00	$220.00
	4	$840.00	$184.80
	5	$1,500.00	$330.00
Ref #23	**659E31000**	**LIME, (0.32 ACRE)**	
	Awd	$200.00	$64.00
	2	$100.00	$32.00
	3	$200.00	$64.00
	4	$153.00	$48.96
	5	$200.00	$64.00

Ref #24	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$20.00	$180.00
	2	$5.00	$45.00
	3	$20.00	$180.00
	4	$1.00	$9.00
	5	$1.00	$9.00
Ref #25	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
	2	$1.00	$7,500.00
	3	$1.00	$7,500.00
	4	$1.00	$7,500.00
	5	$1.00	$7,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$24,425.25**
2	**$22,955.00**
3	**$13,819.23**
4	**$18,290.87**
5	**$42,346.35**

Ref #26	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$1,961.52	$1,961.52
	4	$1,200.00	$1,200.00
	5	$2,513.84	$2,513.84
Ref #27	**611E04400**	**12" CONDUIT, TYPE B, (218 FT)**	
	Awd	$120.00	$26,160.00
	2	$100.00	$21,800.00
	3	$107.53	$23,441.54
	4	$105.00	$22,890.00
	5	$174.73	$38,091.14
Ref #28	**611E04600**	**12" CONDUIT, TYPE C, (132 FT)**	
	Awd	$115.00	$15,180.00
	2	$85.00	$11,220.00
	3	$89.78	$11,850.96
	4	$100.00	$13,200.00
	5	$141.11	$18,626.52
Ref #29	**611E98180**	**CATCH BASIN, NO. 3A, (5 EACH)**	
	Awd	$3,600.00	$18,000.00
	2	$2,400.00	$12,000.00
	3	$2,414.05	$12,070.25
	4	$3,300.00	$16,500.00
	5	$4,113.23	$20,566.15
Ref #30	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$3,900.00	$3,900.00
	2	$2,500.00	$2,500.00
	3	$2,766.86	$2,766.86
	4	$3,100.00	$3,100.00
	5	$3,558.93	$3,558.93

Ref #31	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$2,800.00	$5,600.00
	2	$1,900.00	$3,800.00
	3	$1,566.71	$3,133.42
	4	$2,400.00	$4,800.00
	5	$1,966.52	$3,933.04
Ref #32	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$3,800.00	$7,600.00
	2	$3,450.00	$6,900.00
	3	$2,593.61	$5,187.22
	4	$3,500.00	$7,000.00
	5	$4,019.97	$8,039.94

Section 3 - DRAINAGE - Totals

Awd	**$78,440.00**
2	**$60,220.00**
3	**$60,411.77**
4	**$68,690.00**
5	**$95,329.56**

Ref #33	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = 1.5"), (2961 SY)**	
	Awd	$3.26	$9,652.86
	2	$8.00	$23,688.00
	3	$10.00	$29,610.00
	4	$10.00	$29,610.00
	5	$5.58	$16,522.38
Ref #34	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (65 CY)**	
	Awd	$520.00	$33,800.00
	2	$370.00	$24,050.00
	3	$520.00	$33,800.00
	4	$520.00	$33,800.00
	5	$520.00	$33,800.00
Ref #35	**304E20000**	**AGGREGATE BASE, (86 CY)**	
	Awd	$125.00	$10,750.00
	2	$95.00	$8,170.00
	3	$146.08	$12,562.88
	4	$130.00	$11,180.00
	5	$150.15	$12,912.90
Ref #36	**407E10000**	**TACK COAT, (334 GAL)**	
	Awd	$5.00	$1,670.00
	2	$7.00	$2,338.00
	3	$5.00	$1,670.00
	4	$5.00	$1,670.00
	5	$5.00	$1,670.00
Ref #37	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (27 CY)**	
	Awd	$500.00	$13,500.00
	2	$326.00	$8,802.00
	3	$500.00	$13,500.00
	4	$500.00	$13,500.00
	5	$500.00	$13,500.00

Ref #38	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (140 CY)**	
	Awd	$375.00	$52,500.00
	2	$326.00	$45,640.00
	3	$375.00	$52,500.00
	4	$375.00	$52,500.00
	5	$375.00	$52,500.00
Ref #39	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (96 CY)**	
	Awd	$415.00	$39,840.00
	2	$326.00	$31,296.00
	3	$415.00	$39,840.00
	4	$415.00	$39,840.00
	5	$415.00	$39,840.00
Ref #40	**609E26000**	**CURB, TYPE 6, (469 FT)**	
	Awd	$40.00	$18,760.00
	2	$42.00	$19,698.00
	3	$36.81	$17,263.89
	4	$50.00	$23,450.00
	5	$36.90	$17,306.10
Ref #41	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$16,500.00	$16,500.00
	3	$10,560.00	$10,560.00
	4	$5,000.00	$5,000.00
	5	$5,180.00	$5,180.00
Ref #101	**441E91000**	**ASPHALT CONCRETE, MISC.: TRAFFIC PATTERNSXD STAMPE, (33 SY)**	
	Awd	$378.20	$12,480.60
	2	$415.00	$13,695.00
	3	$378.20	$12,480.60
	4	$380.00	$12,540.00
	5	$378.20	$12,480.60

Section 4 - PAVEMENT - Totals

Awd	**$203,953.46**
2	**$193,877.00**
3	**$223,787.37**
4	**$223,090.00**
5	**$205,711.98**

Ref #42	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$290.00	$290.00
	3	$477.11	$477.11
	4	$350.00	$350.00
	5	$174.44	$174.44

Section 5 - WATER WORK - Totals

Awd	**$350.00**
2	**$290.00**
3	**$477.11**
4	**$350.00**
5	**$174.44**

Ref #43	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$150.00	$150.00
	3	$822.19	$822.19
	4	$750.00	$750.00
	5	$686.03	$686.03
Ref #44	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$1,700.00	$1,700.00
	3	$1,557.62	$1,557.62
	4	$3,000.00	$3,000.00
	5	$1,555.31	$1,555.31

Section 6 - SANITARY SEWER - Totals

Awd	**$2,800.00**
2	**$1,850.00**
3	**$2,379.81**
4	**$3,750.00**
5	**$2,241.34**

Ref #45	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (140 FT)**	
	Awd	$16.00	$2,240.00
	2	$17.00	$2,380.00
	3	$15.50	$2,170.00
	4	$18.00	$2,520.00
	5	$15.50	$2,170.00
Ref #46	**630E80100**	**SIGN, FLAT SHEET, (85 SF)**	
	Awd	$32.00	$2,720.00
	2	$17.50	$1,487.50
	3	$16.00	$1,360.00
	4	$23.00	$1,955.00
	5	$16.00	$1,360.00
Ref #47	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$22.00	$88.00
	3	$20.00	$80.00
	4	$25.00	$100.00
	5	$20.00	$80.00
Ref #48	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$85.00	$85.00
	2	$49.00	$49.00
	3	$45.00	$45.00
	4	$75.00	$75.00
	5	$45.00	$45.00
Ref #49	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$30.00	$150.00
	2	$27.00	$135.00
	3	$25.00	$125.00
	4	$35.00	$175.00
	5	$25.00	$125.00

Ref #50	**644E00100**	**EDGE LINE, 4", (0.24 MILE)**	
	Awd	$8,825.00	$2,118.00
	2	$15,600.00	$3,744.00
	3	$8,825.00	$2,118.00
	4	$8,825.00	$2,118.00
	5	$14,331.00	$3,439.44
Ref #51	**644E00300**	**CENTER LINE, (DOUBLE SOLID), (0.12 MILE)**	
	Awd	$12,915.00	$1,549.80
	2	$31,155.00	$3,738.60
	3	$12,915.00	$1,549.80
	4	$12,915.00	$1,549.80
	5	$28,663.00	$3,439.56
Ref #52	**644E00400**	**CHANNELIZING LINE, 8", (21 FT)**	
	Awd	$1.50	$31.50
	2	$5.50	$115.50
	3	$1.50	$31.50
	4	$1.50	$31.50
	5	$5.00	$105.00
Ref #53	**644E00500**	**STOP LINE, (88 FT)**	
	Awd	$5.50	$484.00
	2	$16.50	$1,452.00
	3	$5.50	$484.00
	4	$5.50	$484.00
	5	$15.00	$1,320.00
Ref #54	**644E00620**	**CROSSWALK LINE, 12", (59 FT)**	
	Awd	$1.50	$88.50
	2	$8.50	$501.50
	3	$1.50	$88.50
	4	$1.50	$88.50
	5	$7.50	$442.50
Ref #55	**644E00630**	**CROSSWALK LINE, 24", (50 FT)**	
	Awd	$1.75	$87.50
	2	$16.50	$825.00
	3	$1.75	$87.50
	4	$1.75	$87.50
	5	$15.00	$750.00
Ref #56	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (50 FT)**	
	Awd	$5.25	$262.50
	2	$8.50	$425.00
	3	$5.25	$262.50
	4	$5.25	$262.50
	5	$7.75	$387.50
Ref #57	**644E01300**	**LANE ARROW, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$380.00	$760.00
	3	$150.00	$300.00
	4	$150.00	$300.00
	5	$350.00	$700.00

Ref #58	**644E01500**	**DOTTED LINE, 4", (106 FT)**	
	Awd	$1.25	$132.50
	2	$4.00	$424.00
	3	$1.25	$132.50
	4	$1.25	$132.50
	5	$3.50	$371.00
Ref #59	**644E20800**	**YIELD LINE, (24 FT)**	
	Awd	$10.00	$240.00
	2	$52.00	$1,248.00
	3	$10.00	$240.00
	4	$10.00	$240.00
	5	$48.00	$1,152.00
Ref #60	**646E10000**	**EDGE LINE, 4", (0.02 MILE)**	
	Awd	$122,300.00	$2,446.00
	2	$133,000.00	$2,660.00
	3	$122,300.00	$2,446.00
	4	$122,300.00	$2,446.00
	5	$7,500.00	$150.00
Ref #61	**646E10200**	**CENTER LINE, (DOUBLE SOLID), (0.01 MILE)**	
	Awd	$244,500.01	$2,445.00
	2	$266,000.01	$2,660.00
	3	$244,550.01	$2,445.50
	4	$244,550.01	$2,445.50
	5	$30,000.00	$300.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$15,480.30**
2	**$22,693.10**
3	**$13,965.80**
4	**$15,010.80**
5	**$16,337.00**

Ref #62	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,050.00	$6,300.00
	2	$1,200.00	$7,200.00
	3	$1,050.00	$6,300.00
	4	$1,050.00	$6,300.00
	5	$1,705.82	$10,234.92
Ref #63	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.12 MILE)**	
	Awd	$8,410.00	$1,009.20
	2	$21,750.00	$2,610.00
	3	$8,410.00	$1,009.20
	4	$8,410.00	$1,009.20
	5	$20,000.00	$2,400.00
Ref #64	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.6 MILE)**	
	Awd	$5,885.00	$3,531.00
	2	$10,250.00	$6,150.00
	3	$5,885.00	$3,531.00
	4	$5,885.00	$3,531.00
	5	$9,400.00	$5,640.00

Ref #65	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (395 FT)**	
	Awd	$1.00	$395.00
	2	$5.50	$2,172.50
	3	$1.00	$395.00
	4	$1.00	$395.00
	5	$5.00	$1,975.00
Ref #66	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (167 FT)**	
	Awd	$4.50	$751.50
	2	$10.00	$1,670.00
	3	$4.50	$751.50
	4	$4.50	$751.50
	5	$8.84	$1,476.28
Ref #67	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$40.00	$80.00
	2	$5.00	$10.00
	3	$229.00	$458.00
	4	$150.00	$300.00
	5	$26.32	$52.64

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$12,066.70**
2	**$19,812.50**
3	**$12,444.70**
4	**$12,286.70**
5	**$21,778.84**

Ref #68	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$43,000.00	$43,000.00
	2	$25,000.00	$25,000.00
	3	$51,830.71	$51,830.71
	4	$140,000.00	$140,000.00
	5	$39,461.69	$39,461.69
Ref #69	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (441 SY)**	
	Awd	$32.00	$14,112.00
	2	$32.00	$14,112.00
	3	$30.00	$13,230.00
	4	$33.00	$14,553.00
	5	$9.15	$4,035.15
Ref #70	**509E10000**	**EPOXY COATED REINFORCING STEEL, (11579 LB)**	
	Awd	$2.50	$28,947.50
	2	$2.25	$26,052.75
	3	$2.25	$26,052.75
	4	$2.15	$24,894.85
	5	$2.79	$32,305.41
Ref #71	**509E40000**	**REINFORCING STEEL, MISC.: GALVANIZED REINFORCEMENT, (3369 LB)**	
	Awd	$3.50	$11,791.50
	2	$4.00	$13,476.00
	3	$3.55	$11,959.95
	4	$3.78	$12,734.82
	5	$3.46	$11,656.74

Ref #72	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1484 EACH)**	
	Awd	$20.00	$29,680.00
	2	$20.00	$29,680.00
	3	$39.83	$59,107.72
	4	$14.00	$20,776.00
	5	$33.50	$49,714.00
Ref #73	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (60 CY)**	
	Awd	$990.00	$59,400.00
	2	$1,375.00	$82,500.00
	3	$1,905.93	$114,355.80
	4	$2,000.00	$120,000.00
	5	$1,727.17	$103,630.20
Ref #74	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (4 CY)**	
	Awd	$1,460.00	$5,840.00
	2	$3,725.00	$14,900.00
	3	$2,489.75	$9,959.00
	4	$3,500.00	$14,000.00
	5	$2,408.04	$9,632.16
Ref #75	**511E51510**	**CLASS QC2 CONCRETE, SIDEWALK, (25 CY)**	
	Awd	$600.00	$15,000.00
	2	$475.00	$11,875.00
	3	$702.02	$17,550.50
	4	$775.00	$19,375.00
	5	$1,151.16	$28,779.00
Ref #76	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (104 SY)**	
	Awd	$14.50	$1,508.00
	2	$15.00	$1,560.00
	3	$13.50	$1,404.00
	4	$13.50	$1,404.00
	5	$29.62	$3,080.48
Ref #77	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (104 SY)**	
	Awd	$38.00	$3,952.00
	2	$24.00	$2,496.00
	3	$35.00	$3,640.00
	4	$35.00	$3,640.00
	5	$53.31	$5,544.24
Ref #78	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (14 SY)**	
	Awd	$50.00	$700.00
	2	$80.00	$1,120.00
	3	$65.00	$910.00
	4	$65.00	$910.00
	5	$71.08	$995.12
Ref #79	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (80 FT)**	
	Awd	$1,000.00	$80,000.00
	2	$1,040.00	$83,200.00
	3	$740.42	$59,233.60
	4	$850.00	$68,000.00
	5	$1,260.15	$100,812.00

Ref #80	**517E75120**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (99 FT)**	
	Awd	$340.00	$33,660.00
	2	$335.00	$33,165.00
	3	$483.80	$47,896.20
	4	$330.00	$32,670.00
	5	$398.79	$39,480.21
Ref #81	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (63 FT)**	
	Awd	$136.00	$8,568.00
	2	$148.00	$9,324.00
	3	$136.00	$8,568.00
	4	$185.00	$11,655.00
	5	$136.00	$8,568.00
Ref #82	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (70 FT)**	
	Awd	$22.00	$1,540.00
	2	$14.00	$980.00
	3	$15.00	$1,050.00
	4	$15.00	$1,050.00
	5	$32.05	$2,243.50
Ref #83	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (239 SF)**	
	Awd	$113.00	$27,007.00
	2	$75.00	$17,925.00
	3	$175.00	$41,825.00
	4	$225.00	$53,775.00
	5	$340.15	$81,295.85

Section 9 - STRUCTURE OVER 20 FOOT SPAN (GRE-SR 725- - Totals

Awd	**$364,706.00**
2	**$367,365.75**
3	**$468,573.23**
4	**$539,437.67**
5	**$521,233.75**

Ref #84	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,000.00	$6,000.00
	3	$8,888.20	$8,888.20
	4	$7,000.00	$7,000.00
	5	$6,941.16	$6,941.16
Ref #85	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$107,000.00	$107,000.00
	2	$128,889.90	$128,889.90
	3	$134,509.89	$134,509.89
	4	$115,000.00	$115,000.00
	5	$86,217.12	$86,217.12
Ref #86	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,200.00	$9,200.00
	2	$15,000.00	$15,000.00
	3	$12,488.74	$12,488.74
	4	$12,000.00	$12,000.00
	5	$12,400.00	$12,400.00

Ref #87	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$40,000.00	$40,000.00
	2	$45,000.00	$45,000.00
	3	$40,000.00	$40,000.00
	4	$40,000.00	$40,000.00
	5	$58,278.50	$58,278.50

Section 10 - INCIDENTALS - Totals

Awd	**$162,200.00**
2	**$194,889.90**
3	**$195,886.83**
4	**$174,000.00**
5	**$163,836.78**