Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230186
PID 112898
HIG-SR 753-12.00
Federal
Type: CULVERT REPLACEMENT
Letting Date: 3/30/2023
Completion Date: 7/31/2023

Contract Awarded To: D G M INC
Award Amount: $474,520.40

Engineer's Estimate: $518,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $474,520.40

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $482,387.98

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $567,643.25

Bidder 4
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $615,699.18

Bidder 5
HEAVY HIGHWAY CONSTRUCTION COMPANY LLC
8795 STATE ROUTE 56 E
Pickaway
CIRCLEVILLE, OH 43113
Bid $642,654.85

Bidder 6
COOPERS EXCAVATING LLC
7251 BETHLEHEM ROAD
Adams
WINCHESTER, OH 45697
Bid $647,773.23

Bidder 7
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $676,275.11

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$10,000.00	$10,000.00
	3	$6,000.00	$6,000.00
	4	$5,176.18	$5,176.18
	5	$10,000.00	$10,000.00
	6	$15,000.00	$15,000.00
	7	$4,539.97	$4,539.97
Ref #2	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (31 FT)**	
	Awd	$20.00	$620.00
	2	$30.00	$930.00
	3	$14.00	$434.00
	4	$30.75	$953.25
	5	$25.00	$775.00
	6	$5.00	$155.00
	7	$25.53	$791.43
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (423 FT)**	
	Awd	$1.00	$423.00
	2	$4.00	$1,692.00
	3	$5.00	$2,115.00
	4	$5.00	$2,115.00
	5	$2.00	$846.00
	6	$10.00	$4,230.00
	7	$5.26	$2,224.98
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$250.00	$750.00
	3	$175.00	$525.00
	4	$145.00	$435.00
	5	$500.00	$1,500.00
	6	$500.00	$1,500.00
	7	$555.80	$1,667.40
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$250.00	$250.00
	3	$125.00	$125.00
	4	$115.00	$115.00
	5	$500.00	$500.00
	6	$500.00	$500.00
	7	$555.81	$555.81
Ref #6	**202E75000**	**FENCE REMOVED, (225 FT)**	
	Awd	$5.00	$1,125.00
	2	$4.00	$900.00
	3	$3.00	$675.00
	4	$10.50	$2,362.50
	5	$3.00	$675.00
	6	$5.00	$1,125.00
	7	$4.56	$1,026.00

Ref #7	**203E10000**	**EXCAVATION, (814 CY)**	
	Awd	$15.00	$12,210.00
	2	$24.00	$19,536.00
	3	$15.00	$12,210.00
	4	$36.36	$29,597.04
	5	$18.00	$14,652.00
	6	$30.00	$24,420.00
	7	$28.52	$23,215.28
Ref #8	**203E20000**	**EMBANKMENT, (969 CY)**	
	Awd	$15.00	$14,535.00
	2	$24.00	$23,256.00
	3	$17.00	$16,473.00
	4	$40.18	$38,934.42
	5	$18.00	$17,442.00
	6	$30.00	$29,070.00
	7	$32.17	$31,172.73
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (435 SY)**	
	Awd	$5.00	$2,175.00
	2	$3.00	$1,305.00
	3	$1.00	$435.00
	4	$3.84	$1,670.40
	5	$2.50	$1,087.50
	6	$1.00	$435.00
	7	$2.64	$1,148.40
Ref #10	**204E10001**	**SUBGRADE COMPACTION, AS PER PLAN, (46 SY)**	
	Awd	$35.00	$1,610.00
	2	$20.00	$920.00
	3	$5.00	$230.00
	4	$7.26	$333.96
	5	$5.00	$230.00
	6	$25.00	$1,150.00
	7	$94.65	$4,353.90
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (116 CY)**	
	Awd	$15.00	$1,740.00
	2	$25.00	$2,900.00
	3	$60.00	$6,960.00
	4	$51.96	$6,027.36
	5	$30.00	$3,480.00
	6	$25.00	$2,900.00
	7	$63.48	$7,363.68
Ref #12	**204E30020**	**GRANULAR MATERIAL, TYPE C, (116 CY)**	
	Awd	$65.00	$7,540.00
	2	$78.00	$9,048.00
	3	$79.00	$9,164.00
	4	$84.16	$9,762.56
	5	$85.00	$9,860.00
	6	$75.00	$8,700.00
	7	$84.96	$9,855.36

Ref #13	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$70.00	$70.00
	2	$220.00	$220.00
	3	$286.00	$286.00
	4	$208.34	$208.34
	5	$500.00	$500.00
	6	$100.00	$100.00
	7	$417.04	$417.04
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, (233 SY)**	
	Awd	$1.00	$233.00
	2	$3.00	$699.00
	3	$1.00	$233.00
	4	$8.71	$2,029.43
	5	$4.30	$1,001.90
	6	$1.25	$291.25
	7	$1.76	$410.08
Ref #15	**623E40500**	**REFERENCE MONUMENT, TYPE A, (4 EACH)**	
	Awd	$400.00	$1,600.00
	2	$1,200.00	$4,800.00
	3	$901.00	$3,604.00
	4	$553.50	$2,214.00
	5	$1,500.00	$6,000.00
	6	$1,000.00	$4,000.00
	7	$699.88	$2,799.52
Ref #16	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$700.00	$2,100.00
	3	$712.00	$2,136.00
	4	$535.68	$1,607.04
	5	$1,000.00	$3,000.00
	6	$500.00	$1,500.00
	7	$699.88	$2,099.64
Ref #17	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$10,000.00	$10,000.00
	3	$3,534.00	$3,534.00
	4	$7,560.00	$7,560.00
	5	$20,000.00	$20,000.00
	6	$5,000.00	$5,000.00
	7	$9,493.58	$9,493.58

Section 1 - ROADWAY - Totals

Awd	**$60,081.00**
2	**$89,306.00**
3	**$65,139.00**
4	**$111,101.48**
5	**$91,549.40**
6	**$100,076.25**
7	**$103,134.80**

Ref #18	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (10 CY)**	
	Awd	$50.00	$500.00
	2	$80.00	$800.00
	3	$106.00	$1,060.00
	4	$244.74	$2,447.40
	5	$200.00	$2,000.00
	6	$100.00	$1,000.00
	7	$179.66	$1,796.60
Ref #19	**659E10000**	**SEEDING AND MULCHING, (2256 SY)**	
	Awd	$2.00	$4,512.00
	2	$1.70	$3,835.20
	3	$1.54	$3,474.24
	4	$1.55	$3,496.80
	5	$1.50	$3,384.00
	6	$1.70	$3,835.20
	7	$2.16	$4,872.96
Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (113 SY)**	
	Awd	$0.05	$5.65
	2	$1.70	$192.10
	3	$0.78	$88.14
	4	$0.78	$88.14
	5	$1.50	$169.50
	6	$1.70	$192.10
	7	$2.27	$256.51
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.84 TON)**	
	Awd	$1,000.00	$840.00
	2	$1,400.00	$1,176.00
	3	$924.00	$776.16
	4	$923.21	$775.50
	5	$800.00	$672.00
	6	$1,400.00	$1,176.00
	7	$1,412.44	$1,186.45
Ref #22	**659E31000**	**LIME, (0.04 ACRE)**	
	Awd	$100.00	$4.00
	2	$100.00	$4.00
	3	$163.00	$6.52
	4	$154.25	$6.17
	5	$80.00	$3.20
	6	$100.00	$4.00
	7	$454.00	$18.16
Ref #23	**659E35000**	**WATER, (12 MGAL)**	
	Awd	$1.00	$12.00
	2	$1.00	$12.00
	3	$1.00	$12.00
	4	$1.00	$12.00
	5	$1.00	$12.00
	6	$1.00	$12.00
	7	$1.01	$12.12

Ref #24	**671E15010**	**EROSION CONTROL MAT, TYPE B, (137 SY)**	
	Awd	$4.00	$548.00
	2	$5.00	$685.00
	3	$1.87	$256.19
	4	$1.88	$257.56
	5	$3.75	$513.75
	6	$5.00	$685.00
	7	$2.52	$345.24
Ref #25	**832E30000**	**EROSION CONTROL, (3552 EACH)**	
	Awd	$1.00	$3,552.00
	2	$1.00	$3,552.00
	3	$1.00	$3,552.00
	4	$1.00	$3,552.00
	5	$1.00	$3,552.00
	6	$1.00	$3,552.00
	7	$1.00	$3,552.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,973.65**
2	**$10,256.30**
3	**$9,225.25**
4	**$10,635.57**
5	**$10,306.45**
6	**$10,456.30**
7	**$12,040.04**

Ref #26	**602E20000**	**CONCRETE MASONRY, (0.4 CY)**	
	Awd	$1,500.00	$600.00
	2	$5,000.00	$2,000.00
	3	$3,762.00	$1,504.80
	4	$8,705.20	$3,482.08
	5	$2,000.00	$800.00
	6	$6,000.00	$2,400.00
	7	$10,757.27	$4,302.91
Ref #27	**605E31100**	**AGGREGATE DRAINS, (142 FT)**	
	Awd	$25.00	$3,550.00
	2	$15.00	$2,130.00
	3	$20.00	$2,840.00
	4	$25.02	$3,552.84
	5	$35.00	$4,970.00
	6	$20.00	$2,840.00
	7	$13.48	$1,914.16
Ref #28	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$6.00	$300.00
	2	$20.00	$1,000.00
	3	$38.00	$1,900.00
	4	$39.17	$1,958.50
	5	$18.00	$900.00
	6	$5.00	$250.00
	7	$23.92	$1,196.00

Ref #29	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$6.00	$300.00
	2	$20.00	$1,000.00
	3	$38.00	$1,900.00
	4	$37.50	$1,875.00
	5	$18.00	$900.00
	6	$5.00	$250.00
	7	$23.92	$1,196.00
Ref #30	**611E01800**	**8" CONDUIT, TYPE B, (50 FT)**	
	Awd	$8.00	$400.00
	2	$20.00	$1,000.00
	3	$47.00	$2,350.00
	4	$46.66	$2,333.00
	5	$20.00	$1,000.00
	6	$10.00	$500.00
	7	$45.66	$2,283.00
Ref #31	**611E04900**	**12" CONDUIT, TYPE D, (25 FT)**	
	Awd	$70.00	$1,750.00
	2	$40.00	$1,000.00
	3	$65.00	$1,625.00
	4	$92.40	$2,310.00
	5	$20.00	$500.00
	6	$50.00	$1,250.00
	7	$95.99	$2,399.75

Section 3 - DRAINAGE - Totals

Awd	**$6,900.00**
2	**$8,130.00**
3	**$12,119.80**
4	**$15,511.42**
5	**$9,070.00**
6	**$7,490.00**
7	**$13,291.82**

Ref #32	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/2"), (515 SY)**	
	Awd	$15.75	$8,111.25
	2	$18.00	$9,270.00
	3	$16.00	$8,240.00
	4	$30.00	$15,450.00
	5	$30.00	$15,450.00
	6	$16.00	$8,240.00
	7	$21.99	$11,324.85
Ref #33	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (70 CY)**	
	Awd	$335.00	$23,450.00
	2	$350.00	$24,500.00
	3	$320.00	$22,400.00
	4	$700.00	$49,000.00
	5	$725.00	$50,750.00
	6	$425.00	$29,750.00
	7	$342.80	$23,996.00

Ref #34	**304E20000**	**AGGREGATE BASE, (76 CY)**	
	Awd	$70.00	$5,320.00
	2	$80.00	$6,080.00
	3	$76.00	$5,776.00
	4	$83.26	$6,327.76
	5	$85.00	$6,460.00
	6	$110.00	$8,360.00
	7	$85.70	$6,513.20
Ref #35	**407E10000**	**TACK COAT, (165 GAL)**	
	Awd	$2.50	$412.50
	2	$4.00	$660.00
	3	$2.50	$412.50
	4	$10.00	$1,650.00
	5	$10.00	$1,650.00
	6	$15.00	$2,475.00
	7	$2.68	$442.20
Ref #36	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (55 CY)**	
	Awd	$100.00	$5,500.00
	2	$80.00	$4,400.00
	3	$106.00	$5,830.00
	4	$101.09	$5,559.95
	5	$75.00	$4,125.00
	6	$125.00	$6,875.00
	7	$119.51	$6,573.05
Ref #37	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (98 CY)**	
	Awd	$345.00	$33,810.00
	2	$400.00	$39,200.00
	3	$330.00	$32,340.00
	4	$800.00	$78,400.00
	5	$825.00	$80,850.00
	6	$445.00	$43,610.00
	7	$353.52	$34,644.96
Ref #38	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (22 CY)**	
	Awd	$335.00	$7,370.00
	2	$400.00	$8,800.00
	3	$320.00	$7,040.00
	4	$700.00	$15,400.00
	5	$775.00	$17,050.00
	6	$440.00	$9,680.00
	7	$342.80	$7,541.60

Section 4 - PAVEMENT - Totals

Awd	**$83,973.75**
2	**$92,910.00**
3	**$82,038.50**
4	**$171,787.71**
5	**$176,335.00**
6	**$108,990.00**
7	**$91,035.86**

Ref #39	**621E00100**	**RPM, (8 EACH)**	
	Awd	$240.00	$1,920.00
	2	$240.50	$1,924.00
	3	$257.00	$2,056.00
	4	$240.50	$1,924.00
	5	$450.00	$3,600.00
	6	$240.50	$1,924.00
	7	$242.64	$1,941.12
Ref #40	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$1.00	$8.00
	2	$23.00	$184.00
	3	$21.00	$168.00
	4	$27.92	$223.36
	5	$100.00	$800.00
	6	$5.00	$40.00
	7	$6.57	$52.56
Ref #41	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$200.00	$200.00
	3	$263.00	$263.00
	4	$345.00	$345.00
	5	$100.00	$100.00
	6	$25.00	$25.00
	7	$71.60	$71.60
Ref #42	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.12 MILE)**	
	Awd	$12,000.00	$1,440.00
	2	$11,264.00	$1,351.68
	3	$9,837.00	$1,180.44
	4	$11,264.00	$1,351.68
	5	$2,100.00	$252.00
	6	$11,264.00	$1,351.68
	7	$11,364.08	$1,363.69
Ref #43	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$18,000.00	$1,080.00
	2	$16,900.00	$1,014.00
	3	$13,158.00	$789.48
	4	$16,900.00	$1,014.00
	5	$2,100.00	$126.00
	6	$16,900.00	$1,014.00
	7	$17,050.17	$1,023.01

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,548.00**
2	**$4,673.68**
3	**$4,456.92**
4	**$4,858.04**
5	**$4,878.00**
6	**$4,354.68**
7	**$4,451.98**

Ref #44	**253E02000**	**PAVEMENT REPAIR, (100 CY)**	
	Awd	$260.00	$26,000.00
	2	$130.00	$13,000.00
	3	$447.00	$44,700.00
	4	$425.00	$42,500.00
	5	$425.00	$42,500.00
	6	$450.00	$45,000.00
	7	$385.65	$38,565.00
Ref #45	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$40.00	$320.00
	2	$65.00	$520.00
	3	$68.00	$544.00
	4	$89.65	$717.20
	5	$75.00	$600.00
	6	$50.00	$400.00
	7	$121.07	$968.56
Ref #46	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$7,480.00	$7,480.00
	3	$12,000.00	$12,000.00
	4	$7,480.00	$7,480.00
	5	$12,500.00	$12,500.00
	6	$7,480.00	$7,480.00
	7	$6,255.07	$6,255.07
Ref #47	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$160.00	$8,000.00
	2	$130.00	$6,500.00
	3	$285.00	$14,250.00
	4	$350.00	$17,500.00
	5	$350.00	$17,500.00
	6	$440.00	$22,000.00
	7	$563.42	$28,171.00
Ref #48	**616E10000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$1.00	$6.00
	3	$35.00	$210.00
	4	$721.61	$4,329.66
	5	$1.00	$6.00
	6	$1.00	$6.00
	7	$13.56	$81.36

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$41,826.00**
2	**$27,506.00**
3	**$71,704.00**
4	**$72,526.86**
5	**$73,106.00**
6	**$74,886.00**
7	**$74,040.99**

Ref #49	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$16,000.00	$16,000.00
	3	$12,000.00	$12,000.00
	4	$10,212.37	$10,212.37
	5	$20,000.00	$20,000.00
	6	$25,000.00	$25,000.00
	7	$17,200.52	$17,200.52
Ref #50	**204E13000**	**EXCAVATION OF SUBGRADE, (62 CY)**	
	Awd	$15.00	$930.00
	2	$30.00	$1,860.00
	3	$68.00	$4,216.00
	4	$90.50	$5,611.00
	5	$30.00	$1,860.00
	6	$75.00	$4,650.00
	7	$52.38	$3,247.56
Ref #51	**204E30020**	**GRANULAR MATERIAL, TYPE C, (62 CY)**	
	Awd	$65.00	$4,030.00
	2	$80.00	$4,960.00
	3	$77.00	$4,774.00
	4	$122.21	$7,577.02
	5	$75.00	$4,650.00
	6	$100.00	$6,200.00
	7	$72.99	$4,525.38
Ref #52	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$9,500.00	$9,500.00
	3	$19,000.00	$19,000.00
	4	$3,527.15	$3,527.15
	5	$20,000.00	$20,000.00
	6	$1,000.00	$1,000.00
	7	$13,763.97	$13,763.97
Ref #53	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$12,000.00	$12,000.00
	3	$8,301.00	$8,301.00
	4	$7,511.12	$7,511.12
	5	$10,000.00	$10,000.00
	6	$35,000.00	$35,000.00
	7	$92,852.86	$92,852.86
Ref #54	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4704 LB)**	
	Awd	$2.00	$9,408.00
	2	$2.00	$9,408.00
	3	$5.00	$23,520.00
	4	$2.89	$13,594.56
	5	$2.50	$11,760.00
	6	$2.25	$10,584.00
	7	$3.22	$15,146.88

Ref #55	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (19 CY)**	
	Awd	$700.00	$13,300.00
	2	$800.00	$15,200.00
	3	$1,900.00	$36,100.00
	4	$1,247.80	$23,708.20
	5	$700.00	$13,300.00
	6	$1,500.00	$28,500.00
	7	$1,512.48	$28,737.12
Ref #56	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (30 CY)**	
	Awd	$500.00	$15,000.00
	2	$500.00	$15,000.00
	3	$1,200.00	$36,000.00
	4	$900.09	$27,002.70
	5	$600.00	$18,000.00
	6	$750.00	$22,500.00
	7	$653.61	$19,608.30
Ref #57	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$1,500.00	$1,500.00
	2	$1,200.00	$1,200.00
	3	$2,500.00	$2,500.00
	4	$2,126.65	$2,126.65
	5	$1,000.00	$1,000.00
	6	$1,750.00	$1,750.00
	7	$2,761.60	$2,761.60
Ref #58	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (58 SY)**	
	Awd	$40.00	$2,320.00
	2	$60.00	$3,480.00
	3	$25.00	$1,450.00
	4	$60.00	$3,480.00
	5	$20.00	$1,160.00
	6	$55.00	$3,190.00
	7	$60.53	$3,510.74
Ref #59	**512E33000**	**TYPE 2 WATERPROOFING, (210 SY)**	
	Awd	$15.00	$3,150.00
	2	$18.00	$3,780.00
	3	$19.00	$3,990.00
	4	$55.00	$11,550.00
	5	$22.00	$4,620.00
	6	$40.00	$8,400.00
	7	$55.49	$11,652.90
Ref #60	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (46 SF)**	
	Awd	$15.00	$690.00
	2	$8.00	$368.00
	3	$8.00	$368.00
	4	$13.78	$633.88
	5	$10.00	$460.00
	6	$1.00	$46.00
	7	$3.94	$181.24

Ref #61	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (9 CY)**	
	Awd	$120.00	$1,080.00
	2	$150.00	$1,350.00
	3	$104.00	$936.00
	4	$241.05	$2,169.45
	5	$100.00	$900.00
	6	$100.00	$900.00
	7	$130.78	$1,177.02
Ref #62	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (60 CY)**	
	Awd	$80.00	$4,800.00
	2	$110.00	$6,600.00
	3	$89.00	$5,340.00
	4	$244.97	$14,698.20
	5	$150.00	$9,000.00
	6	$90.00	$5,400.00
	7	$112.42	$6,745.20
Ref #63	**611E95200**	**10' X 6' CONDUIT, TYPE A, 706.05, (66 FT)**	
	Awd	$1,985.00	$131,010.00
	2	$1,650.00	$108,900.00
	3	$1,600.00	$105,600.00
	4	$1,113.50	$73,491.00
	5	$1,300.00	$85,800.00
	6	$1,400.00	$92,400.00
	7	$1,395.92	$92,130.72

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (HIG-75 - Totals

Awd	**$211,218.00**
2	**$209,606.00**
3	**$264,095.00**
4	**$206,893.30**
5	**$202,510.00**
6	**$245,520.00**
7	**$313,242.01**

Ref #64	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$4,500.00	$4,500.00
	3	$11,000.00	$11,000.00
	4	$3,288.55	$3,288.55
	5	$25,000.00	$25,000.00
	6	$35,000.00	$35,000.00
	7	$0.01	$0.01
Ref #65	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
	4	$2,588.59	$2,588.59
	5	$7,500.00	$7,500.00
	6	$15,000.00	$15,000.00
	7	$7,487.26	$7,487.26

Ref #66	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$750.00	$1,500.00
	2	$2,000.00	$4,000.00
	3	$684.00	$1,368.00
	4	$1,747.59	$3,495.18
	5	$1,200.00	$2,400.00
	6	$500.00	$1,000.00
	7	$1,660.00	$3,320.00
Ref #67	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$6,500.00	$6,500.00
	3	$8,500.00	$8,500.00
	4	$3,012.48	$3,012.48
	5	$10,000.00	$10,000.00
	6	$5,000.00	$5,000.00
	7	$5,851.52	$5,851.52
Ref #68	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$32,996.78	$32,996.78
	4	$10,000.00	$10,000.00
	5	$30,000.00	$30,000.00
	6	$40,000.00	$40,000.00
	7	$48,378.82	$48,378.82

Section 8 - INCIDENTALS - Totals

Awd	**$56,000.00**
2	**$40,000.00**
3	**$58,864.78**
4	**$22,384.80**
5	**$74,900.00**
6	**$96,000.00**
7	**$65,037.61**