Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230193
PID 114715
PIK-SR 772-02.09
Federal
Type: CHIP SEAL
Letting Date: 3/30/2023
Completion Date: 10/31/2023

Contract Awarded To: SC CONSTRUCTION & MATERIALS LLC
Award Amount: $484,588.54

Engineer's Estimate: $491,000.00

Bidder 1
SC CONSTRUCTION & MATERIALS LLC
800 NATHAN DENTON RD
Adams
SEAMAN, OH 45679
Bid $484,588.54

Bidder 2
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $510,963.25

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $516,335.47

Bidder 4
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $651,983.56

Ref #1	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (103247 SY)**	
	Awd	$0.85	$87,759.95
	2	$0.68	$70,207.96
	3	$0.94	$97,052.18
	4	$1.27	$131,123.69
Ref #2	**422E25000**	**EMULSION, CHIP SEAL, (41299 GAL)**	
	Awd	$3.00	$123,897.00
	2	$4.00	$165,196.00
	3	$2.90	$119,767.10
	4	$3.33	$137,525.67
Ref #3	**617E10100**	**COMPACTED AGGREGATE, (250 CY)**	
	Awd	$80.00	$20,000.00
	2	$45.00	$11,250.00
	3	$84.00	$21,000.00
	4	$105.00	$26,250.00
Ref #4	**886E11000**	**FOG SEAL, (15487 GAL)**	
	Awd	$3.25	$50,332.75
	2	$2.75	$42,589.25
	3	$3.05	$47,235.35
	4	$4.00	$61,948.00

Section 1 - PAVEMENT - Totals

Awd	**$281,989.70**
2	**$289,243.21**
3	**$285,054.63**
4	**$356,847.36**

Ref #5	**621E00100**	**RPM, (1156 EACH)**	
	Awd	$28.00	$32,368.00
	2	$27.70	$32,021.20
	3	$31.00	$35,836.00
	4	$30.00	$34,680.00
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1156 EACH)**	
	Awd	$12.00	$13,872.00
	2	$15.00	$17,340.00
	3	$14.00	$16,184.00
	4	$15.00	$17,340.00
Ref #7	**642E00104**	**EDGE LINE, 6", TYPE 1, (14.04 MILE)**	
	Awd	$850.00	$11,934.00
	2	$850.00	$11,934.00
	3	$850.00	$11,934.00
	4	$775.00	$10,881.00
Ref #8	**642E00300**	**CENTER LINE, TYPE 1, (7.02 MILE)**	
	Awd	$1,272.00	$8,929.44
	2	$1,272.00	$8,929.44
	3	$1,272.00	$8,929.44
	4	$1,050.00	$7,371.00
Ref #9	**642E00500**	**STOP LINE, TYPE 1, (14 FT)**	
	Awd	$8.50	$119.00
	2	$8.50	$119.00
	3	$8.50	$119.00
	4	$5.50	$77.00

Ref #10	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (21.06 MILE)**	
	Awd	$1,680.00	$35,380.80
	2	$1,680.00	$35,380.80
	3	$1,680.00	$35,380.80
	4	$1,470.00	$30,958.20
Ref #100	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (14 FT)**	
	Awd	$8.00	$112.00
	2	$8.00	$112.00
	3	$8.00	$112.00
	4	$70.00	$980.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$102,715.24**
2	**$105,836.44**
3	**$108,495.24**
4	**$102,287.20**

Ref #11	**614E12460**	**WORK ZONE MARKING SIGN, (56 EACH)**	
	Awd	$125.00	$7,000.00
	2	$125.00	$7,000.00
	3	$92.00	$5,152.00
	4	$100.00	$5,600.00
Ref #12	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (21.06 MILE)**	
	Awd	$1,160.00	$24,429.60
	2	$1,160.00	$24,429.60
	3	$1,160.00	$24,429.60
	4	$1,150.00	$24,219.00
Ref #13	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (42.12 MILE)**	
	Awd	$450.00	$18,954.00
	2	$450.00	$18,954.00
	3	$450.00	$18,954.00
	4	$875.00	$36,855.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$50,383.60**
2	**$50,383.60**
3	**$48,535.60**
4	**$66,674.00**

Ref #14	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,000.00	$4,000.00
	3	$2,750.00	$2,750.00
	4	$4,500.00	$4,500.00
Ref #15	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
	3	$50,000.00	$50,000.00
	4	$50,375.00	$50,375.00

Ref #16	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,500.00	$1,500.00
	3	$1,500.00	$1,500.00
	4	$2,500.00	$2,500.00
Ref #17	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$35,000.00	$35,000.00
	3	$20,000.00	$20,000.00
	4	$68,800.00	$68,800.00

Section 4 - INCIDENTALS - Totals

Awd	**$49,500.00**
2	**$65,500.00**
3	**$74,250.00**
4	**$126,175.00**