Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234012
PID 108813
CAR-SR 43-03.91
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 3/30/2023
Completion Date: 10/31/2024

Contract Awarded To: BCC OHIO INC
Award Amount: $828,133.35

Engineer's Estimate: $805,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $828,133.35

Bidder 2
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $886,522.00

Bidder 3
MC CONNELL CONTRACTING INC
56194 CR 5
Coshocton
WEST LAFAYETTE, OH 43845
Bid $918,218.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$900.00	$900.00
	2	$9,800.00	$9,800.00
	3	$2,000.00	$2,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (153 SY)**	
	Awd	$16.72	$2,558.16
	2	$20.00	$3,060.00
	3	$30.00	$4,590.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (312 FT)**	
	Awd	$2.10	$655.20
	2	$3.50	$1,092.00
	3	$2.50	$780.00
Ref #4	**203E10000**	**EXCAVATION, (102 CY)**	
	Awd	$27.90	$2,845.80
	2	$46.00	$4,692.00
	3	$35.00	$3,570.00
Ref #5	**203E20000**	**EMBANKMENT, (16 CY)**	
	Awd	$84.38	$1,350.08
	2	$40.00	$640.00
	3	$60.00	$960.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (322 SY)**	
	Awd	$6.89	$2,218.58
	2	$4.50	$1,449.00
	3	$4.00	$1,288.00
Ref #7	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (150 FT)**	
	Awd	$26.04	$3,906.00
	2	$24.80	$3,720.00
	3	$25.00	$3,750.00
Ref #8	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (2 EACH)**	
	Awd	$2,877.00	$5,754.00
	2	$2,740.00	$5,480.00
	3	$2,800.00	$5,600.00
Ref #9	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$1,911.00	$7,644.00
	2	$1,820.00	$7,280.00
	3	$2,150.00	$8,600.00

Section 1 - ROADWAY - Totals

Awd	**$27,831.82**
2	**$37,213.00**
3	**$31,138.00**

Ref #10	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$115.50	$231.00
	2	$150.00	$300.00
	3	$100.00	$200.00
Ref #11	**659E00300**	**TOPSOIL, (23 CY)**	
	Awd	$83.28	$1,915.44
	2	$54.00	$1,242.00
	3	$50.00	$1,150.00

Ref #12	**659E10000**	**SEEDING AND MULCHING, (206 SY)**	
	Awd	$13.13	$2,704.78
	2	$8.00	$1,648.00
	3	$12.50	$2,575.00
Ref #13	**659E14000**	**REPAIR SEEDING AND MULCHING, (11 SY)**	
	Awd	$1.05	$11.55
	2	$10.00	$110.00
	3	$5.00	$55.00
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.03 TON)**	
	Awd	$1,008.00	$30.24
	2	$500.00	$15.00
	3	$1,500.00	$45.00
Ref #15	**659E31000**	**LIME, (0.04 ACRE)**	
	Awd	$84.00	$3.36
	2	$200.00	$8.00
	3	$1,000.00	$40.00
Ref #16	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.05	$2.10
	2	$100.00	$200.00
	3	$1.00	$2.00
Ref #17	**832E30000**	**EROSION CONTROL, (8000 EACH)**	
	Awd	$1.00	$8,000.00
	2	$1.00	$8,000.00
	3	$1.00	$8,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$12,898.47**
2	**$11,523.00**
3	**$12,067.00**

Ref #18	**605E31100**	**AGGREGATE DRAINS, (40 FT)**	
	Awd	$49.80	$1,992.00
	2	$36.00	$1,440.00
	3	$45.00	$1,800.00

Section 3 - DRAINAGE - Totals

Awd	**$1,992.00**
2	**$1,440.00**
3	**$1,800.00**

Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE , 1.25", (164 SY)**	
	Awd	$42.00	$6,888.00
	2	$37.00	$6,068.00
	3	$31.50	$5,166.00
Ref #20	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (49 CY)**	
	Awd	$682.50	$33,442.50
	2	$420.00	$20,580.00
	3	$512.00	$25,088.00

Ref #21	**304E20000**	**AGGREGATE BASE, (58 CY)**	
	Awd	$185.12	$10,736.96
	2	$100.00	$5,800.00
	3	$115.00	$6,670.00
Ref #22	**407E10000**	**TACK COAT, (31 GAL)**	
	Awd	$4.20	$130.20
	2	$5.00	$155.00
	3	$3.00	$93.00
Ref #23	**408E10001**	**PRIME COAT, AS PER PLAN, (5 GAL)**	
	Awd	$131.25	$656.25
	2	$400.00	$2,000.00
	3	$65.00	$325.00
Ref #24	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (11 CY)**	
	Awd	$997.50	$10,972.50
	2	$755.00	$8,305.00
	3	$1,110.00	$12,210.00
Ref #25	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (11 CY)**	
	Awd	$787.50	$8,662.50
	2	$1,115.00	$12,265.00
	3	$680.00	$7,480.00

Section 4 - PAVEMENT - Totals

Awd	**$71,488.91**
2	**$55,173.00**
3	**$57,032.00**

Ref #26	**621E00100**	**RPM, (8 EACH)**	
	Awd	$367.50	$2,940.00
	2	$350.00	$2,800.00
	3	$365.00	$2,920.00
Ref #27	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$18.00	$144.00
	2	$100.00	$800.00
	3	$85.00	$680.00
Ref #28	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (9 EACH)**	
	Awd	$12.60	$113.40
	2	$12.00	$108.00
	3	$12.00	$108.00
Ref #29	**646E10010**	**EDGE LINE, 6", (0.3 MILE)**	
	Awd	$13,282.50	$3,984.75
	2	$12,650.00	$3,795.00
	3	$11,535.00	$3,460.50
Ref #30	**646E10200**	**CENTER LINE, (0.15 MILE)**	
	Awd	$19,845.00	$2,976.75
	2	$18,900.00	$2,835.00
	3	$15,380.00	$2,307.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$10,158.90**
2	**$10,338.00**
3	**$9,475.50**

Ref #31	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$160.73	$1,607.30
	2	$100.00	$1,000.00
	3	$40.00	$400.00
Ref #32	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$81.90	$3,276.00
	2	$80.00	$3,200.00
	3	$20.00	$800.00
Ref #33	**614E11630**	**INCREASED BARRIER DELINEATION, (450 FT)**	
	Awd	$0.74	$333.00
	2	$1.50	$675.00
	3	$1.25	$562.50
Ref #34	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,394.00	$9,576.00
	2	$2,280.00	$9,120.00
	3	$2,500.00	$10,000.00
Ref #35	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$178.50	$1,785.00
	2	$980.00	$9,800.00
	3	$45.00	$450.00
Ref #36	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (16 EACH)**	
	Awd	$14.81	$236.96
	2	$28.00	$448.00
	3	$28.00	$448.00
Ref #37	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (16 EACH)**	
	Awd	$20.18	$322.88
	2	$36.00	$576.00
	3	$36.00	$576.00
Ref #38	**614E13360**	**OBJECT MARKER, TWO WAY, (32 EACH)**	
	Awd	$19.54	$625.28
	2	$30.00	$960.00
	3	$45.00	$1,440.00
Ref #39	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.28 MILE)**	
	Awd	$4,410.00	$1,234.80
	2	$4,200.00	$1,176.00
	3	$4,200.00	$1,176.00
Ref #40	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.4 MILE)**	
	Awd	$10,185.00	$4,074.00
	2	$9,700.00	$3,880.00
	3	$9,700.00	$3,880.00
Ref #41	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (50 FT)**	
	Awd	$14.70	$735.00
	2	$14.00	$700.00
	3	$15.00	$750.00

Ref #42	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,665.50	$5,665.50
	2	$2,500.00	$2,500.00
	3	$25,000.00	$25,000.00
Ref #43	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (115 SY)**	
	Awd	$151.30	$17,399.50
	2	$300.00	$34,500.00
	3	$80.00	$9,200.00
Ref #44	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$4.13	$41.30
	2	$100.00	$1,000.00
	3	$1.00	$10.00
Ref #45	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (730 FT)**	
	Awd	$29.06	$21,213.80
	2	$30.00	$21,900.00
	3	$30.00	$21,900.00
Ref #46	**622E41110**	**PORTABLE BARRIER, ANCHORED, (50 FT)**	
	Awd	$89.46	$4,473.00
	2	$48.00	$2,400.00
	3	$75.00	$3,750.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$72,599.32**
2	**$93,835.00**
3	**$80,342.50**

Ref #47	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$79,738.50	$79,738.50
	2	$102,100.00	$102,100.00
	3	$150,000.00	$150,000.00
Ref #48	**202E22900**	**APPROACH SLAB REMOVED, (143 SY)**	
	Awd	$127.67	$18,256.81
	2	$50.00	$7,150.00
	3	$70.00	$10,010.00
Ref #49	**202E23500**	**WEARING COURSE REMOVED, (327 SY)**	
	Awd	$7.48	$2,445.96
	2	$13.00	$4,251.00
	3	$15.00	$4,905.00
Ref #50	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$11,370.00	$11,370.00
	2	$21,300.00	$21,300.00
	3	$4,000.00	$4,000.00
Ref #51	**503E21100**	**UNCLASSIFIED EXCAVATION, (12 CY)**	
	Awd	$389.80	$4,677.60
	2	$500.00	$6,000.00
	3	$45.00	$540.00
Ref #52	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (9956 LB)**	
	Awd	$2.47	$24,591.32
	2	$2.50	$24,890.00
	3	$3.25	$32,357.00

Ref #53	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (184 EACH)**	
	Awd	$28.73	$5,286.32
	2	$60.00	$11,040.00
	3	$35.00	$6,440.00
Ref #54	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (43 CY)**	
	Awd	$1,646.97	$70,819.71
	2	$1,800.00	$77,400.00
	3	$1,500.00	$64,500.00
Ref #55	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (24 CY)**	
	Awd	$1,601.68	$38,440.32
	2	$800.00	$19,200.00
	3	$950.00	$22,800.00
Ref #56	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (98 SY)**	
	Awd	$34.91	$3,421.18
	2	$36.00	$3,528.00
	3	$23.00	$2,254.00
Ref #57	**512E33000**	**TYPE 2 WATERPROOFING, (2 SY)**	
	Awd	$127.50	$255.00
	2	$240.00	$480.00
	3	$75.00	$150.00
Ref #58	**515E12031**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$13,357.27	$106,858.16
	2	$17,000.00	$136,000.00
	3	$23,000.00	$184,000.00
Ref #59	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (22 SF)**	
	Awd	$15.83	$348.26
	2	$14.00	$308.00
	3	$20.00	$440.00
Ref #60	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (73 FT)**	
	Awd	$76.32	$5,571.36
	2	$30.00	$2,190.00
	3	$45.00	$3,285.00
Ref #61	**516E41100**	**1/8" PREFORMED BEARING PAD, (16 EACH)**	
	Awd	$51.56	$824.96
	2	$28.00	$448.00
	3	$12.00	$192.00
Ref #62	**516E43101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (32 EACH)**	
	Awd	$189.04	$6,049.28
	2	$130.00	$4,160.00
	3	$250.00	$8,000.00
Ref #63	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (112 FT)**	
	Awd	$502.95	$56,330.40
	2	$500.00	$56,000.00
	3	$490.00	$54,880.00
Ref #64	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (24 CY)**	
	Awd	$216.05	$5,185.20
	2	$120.00	$2,880.00
	3	$150.00	$3,600.00

Ref #65	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (107 SY)**	
	Awd	$516.37	$55,251.59
	2	$325.00	$34,775.00
	3	$320.00	$34,240.00
Ref #66	**526E90010**	**TYPE A INSTALLATION, (67 FT)**	
	Awd	$387.55	$25,965.85
	2	$200.00	$13,400.00
	3	$210.00	$14,070.00
Ref #67	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$10,395.00	$10,395.00
	2	$10,000.00	$10,000.00
	3	$2,500.00	$2,500.00
Ref #68	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (28 CF)**	
	Awd	$458.86	$12,848.05
	2	$525.00	$14,700.00
	3	$600.00	$16,800.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 1000748 - Totals

Awd	**$544,930.83**
2	**$552,200.00**
3	**$619,963.00**

Ref #69	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,223.00	$10,223.00
	2	$9,800.00	$9,800.00
	3	$10,000.00	$10,000.00
Ref #70	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$51,990.00	$51,990.00
	2	$61,000.00	$61,000.00
	3	$45,000.00	$45,000.00
Ref #71	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$2,268.75	$9,075.00
	2	$500.00	$2,000.00
	3	$850.00	$3,400.00
Ref #72	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,065.00	$4,065.00
	2	$12,000.00	$12,000.00
	3	$2,000.00	$2,000.00
Ref #73	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,880.10	$10,880.10
	2	$40,000.00	$40,000.00
	3	$46,000.00	$46,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$86,233.10**
2	**$124,800.00**
3	**$106,400.00**