Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230206
PID 113014
ADA-SR 770-03.41
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 4/13/2023
Completion Date: 10/31/2023

Contract Awarded To: ALLARD EXCAVATION LLC
Award Amount: $1,368,842.82

Engineer's Estimate: $1,416,000.00

Bidder 1
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $1,368,842.82

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,460,777.35

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,533,597.38

Bidder 4
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $1,632,547.25

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,700.00	$4,700.00
	2	$17,000.00	$17,000.00
	3	$6,500.00	$6,500.00
	4	$5,000.00	$5,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (3 EACH)**	
	Awd	$313.00	$939.00
	2	$500.00	$1,500.00
	3	$225.00	$675.00
	4	$315.00	$945.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (214 FT)**	
	Awd	$12.00	$2,568.00
	2	$30.00	$6,420.00
	3	$35.00	$7,490.00
	4	$22.50	$4,815.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24", (61 FT)**	
	Awd	$21.00	$1,281.00
	2	$40.00	$2,440.00
	3	$75.00	$4,575.00
	4	$29.00	$1,769.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (147 FT)**	
	Awd	$3.00	$441.00
	2	$1.00	$147.00
	3	$6.00	$882.00
	4	$5.00	$735.00
Ref #6	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT 18", (38 FT)**	
	Awd	$59.00	$2,242.00
	2	$85.00	$3,230.00
	3	$40.00	$1,520.00
	4	$30.00	$1,140.00
Ref #7	**202E75000**	**FENCE REMOVED, (220 FT)**	
	Awd	$2.40	$528.00
	2	$4.00	$880.00
	3	$4.00	$880.00
	4	$2.25	$495.00
Ref #8	**202E75250**	**GATE REMOVED, (1 EACH)**	
	Awd	$219.00	$219.00
	2	$250.00	$250.00
	3	$145.00	$145.00
	4	$122.25	$122.25
Ref #9	**202E98100**	**REMOVAL MISC.: POST REMOVED, (12 EACH)**	
	Awd	$43.00	$516.00
	2	$25.00	$300.00
	3	$60.00	$720.00
	4	$41.00	$492.00
Ref #10	**202E98200**	**REMOVAL MISC.: WALL REMOVED, (11 FT)**	
	Awd	$37.00	$407.00
	2	$500.00	$5,500.00
	3	$40.00	$440.00
	4	$38.00	$418.00

Ref #11	**203E10000**	**EXCAVATION, (1763 CY)**	
	Awd	$13.00	$22,919.00
	2	$17.00	$29,971.00
	3	$23.00	$40,549.00
	4	$24.00	$42,312.00
Ref #12	**203E20000**	**EMBANKMENT, (831 CY)**	
	Awd	$14.00	$11,634.00
	2	$17.00	$14,127.00
	3	$23.00	$19,113.00
	4	$20.50	$17,035.50
Ref #13	**203E35110**	**GRANULAR MATERIAL, TYPE B, (556 CY)**	
	Awd	$61.00	$33,916.00
	2	$60.00	$33,360.00
	3	$80.00	$44,480.00
	4	$67.00	$37,252.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (3212 SY)**	
	Awd	$3.50	$11,242.00
	2	$3.00	$9,636.00
	3	$3.00	$9,636.00
	4	$1.40	$4,496.80
Ref #15	**204E13000**	**EXCAVATION OF SUBGRADE, (556 CY)**	
	Awd	$20.00	$11,120.00
	2	$17.00	$9,452.00
	3	$20.00	$11,120.00
	4	$39.00	$21,684.00
Ref #16	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$175.00	$350.00
	2	$75.00	$150.00
	3	$200.00	$400.00
	4	$122.50	$245.00
Ref #17	**204E50000**	**GEOTEXTILE FABRIC, (2961 SY)**	
	Awd	$1.60	$4,737.60
	2	$2.00	$5,922.00
	3	$1.00	$2,961.00
	4	$0.90	$2,664.90
Ref #18	**606E15050**	**GUARDRAIL, TYPE MGS, (562.5 FT)**	
	Awd	$25.25	$14,203.13
	2	$27.00	$15,187.50
	3	$25.25	$14,203.13
	4	$25.25	$14,203.13
Ref #19	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH), (3 EACH)**	
	Awd	$2,400.00	$7,200.00
	2	$2,500.00	$7,500.00
	3	$2,400.00	$7,200.00
	4	$2,400.00	$7,200.00
Ref #20	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,150.00	$2,300.00
	2	$1,200.00	$2,400.00
	3	$1,150.00	$2,300.00
	4	$1,150.00	$2,300.00

Ref #21	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,150.00	$8,600.00
	2	$2,200.00	$8,800.00
	3	$2,150.00	$8,600.00
	4	$2,150.00	$8,600.00
Ref #22	**623E38500**	**MONUMENT ASSEMBLY, (1 EACH)**	
	Awd	$520.00	$520.00
	2	$800.00	$800.00
	3	$2,000.00	$2,000.00
	4	$2,800.00	$2,800.00
Ref #23	**623E40500**	**REFERENCE MONUMENT, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$400.00	$2,400.00
	3	$850.00	$5,100.00
	4	$1,700.00	$10,200.00
Ref #24	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$225.00	$900.00
	3	$400.00	$1,600.00
	4	$250.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$143,882.73**
2	**$178,272.50**
3	**$193,089.13**
4	**$187,924.58**

Ref #25	**659E00300**	**TOPSOIL, (305 CY)**	
	Awd	$20.00	$6,100.00
	2	$15.00	$4,575.00
	3	$50.00	$15,250.00
	4	$20.00	$6,100.00
Ref #26	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (2669 SY)**	
	Awd	$1.50	$4,003.50
	2	$2.50	$6,672.50
	3	$1.70	$4,537.30
	4	$3.50	$9,341.50
Ref #27	**659E14000**	**REPAIR SEEDING AND MULCHING, (138 SY)**	
	Awd	$0.05	$6.90
	2	$0.05	$6.90
	3	$1.70	$234.60
	4	$2.25	$310.50
Ref #28	**659E20000**	**COMMERCIAL FERTILIZER, (0.62 TON)**	
	Awd	$1,200.00	$744.00
	2	$1,000.00	$620.00
	3	$1,400.00	$868.00
	4	$1,400.00	$868.00
Ref #29	**659E31000**	**LIME, (0.57 ACRE)**	
	Awd	$1,200.00	$684.00
	2	$100.00	$57.00
	3	$100.00	$57.00
	4	$450.00	$256.50

Ref #30	**659E35000**	**WATER, (23 MGAL)**	
	Awd	$1.00	$23.00
	2	$1.00	$23.00
	3	$1.00	$23.00
	4	$1.00	$23.00
Ref #31	**670E00700**	**DITCH EROSION PROTECTION, (206 SY)**	
	Awd	$4.00	$824.00
	2	$3.00	$618.00
	3	$3.00	$618.00
	4	$2.50	$515.00
Ref #32	**670E00730**	**DITCH EROSION PROTECTION MAT, TYPE C, (79 SY)**	
	Awd	$4.50	$355.50
	2	$3.00	$237.00
	3	$5.00	$395.00
	4	$2.50	$197.50
Ref #33	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,800.00	$1,800.00
	2	$2,000.00	$2,000.00
	3	$1,455.00	$1,455.00
	4	$1,455.00	$1,455.00
Ref #34	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$6,000.00	$6,000.00
	3	$4,560.00	$4,560.00
	4	$3,800.00	$3,800.00
Ref #35	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$6,000.00	$6,000.00
	3	$7,500.00	$7,500.00
	4	$6,000.00	$6,000.00
Ref #36	**832E30000**	**EROSION CONTROL, (13000 EACH)**	
	Awd	$1.00	$13,000.00
	2	$1.00	$13,000.00
	3	$1.00	$13,000.00
	4	$1.00	$13,000.00
Ref #37	**836E10020**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (24 SY)**	
	Awd	$14.00	$336.00
	2	$5.00	$120.00
	3	$18.00	$432.00
	4	$2.50	$60.00

Section 2 - EROSION CONTROL - Totals

Awd	**$48,376.90**
2	**$39,929.40**
3	**$48,929.90**
4	**$41,927.00**

Ref #38	**601E11000**	**RIPRAP, TYPE D, (3.5 SY)**	
	Awd	$645.00	$2,257.50
	2	$350.00	$1,225.00
	3	$525.00	$1,837.50
	4	$850.00	$2,975.00

Ref #39	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (32 SY)**	
	Awd	$47.00	$1,504.00
	2	$100.00	$3,200.00
	3	$60.00	$1,920.00
	4	$85.00	$2,720.00
Ref #40	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (178 CY)**	
	Awd	$79.00	$14,062.00
	2	$75.00	$13,350.00
	3	$90.00	$16,020.00
	4	$74.50	$13,261.00
Ref #41	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (7.33 CY)**	
	Awd	$103.00	$754.99
	2	$120.00	$879.60
	3	$135.00	$989.55
	4	$170.50	$1,249.77
Ref #42	**601E32304**	**ROCK CHANNEL PROTECTION, TYPE D WITH GEOTEXTILE FA, (10 CY)**	
	Awd	$94.00	$940.00
	2	$120.00	$1,200.00
	3	$120.00	$1,200.00
	4	$115.00	$1,150.00
Ref #43	**602E20000**	**CONCRETE MASONRY, (3.2 CY)**	
	Awd	$2,615.00	$8,368.00
	2	$1,600.00	$5,120.00
	3	$2,700.00	$8,640.00
	4	$1,300.00	$4,160.00
Ref #44	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (791 FT)**	
	Awd	$11.00	$8,701.00
	2	$17.50	$13,842.50
	3	$20.00	$15,820.00
	4	$18.00	$14,238.00
Ref #45	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (69 FT)**	
	Awd	$14.60	$1,007.40
	2	$17.50	$1,207.50
	3	$20.00	$1,380.00
	4	$20.00	$1,380.00
Ref #46	**611E01500**	**6" CONDUIT, TYPE F, (90 FT)**	
	Awd	$19.00	$1,710.00
	2	$15.00	$1,350.00
	3	$20.00	$1,800.00
	4	$25.50	$2,295.00
Ref #47	**611E05700**	**15" CONDUIT, TYPE A, 706.01, 706.02, 707.01 (0.064, (73 FT)**	
	Awd	$89.00	$6,497.00
	2	$65.00	$4,745.00
	3	$100.00	$7,300.00
	4	$90.00	$6,570.00
Ref #48	**611E10600**	**24" CONDUIT, TYPE C, 706.01, 706.02, 707.01 (0.064, (269 FT)**	
	Awd	$88.00	$23,672.00
	2	$95.00	$25,555.00
	3	$110.00	$29,590.00
	4	$105.00	$28,245.00

Ref #49	**611E52900**	**34" X 53" CONDUIT, TYPE A, 706.04, (90 FT)**	
	Awd	$436.00	$39,240.00
	2	$430.00	$38,700.00
	3	$530.00	$47,700.00
	4	$475.00	$42,750.00
Ref #50	**611E98230**	**CATCH BASIN, NO. 4, (1 EACH)**	
	Awd	$5,065.00	$5,065.00
	2	$4,500.00	$4,500.00
	3	$6,500.00	$6,500.00
	4	$7,800.00	$7,800.00
Ref #51	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$2,535.00	$5,070.00
	2	$1,500.00	$3,000.00
	3	$3,800.00	$7,600.00
	4	$1,900.00	$3,800.00
Ref #52	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$3,154.00	$3,154.00
	2	$3,000.00	$3,000.00
	3	$6,000.00	$6,000.00
	4	$2,500.00	$2,500.00
Ref #53	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$290.00	$1,160.00
	2	$200.00	$800.00
	3	$300.00	$1,200.00
	4	$550.00	$2,200.00

Section 3 - DRAINAGE - Totals

Awd	**$123,162.89**
2	**$121,674.60**
3	**$155,497.05**
4	**$137,293.77**

Ref #54	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (318 CY)**	
	Awd	$250.00	$79,500.00
	2	$265.00	$84,270.00
	3	$275.00	$87,450.00
	4	$240.00	$76,320.00
Ref #55	**304E20000**	**AGGREGATE BASE, (361 CY)**	
	Awd	$68.00	$24,548.00
	2	$70.00	$25,270.00
	3	$95.00	$34,295.00
	4	$73.00	$26,353.00
Ref #56	**407E10000**	**TACK COAT, (163 GAL)**	
	Awd	$5.00	$815.00
	2	$5.00	$815.00
	3	$5.00	$815.00
	4	$6.00	$978.00
Ref #57	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (139 CY)**	
	Awd	$77.00	$10,703.00
	2	$85.00	$11,815.00
	3	$95.00	$13,205.00
	4	$80.00	$11,120.00

Ref #58	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (182 CY)**	
	Awd	$283.00	$51,506.00
	2	$295.00	$53,690.00
	3	$320.00	$58,240.00
	4	$309.00	$56,238.00

Section 4 - PAVEMENT - Totals

Awd	**$167,072.00**
2	**$175,860.00**
3	**$194,005.00**
4	**$171,009.00**

Ref #59	**621E00100**	**RPM CENTERLINE, (16 EACH)**	
	Awd	$175.00	$2,800.00
	2	$129.00	$2,064.00
	3	$175.00	$2,800.00
	4	$175.00	$2,800.00
Ref #60	**621E00100**	**RPM EDGE LINE, (2 EACH)**	
	Awd	$175.00	$350.00
	2	$129.00	$258.00
	3	$175.00	$350.00
	4	$175.00	$350.00
Ref #61	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (16 EACH)**	
	Awd	$8.00	$128.00
	2	$1.00	$16.00
	3	$30.00	$480.00
	4	$12.00	$192.00
Ref #62	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (7 EACH)**	
	Awd	$56.00	$392.00
	2	$100.00	$700.00
	3	$50.00	$350.00
	4	$35.00	$245.00
Ref #63	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.3 MILE)**	
	Awd	$4,200.00	$1,260.00
	2	$4,500.00	$1,350.00
	3	$4,200.00	$1,260.00
	4	$4,200.00	$1,260.00
Ref #64	**642E00300**	**CENTER LINE, TYPE 1, (0.12 MILE)**	
	Awd	$9,400.00	$1,128.00
	2	$9,000.00	$1,080.00
	3	$9,400.00	$1,128.00
	4	$9,400.00	$1,128.00
Ref #65	**642E00500**	**STOP LINE, TYPE 1, (37 FT)**	
	Awd	$14.00	$518.00
	2	$25.00	$925.00
	3	$14.00	$518.00
	4	$14.00	$518.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,576.00**
2	**$6,393.00**
3	**$6,886.00**
4	**$6,493.00**

Ref #66	**253E02000**	**PAVEMENT REPAIR, (30 CY)**	
	Awd	$283.00	$8,490.00
	2	$185.00	$5,550.00
	3	$86.00	$2,580.00
	4	$400.00	$12,000.00
Ref #67	**407E10000**	**TACK COAT, (60 GAL)**	
	Awd	$5.00	$300.00
	2	$5.00	$300.00
	3	$5.00	$300.00
	4	$27.00	$1,620.00
Ref #68	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$77.00	$770.00
	2	$60.00	$600.00
	3	$75.00	$750.00
	4	$69.00	$690.00
Ref #69	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)**	
	Awd	$77.00	$770.00
	2	$60.00	$600.00
	3	$75.00	$750.00
	4	$74.00	$740.00
Ref #70	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (30 CY)**	
	Awd	$283.00	$8,490.00
	2	$185.00	$5,550.00
	3	$320.00	$9,600.00
	4	$335.00	$10,050.00
Ref #71	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$85.00	$3,400.00
	2	$40.00	$1,600.00
	3	$65.00	$2,600.00
	4	$65.00	$2,600.00
Ref #72	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$12,250.00	$12,250.00
	2	$15,000.00	$15,000.00
	3	$6,110.00	$6,110.00
	4	$14,700.00	$14,700.00
Ref #73	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (60 CY)**	
	Awd	$283.00	$16,980.00
	2	$275.00	$16,500.00
	3	$240.00	$14,400.00
	4	$400.00	$24,000.00
Ref #74	**614E13312**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (5 EACH)**	
	Awd	$12.50	$62.50
	2	$25.00	$125.00
	3	$9.00	$45.00
	4	$17.00	$85.00

Ref #75	**614E13360**	**OBJECT MARKER, TWO WAY, (5 EACH)**	
	Awd	$12.50	$62.50
	2	$25.00	$125.00
	3	$13.00	$65.00
	4	$26.50	$132.50
Ref #76	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.17 MILE)**	
	Awd	$20,750.00	$3,527.50
	2	$15,000.00	$2,550.00
	3	$20,750.00	$3,527.50
	4	$20,750.00	$3,527.50
Ref #77	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.4 MILE)**	
	Awd	$9,250.00	$3,700.00
	2	$10,000.00	$4,000.00
	3	$9,250.00	$3,700.00
	4	$9,250.00	$3,700.00
Ref #78	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (21 FT)**	
	Awd	$14.00	$294.00
	2	$41.00	$861.00
	3	$14.00	$294.00
	4	$14.00	$294.00
Ref #79	**616E10000**	**WATER, (15 MGAL)**	
	Awd	$1.00	$15.00
	2	$1.00	$15.00
	3	$1.00	$15.00
	4	$40.00	$600.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$59,111.50**
2	**$53,376.00**
3	**$44,736.50**
4	**$74,739.00**

Ref #80	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$37,500.00	$37,500.00
	3	$24,000.00	$24,000.00
	4	$61,500.00	$61,500.00
Ref #81	**202E23500**	**WEARING COURSE REMOVED, (109 SY)**	
	Awd	$2.50	$272.50
	2	$10.00	$1,090.00
	3	$26.00	$2,834.00
	4	$25.00	$2,725.00
Ref #82	**503E21100**	**UNCLASSIFIED EXCAVATION, (279 CY)**	
	Awd	$21.00	$5,859.00
	2	$30.00	$8,370.00
	3	$55.00	$15,345.00
	4	$250.00	$69,750.00
Ref #83	**503E31120**	**SHALE EXCAVATION, (86 CY)**	
	Awd	$25.00	$2,150.00
	2	$40.00	$3,440.00
	3	$55.00	$4,730.00
	4	$38.00	$3,268.00

Ref #84	**509E10000**	**EPOXY COATED REINFORCING STEEL, (29951 LB)**	
	Awd	$2.00	$59,902.00
	2	$1.85	$55,409.35
	3	$1.80	$53,911.80
	4	$2.00	$59,902.00
Ref #85	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (65 CY)**	
	Awd	$1,080.00	$70,200.00
	2	$675.00	$43,875.00
	3	$1,200.00	$78,000.00
	4	$1,125.00	$73,125.00
Ref #86	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (154 CY)**	
	Awd	$462.00	$71,148.00
	2	$675.00	$103,950.00
	3	$700.00	$107,800.00
	4	$627.00	$96,558.00
Ref #87	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (77 CY)**	
	Awd	$572.00	$44,044.00
	2	$650.00	$50,050.00
	3	$550.00	$42,350.00
	4	$715.00	$55,055.00
Ref #88	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (248 SY)**	
	Awd	$23.00	$5,704.00
	2	$30.00	$7,440.00
	3	$23.00	$5,704.00
	4	$28.00	$6,944.00
Ref #89	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$20,000.00	$160,000.00
	2	$21,000.00	$168,000.00
	3	$18,200.00	$145,600.00
	4	$22,500.00	$180,000.00
Ref #90	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (37 SF)**	
	Awd	$6.50	$240.50
	2	$20.00	$740.00
	3	$15.00	$555.00
	4	$15.00	$555.00
Ref #91	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (81 FT)**	
	Awd	$48.00	$3,888.00
	2	$37.50	$3,037.50
	3	$40.00	$3,240.00
	4	$31.90	$2,583.90
Ref #92	**516E41100**	**1/8" PREFORMED BEARING PAD, (16 EACH)**	
	Awd	$47.00	$752.00
	2	$25.00	$400.00
	3	$75.00	$1,200.00
	4	$50.00	$800.00
Ref #93	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (32 EACH)**	
	Awd	$189.00	$6,048.00
	2	$150.00	$4,800.00
	3	$170.00	$5,440.00
	4	$200.00	$6,400.00

Ref #94	**517E70101**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), AS PER , (140 FT)**	
	Awd	$472.50	$66,150.00
	2	$485.00	$67,900.00
	3	$472.50	$66,150.00
	4	$472.50	$66,150.00
Ref #95	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (128 CY)**	
	Awd	$88.00	$11,264.00
	2	$80.00	$10,240.00
	3	$105.00	$13,440.00
	4	$140.00	$17,920.00
Ref #96	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (131 FT)**	
	Awd	$18.00	$2,358.00
	2	$20.00	$2,620.00
	3	$20.00	$2,620.00
	4	$20.00	$2,620.00
Ref #97	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (143 FT)**	
	Awd	$3.50	$500.50
	2	$20.00	$2,860.00
	3	$8.00	$1,144.00
	4	$10.00	$1,430.00
Ref #98	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (105 FT)**	
	Awd	$3.60	$378.00
	2	$20.00	$2,100.00
	3	$8.00	$840.00
	4	$20.00	$2,100.00
Ref #99	**524E94804**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK, (100 FT)**	
	Awd	$357.50	$35,750.00
	2	$660.00	$66,000.00
	3	$860.00	$86,000.00
	4	$600.00	$60,000.00
Ref #100	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (215 SY)**	
	Awd	$422.00	$90,730.00
	2	$380.00	$81,700.00
	3	$420.00	$90,300.00
	4	$485.00	$104,275.00
Ref #101	**526E90011**	**TYPE A INSTALLATION, AS PER PLAN, (75 FT)**	
	Awd	$115.00	$8,625.00
	2	$200.00	$15,000.00
	3	$290.00	$21,750.00
	4	$160.00	$12,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (0104470) - Totals

Awd	**$655,963.50**
2	**$736,521.85**
3	**$772,953.80**
4	**$885,660.90**

Ref #102	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,297.30	$13,297.30
	2	$35,000.00	$35,000.00
	3	$9,500.00	$9,500.00
	4	$8,500.00	$8,500.00

Ref #103	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$58,700.00	$58,700.00
	2	$50,000.00	$50,000.00
	3	$35,000.00	$35,000.00
	4	$55,000.00	$55,000.00
Ref #104	**619E16000**	**FIELD OFFICE, TYPE A, (5 MNTH)**	
	Awd	$1,500.00	$7,500.00
	2	$750.00	$3,750.00
	3	$2,600.00	$13,000.00
	4	$3,000.00	$15,000.00
Ref #105	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,700.00	$8,700.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$9,000.00	$9,000.00
Ref #106	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$76,500.00	$76,500.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
	4	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$164,697.30**
2	**$148,750.00**
3	**$117,500.00**
4	**$127,500.00**