# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230207
PID 110646
ATB-US 6/SR 7-20.28/VAR
Federal
Type: TWO LANE RESURFACING
Letting Date: 4/13/2023
Completion Date: 10/31/2023

Contract Awarded To: RONYAK PAVING INC
Award Amount: $1,392,100.00

Engineer's Estimate: $1,571,000.00

**Bidder 1**
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
**Bid $1,392,100.00**

**Bidder 2**
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
**Bid $1,747,005.48**

**Bidder 3**
KOSKI CONSTRUCTION CO
P O BOX 1038

ASHTABULA, OH 44005-1038
**Bid $2,148,362.90**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E23500** | **WEARING COURSE REMOVED, (19 SY)** | |
| | Awd | $40.00 | $760.00 |
| | 2 | $125.00 | $2,375.00 |
| | 3 | $1,100.00 | $20,900.00 |
| **Ref #2** | **202E30000** | **WALK REMOVED, (1837 SF)** | |
| | Awd | $7.00 | $12,859.00 |
| | 2 | $6.00 | $11,022.00 |
| | 3 | $26.00 | $47,762.00 |
| **Ref #3** | **202E32000** | **CURB REMOVED, (198 FT)** | |
| | Awd | $20.00 | $3,960.00 |
| | 2 | $30.00 | $5,940.00 |
| | 3 | $17.50 | $3,465.00 |
| **Ref #4** | **209E60200** | **LINEAR GRADING, (421 STA)** | |
| | Awd | $25.00 | $10,525.00 |
| | 2 | $25.00 | $10,525.00 |
| | 3 | $55.00 | $23,155.00 |
| **Ref #5** | **209E72000** | **PREPARING SUBGRADE FOR SHOULDER PAVING, (126 STA)** | |
| | Awd | $25.00 | $3,150.00 |
| | 2 | $65.00 | $8,190.00 |
| | 3 | $40.00 | $5,040.00 |
| **Ref #6** | **608E10000** | **4" CONCRETE WALK, (640 SF)** | |
| | Awd | $12.00 | $7,680.00 |
| | 2 | $10.00 | $6,400.00 |
| | 3 | $18.00 | $11,520.00 |
| **Ref #7** | **608E52000** | **CURB RAMP, (1197 SF)** | |
| | Awd | $24.00 | $28,728.00 |
| | 2 | $20.00 | $23,940.00 |
| | 3 | $25.00 | $29,925.00 |
| **Ref #8** | **623E39501** | **MONUMENT BOX ADJUSTED TO GRADE, AS PER PLAN, (2 EACH)** | |
| | Awd | $1,420.00 | $2,840.00 |
| | 2 | $1,500.00 | $3,000.00 |
| | 3 | $2,000.00 | $4,000.00 |
| **Ref #9** | **690E21000** | **SPECIAL - AS-BUILT CONSTRUCTION RECORD DRAWINGS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |
| | 2 | $2,500.00 | $2,500.00 |
| | 3 | $20,000.00 | $20,000.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$72,002.00** |
| **2** | **$73,892.00** |
| **3** | **$165,767.00** |

| | | | |
|---|---|---|---|
| **Ref #10** | **659E10000** | **SEEDING AND MULCHING, (11695 SY)** | |
| | Awd | $0.65 | $7,601.75 |
| | 2 | $0.75 | $8,771.25 |
| | 3 | $1.80 | $21,051.00 |
| **Ref #11** | **659E20000** | **COMMERCIAL FERTILIZER, (1.58 TON)** | |
| | Awd | $600.00 | $948.00 |
| | 2 | $1,200.00 | $1,896.00 |
| | 3 | $1,200.00 | $1,896.00 |

| | | | |
|---|---|---|---|
| **Ref #12** | **659E31000** | **LIME, (2.41 ACRE)** | |
| | Awd | $1.00 | $2.41 |
| | 2 | $0.50 | $1.21 |
| | 3 | $0.01 | $0.02 |
| **Ref #13** | **659E35000** | **WATER, (63.15 MGAL)** | |
| | Awd | $1.00 | $63.15 |
| | 2 | $0.05 | $3.16 |
| | 3 | $0.01 | $0.63 |
| **Ref #14** | **832E30000** | **EROSION CONTROL, (3000 EACH)** | |
| | Awd | $1.00 | $3,000.00 |
| | 2 | $1.00 | $3,000.00 |
| | 3 | $1.00 | $3,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$11,615.31** |
| **2** | **$13,671.62** |
| **3** | **$25,947.65** |

| | | | |
|---|---|---|---|
| **Ref #15** | **611E98630** | **CATCH BASIN ADJUSTED TO GRADE, (8 EACH)** | |
| | Awd | $1,200.00 | $9,600.00 |
| | 2 | $1,800.00 | $14,400.00 |
| | 3 | $2,000.00 | $16,000.00 |
| **Ref #16** | **611E98634** | **CATCH BASIN RECONSTRUCTED TO GRADE, (3 EACH)** | |
| | Awd | $1,840.00 | $5,520.00 |
| | 2 | $2,500.00 | $7,500.00 |
| | 3 | $2,500.00 | $7,500.00 |
| **Ref #17** | **611E99655** | **MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (12 EACH)** | |
| | Awd | $1,850.00 | $22,200.00 |
| | 2 | $1,600.00 | $19,200.00 |
| | 3 | $1,800.00 | $21,600.00 |
| **Ref #18** | **611E99660** | **MANHOLE RECONSTRUCTED TO GRADE, (3 EACH)** | |
| | Awd | $1,850.00 | $5,550.00 |
| | 2 | $2,200.00 | $6,600.00 |
| | 3 | $2,500.00 | $7,500.00 |
| **Ref #19** | **611E99700** | **SPECIAL - GAS VALVE BOX ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $550.00 | $550.00 |
| | 2 | $2,000.00 | $2,000.00 |
| | 3 | $2,000.00 | $2,000.00 |
| **Ref #20** | **611E99820** | **SPECIAL - MISCELLANEOUS METAL, (700 LB)** | |
| | Awd | $4.00 | $2,800.00 |
| | 2 | $3.50 | $2,450.00 |
| | 3 | $5.00 | $3,500.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$46,220.00** |
| **2** | **$52,150.00** |
| **3** | **$58,100.00** |

| | | | |
|---|---|---|---|
| **Ref #21** | **251E01000** | **PARTIAL DEPTH PAVEMENT REPAIR (441), (1200 SY)** | |
| | Awd | $40.00 | $48,000.00 |
| | 2 | $55.00 | $66,000.00 |
| | 3 | $65.00 | $78,000.00 |
| **Ref #22** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (T = 3), (22247 SY)** | |
| | Awd | $1.00 | $22,247.00 |
| | 2 | $2.25 | $50,055.75 |
| | 3 | $4.25 | $94,549.75 |
| **Ref #23** | **254E01600** | **PATCHING PLANED SURFACE, (1000 SY)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $0.25 | $250.00 |
| | 3 | $12.50 | $12,500.00 |
| **Ref #24** | **407E13900** | **TACK COAT, 702.13, (592 GAL)** | |
| | Awd | $3.00 | $1,776.00 |
| | 2 | $3.00 | $1,776.00 |
| | 3 | $4.25 | $2,516.00 |
| **Ref #25** | **407E20000** | **NON-TRACKING TACK COAT, (8133 GAL)** | |
| | Awd | $3.00 | $24,399.00 |
| | 2 | $3.00 | $24,399.00 |
| | 3 | $4.25 | $34,565.25 |
| **Ref #26** | **408E10001** | **PRIME COAT, AS PER PLAN, (1113 GAL)** | |
| | Awd | $3.00 | $3,339.00 |
| | 2 | $6.60 | $7,345.80 |
| | 3 | $6.00 | $6,678.00 |
| **Ref #27** | **424E14001** | **FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (1920 CY)** | |
| | Awd | $235.00 | $451,200.00 |
| | 2 | $280.00 | $537,600.00 |
| | 3 | $296.00 | $568,320.00 |
| **Ref #28** | **424E14101** | **FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (449, (202 CY)** | |
| | Awd | $255.00 | $51,510.00 |
| | 2 | $280.00 | $56,560.00 |
| | 3 | $300.00 | $60,600.00 |
| **Ref #29** | **441E50300** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (1236 CY)** | |
| | Awd | $165.00 | $203,940.00 |
| | 2 | $240.00 | $296,640.00 |
| | 3 | $250.00 | $309,000.00 |
| **Ref #30** | **441E70200** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (202 CY)** | |
| | Awd | $220.00 | $44,440.00 |
| | 2 | $220.00 | $44,440.00 |
| | 3 | $275.00 | $55,550.00 |
| **Ref #31** | **609E26000** | **CURB, TYPE 6, (198 FT)** | |
| | Awd | $30.00 | $5,940.00 |
| | 2 | $85.00 | $16,830.00 |
| | 3 | $45.00 | $8,910.00 |
| **Ref #32** | **617E10101** | **COMPACTED AGGREGATE, AS PER PLAN, (155 CY)** | |
| | Awd | $125.00 | $19,375.00 |
| | 2 | $142.00 | $22,010.00 |
| | 3 | $180.00 | $27,900.00 |

| | | | |
|---|---|---|---|
| **Ref #33** | **897E01010** | **PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (T = 1, (46453 SY)** | |
| | Awd | $1.00 | $46,453.00 |
| | 2 | $1.10 | $51,098.30 |
| | 3 | $2.75 | $127,745.75 |
| **Ref #100** | **897E01011** | **PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, AS PE, (6721 SY)** | |
| | Awd | $1.00 | $6,721.00 |
| | 2 | $2.00 | $13,442.00 |
| | 3 | $4.50 | $30,244.50 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$930,340.00** |
| **2** | **$1,188,446.85** |
| **3** | **$1,417,079.25** |

| | | | |
|---|---|---|---|
| **Ref #34** | **638E10400** | **FIRE HYDRANT ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $3,525.00 | $3,525.00 |
| | 2 | $2,895.00 | $2,895.00 |
| | 3 | $6,000.00 | $6,000.00 |
| **Ref #35** | **638E10800** | **VALVE BOX ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $1,325.00 | $1,325.00 |
| | 2 | $1,500.00 | $1,500.00 |
| | 3 | $2,000.00 | $2,000.00 |

**Section 5 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$4,850.00** |
| **2** | **$4,395.00** |
| **3** | **$8,000.00** |

| | | | |
|---|---|---|---|
| **Ref #36** | **621E00100** | **RPM, (280 EACH)** | |
| | Awd | $41.00 | $11,480.00 |
| | 2 | $36.60 | $10,248.00 |
| | 3 | $47.50 | $13,300.00 |
| **Ref #37** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (224 EACH)** | |
| | Awd | $1.00 | $224.00 |
| | 2 | $1.00 | $224.00 |
| | 3 | $10.00 | $2,240.00 |
| **Ref #38** | **630E02100** | **GROUND MOUNTED SUPPORT, NO. 2 POST, (44 FT)** | |
| | Awd | $19.00 | $836.00 |
| | 2 | $18.84 | $828.96 |
| | 3 | $28.00 | $1,232.00 |
| **Ref #39** | **630E80100** | **SIGN, FLAT SHEET, (12 SF)** | |
| | Awd | $34.00 | $408.00 |
| | 2 | $33.68 | $404.16 |
| | 3 | $55.00 | $660.00 |
| **Ref #40** | **630E80100** | **SIGN, FLAT SHEET, 730.20, (2 SF)** | |
| | Awd | $78.00 | $156.00 |
| | 2 | $77.81 | $155.62 |
| | 3 | $35.00 | $70.00 |

| | | | |
|---|---|---|---|
| **Ref #41** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)** | |
| | Awd | $15.00 | $60.00 |
| | 2 | $14.94 | $59.76 |
| | 3 | $55.00 | $220.00 |
| **Ref #42** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)** | |
| | Awd | $20.00 | $80.00 |
| | 2 | $19.92 | $79.68 |
| | 3 | $55.00 | $220.00 |
| **Ref #43** | **646E10010** | **EDGE LINE, 6", (8 MILE)** | |
| | Awd | $2,999.00 | $23,992.00 |
| | 2 | $2,999.00 | $23,992.00 |
| | 3 | $3,200.00 | $25,600.00 |
| **Ref #44** | **646E10200** | **CENTER LINE, (4.92 MILE)** | |
| | Awd | $3,139.00 | $15,443.88 |
| | 2 | $3,139.00 | $15,443.88 |
| | 3 | $5,000.00 | $24,600.00 |
| **Ref #45** | **646E10400** | **STOP LINE, (27 FT)** | |
| | Awd | $12.00 | $324.00 |
| | 2 | $12.00 | $324.00 |
| | 3 | $15.00 | $405.00 |
| **Ref #46** | **646E10510** | **CROSSWALK LINE, 12", (288 FT)** | |
| | Awd | $5.50 | $1,584.00 |
| | 2 | $5.50 | $1,584.00 |
| | 3 | $12.00 | $3,456.00 |
| **Ref #47** | **646E10520** | **CROSSWALK LINE, 24", (44 FT)** | |
| | Awd | $12.00 | $528.00 |
| | 2 | $12.00 | $528.00 |
| | 3 | $15.00 | $660.00 |
| **Ref #48** | **646E20100** | **SCHOOL SYMBOL MARKING, 72", (2 EACH)** | |
| | Awd | $575.00 | $1,150.00 |
| | 2 | $575.00 | $1,150.00 |
| | 3 | $725.00 | $1,450.00 |

**Section 6 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$56,265.88** |
| **2** | **$55,022.06** |
| **3** | **$74,113.00** |

| | | | |
|---|---|---|---|
| **Ref #49** | **809E69001** | **ADVANCE RADAR DETECTION, AS PER PLAN, (4 EACH)** | |
| | Awd | $9,050.00 | $36,200.00 |
| | 2 | $9,050.00 | $36,200.00 |
| | 3 | $11,500.00 | $46,000.00 |
| **Ref #50** | **809E69101** | **STOP LINE RADAR DETECTION, AS PER PLAN, (2 EACH)** | |
| | Awd | $8,750.00 | $17,500.00 |
| | 2 | $8,750.00 | $17,500.00 |
| | 3 | $11,500.00 | $23,000.00 |

**Section 7 - TRAFFIC SIGNALS - Totals**

| | |
|---|---|
| **Awd** | **$53,700.00** |
| **2** | **$53,700.00** |
| **3** | **$69,000.00** |

| | | | |
|---|---|---|---|
| **Ref #51** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)** | |
| | Awd | $85.00 | $4,250.00 |
| | 2 | $85.00 | $4,250.00 |
| | 3 | $100.00 | $5,000.00 |
| **Ref #52** | **614E12460** | **WORK ZONE MARKING SIGN, (ALL PHASES), (17 EACH)** | |
| | Awd | $125.00 | $2,125.00 |
| | 2 | $125.00 | $2,125.00 |
| | 3 | $90.00 | $1,530.00 |
| **Ref #53** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)** | |
| | Awd | $150.00 | $1,500.00 |
| | 2 | $275.00 | $2,750.00 |
| | 3 | $400.00 | $4,000.00 |
| **Ref #54** | **614E18600** | **PORTABLE CHANGEABLE MESSAGE SIGN, (24 SNMT)** | |
| | Awd | $975.00 | $23,400.00 |
| | 2 | $975.00 | $23,400.00 |
| | 3 | $950.00 | $22,800.00 |
| **Ref #55** | **614E21000** | **WORK ZONE CENTER LINE, CLASS I, (7.75 MILE)** | |
| | Awd | $1,275.00 | $9,881.25 |
| | 2 | $1,275.00 | $9,881.25 |
| | 3 | $1,200.00 | $9,300.00 |
| **Ref #56** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (4.92 MILE)** | |
| | Awd | $1,100.00 | $5,412.00 |
| | 2 | $1,100.00 | $5,412.00 |
| | 3 | $1,200.00 | $5,904.00 |
| **Ref #57** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (20.74 MILE)** | |
| | Awd | $555.00 | $11,510.70 |
| | 2 | $555.00 | $11,510.70 |
| | 3 | $600.00 | $12,444.00 |
| **Ref #58** | **614E26000** | **WORK ZONE STOP LINE, CLASS I, (54 FT)** | |
| | Awd | $3.00 | $162.00 |
| | 2 | $3.00 | $162.00 |
| | 3 | $5.00 | $270.00 |
| **Ref #59** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (27 FT)** | |
| | Awd | $3.00 | $81.00 |
| | 2 | $3.00 | $81.00 |
| | 3 | $4.00 | $108.00 |

**Section 8 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$58,321.95** |
| **2** | **$59,571.95** |
| **3** | **$61,356.00** |

| | | | |
|---|---|---|---|
| **Ref #60** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |
| | 2 | $1,000.00 | $1,000.00 |
| | 3 | $1,500.00 | $1,500.00 |
| **Ref #61** | **601E25000** | **DUMPED ROCK FILL, TYPE A (36" Depth), (15 CY)** | |
| | Awd | $450.00 | $6,750.00 |
| | 2 | $350.00 | $5,250.00 |
| | 3 | $500.00 | $7,500.00 |

**Section 9 - STRUCTURE REPAIR (ATB-7-0129) - Totals**

| | |
|---|---|
| **Awd** | **$8,250.00** |
| **2** | **$6,250.00** |
| **3** | **$9,000.00** |

| | | | |
|---|---|---|---|
| **Ref #62** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $11,659.86 | $11,659.86 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $25,000.00 | $25,000.00 |
| **Ref #63** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $79,225.00 | $79,225.00 |
| | 2 | $120,000.00 | $120,000.00 |
| | 3 | $125,000.00 | $125,000.00 |
| **Ref #64** | **619E16010** | **FIELD OFFICE, TYPE B, (6 MNTH)** | |
| | Awd | $1,500.00 | $9,000.00 |
| | 2 | $2,000.00 | $12,000.00 |
| | 3 | $2,500.00 | $15,000.00 |
| **Ref #65** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $5,650.00 | $5,650.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $10,000.00 | $10,000.00 |
| **Ref #66** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $45,000.00 | $45,000.00 |
| | 2 | $87,906.00 | $87,906.00 |
| | 3 | $85,000.00 | $85,000.00 |

**Section 10 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$150,534.86** |
| **2** | **$239,906.00** |
| **3** | **$260,000.00** |