Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230211
PID 98546
CLE-US 52/SR 232-12.89/01.54
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/13/2023
Completion Date: 10/1/2023

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $453,108.10

Engineer's Estimate: $433,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $453,108.10

Bidder 2
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $529,096.52

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $653,001.42

Bidder 4
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $665,329.28

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$6,016.20	$6,016.20
	3	$12,574.60	$12,574.60
	4	$29,085.86	$29,085.86
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (200 FT)**	
	Awd	$10.00	$2,000.00
	2	$7.88	$1,576.00
	3	$5.00	$1,000.00
	4	$2.00	$400.00
Ref #3	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$341.25	$682.50
	3	$747.53	$1,495.06
	4	$325.00	$650.00
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$99.75	$199.50
	3	$250.00	$500.00
	4	$95.00	$190.00
Ref #5	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (122 FT)**	
	Awd	$300.00	$36,600.00
	2	$71.93	$8,775.46
	3	$564.59	$68,879.98
	4	$731.79	$89,278.38
Ref #6	**203E20001**	**EMBANKMENT, AS PER PLAN, (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$140.25	$1,402.50
	3	$65.00	$650.00
	4	$85.00	$850.00
Ref #7	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (101 CY)**	
	Awd	$200.00	$20,200.00
	2	$147.10	$14,857.10
	3	$368.36	$37,204.36
	4	$224.66	$22,690.66
Ref #8	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$33,802.50	$33,802.50
	3	$23,796.93	$23,796.93
	4	$22,879.85	$22,879.85
Ref #9	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$15,000.00	$15,000.00
	3	$41,809.90	$41,809.90
	4	$103,839.82	$103,839.82
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (62.5 FT)**	
	Awd	$24.00	$1,500.00
	2	$27.72	$1,732.50
	3	$28.00	$1,750.00
	4	$26.40	$1,650.00

Ref #11	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (150 FT)**	
	Awd	$28.00	$4,200.00
	2	$30.24	$4,536.00
	3	$31.00	$4,650.00
	4	$28.80	$4,320.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,700.00	$8,100.00
	2	$2,814.00	$8,442.00
	3	$2,700.00	$8,100.00
	4	$2,680.00	$8,040.00
Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,400.00	$5,600.00
	2	$1,464.75	$5,859.00
	3	$1,600.00	$6,400.00
	4	$1,395.00	$5,580.00
Ref #14	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**	
	Awd	$225.00	$450.00
	2	$194.25	$388.50
	3	$137.94	$275.88
	4	$695.05	$1,390.10
Ref #15	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,080.00	$10,080.00
	3	$1,725.12	$1,725.12
	4	$4,125.00	$4,125.00

Section 1 - ROADWAY - Totals

Awd	**$121,350.00**
2	**$113,349.76**
3	**$210,811.83**
4	**$294,969.67**

Ref #16	**601E11001**	**RIPRAP, TYPE D, AS PER PLAN, (614 SY)**	
	Awd	$175.00	$107,450.00
	2	$217.49	$133,538.86
	3	$322.36	$197,929.04
	4	$226.25	$138,917.50
Ref #17	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (40 CY)**	
	Awd	$140.00	$5,600.00
	2	$251.93	$10,077.20
	3	$307.06	$12,282.40
	4	$209.20	$8,368.00
Ref #18	**659E10000**	**SEEDING AND MULCHING, (3900 SY)**	
	Awd	$2.00	$7,800.00
	2	$2.36	$9,204.00
	3	$2.36	$9,204.00
	4	$1.75	$6,825.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.53 TON)**	
	Awd	$1,400.00	$742.00
	2	$556.51	$294.95
	3	$1,500.00	$795.00
	4	$1,500.00	$795.00

Ref #20	**659E31000**	**LIME, (0.8 ACRE)**	
	Awd	$100.00	$80.00
	2	$23.62	$18.90
	3	$200.00	$160.00
	4	$200.00	$160.00
Ref #21	**659E35000**	**WATER, (21.1 MGAL)**	
	Awd	$1.00	$21.10
	2	$1.05	$22.16
	3	$1.00	$21.10
	4	$1.00	$21.10
Ref #22	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00
	4	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$125,693.10**
2	**$157,156.07**
3	**$224,391.54**
4	**$159,086.60**

Ref #23	**611E10400**	**24" CONDUIT, TYPE B, (1 FT)**	
	Awd	$2,000.00	$2,000.00
	2	$2,940.00	$2,940.00
	3	$608.23	$608.23
	4	$717.95	$717.95

Section 3 - DRAINAGE - Totals

Awd	**$2,000.00**
2	**$2,940.00**
3	**$608.23**
4	**$717.95**

Ref #24	**626E00110**	**BARRIER REFLECTOR, TYPE 2 BI-DIRECTIONAL, (6 EACH)**	
	Awd	$10.00	$60.00
	2	$13.13	$78.78
	3	$10.00	$60.00
	4	$12.50	$75.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$60.00**
2	**$78.78**
3	**$60.00**
4	**$75.00**

Ref #25	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$37,744.50	$37,744.50
	3	$3,015.55	$3,015.55
	4	$12,233.37	$12,233.37

Ref #26	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$33,802.50	$33,802.50
	3	$56,010.51	$56,010.51
	4	$27,385.09	$27,385.09
Ref #27	**503E21302**	**UNCLASSIFIED EXCAVATION, INCLUDING SHALE, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$39,075.00	$39,075.00
	3	$18,399.30	$18,399.30
	4	$958.31	$958.31
Ref #28	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (125 LB)**	
	Awd	$10.00	$1,250.00
	2	$15.68	$1,960.00
	3	$11.31	$1,413.75
	4	$10.88	$1,360.00
Ref #29	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (222 EACH)**	
	Awd	$25.00	$5,550.00
	2	$27.58	$6,122.76
	3	$25.63	$5,689.86
	4	$28.73	$6,378.06
Ref #30	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (50 FT)**	
	Awd	$120.00	$6,000.00
	2	$106.29	$5,314.50
	3	$169.45	$8,472.50
	4	$160.00	$8,000.00
Ref #31	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (21 SF)**	
	Awd	$28.00	$588.00
	2	$4.80	$100.80
	3	$6.45	$135.45
	4	$66.25	$1,391.25
Ref #32	**516E31000**	**JOINT SEALER, (42 FT)**	
	Awd	$75.00	$3,150.00
	2	$15.60	$655.20
	3	$10.01	$420.42
	4	$13.16	$552.72

Section 5 - STRUCTURE OVER 20 FOOT SPAN (CLE-232-015 - Totals

Awd	**$86,538.00**
2	**$124,775.26**
3	**$93,557.34**
4	**$58,258.80**

Ref #33	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (1205 LB)**	
	Awd	$7.00	$8,435.00
	2	$5.63	$6,784.15
	3	$6.44	$7,760.20
	4	$7.69	$9,266.45
Ref #34	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$10.00	$1,000.00
	2	$5.07	$507.00
	3	$8.94	$894.00
	4	$51.77	$5,177.00

Ref #35	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (254 EACH)**	
	Awd	$25.00	$6,350.00
	2	$27.27	$6,926.58
	3	$24.11	$6,123.94
	4	$28.49	$7,236.46
Ref #36	**511E34418**	**CLASS QC SCC CONCRETE WITH QC/QA, SUPERSTRUCTURE, (7 CY)**	
	Awd	$3,600.00	$25,200.00
	2	$2,232.00	$15,624.00
	3	$3,590.30	$25,132.10
	4	$5,171.37	$36,199.59
Ref #37	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (130 SY)**	
	Awd	$35.00	$4,550.00
	2	$43.01	$5,591.30
	3	$41.00	$5,330.00
	4	$41.00	$5,330.00
Ref #38	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (130 SY)**	
	Awd	$15.00	$1,950.00
	2	$18.60	$2,418.00
	3	$35.00	$4,550.00
	4	$35.00	$4,550.00
Ref #39	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (5.5 SF)**	
	Awd	$34.00	$187.00
	2	$31.77	$174.74
	3	$7.72	$42.46
	4	$83.09	$457.00
Ref #40	**516E31000**	**JOINT SEALER, (11 FT)**	
	Awd	$160.00	$1,760.00
	2	$45.71	$502.81
	3	$32.24	$354.64
	4	$24.04	$264.44
Ref #41	**519E11100**	**PATCHING CONCRETE STRUCTURE, (36 SF)**	
	Awd	$260.00	$9,360.00
	2	$141.38	$5,089.68
	3	$260.00	$9,360.00
	4	$260.00	$9,360.00
Ref #42	**690E98000**	**SPECIAL - DOWEL HOLES WITH BOLT AND MECHANICAL ANC, (49 EACH)**	
	Awd	$25.00	$1,225.00
	2	$58.50	$2,866.50
	3	$32.88	$1,611.12
	4	$37.43	$1,834.07
Ref #43	**690E99400**	**SPECIAL - FIELD INJECTION OF EXISTING JOINTS WITH , (10 LB)**	
	Awd	$95.00	$950.00
	2	$390.00	$3,900.00
	3	$497.23	$4,972.30
	4	$8.00	$80.00

Section 6 - STRUCTURE 20 FOOT SPAN AND UNDER (CLE-52 - Totals

Awd	**$60,967.00**
2	**$50,384.76**
3	**$66,130.76**
4	**$79,755.01**

Ref #44	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$6,517.00	$6,517.00
	3	$4,371.11	$4,371.11
	4	$4,144.79	$4,144.79
Ref #45	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$47,160.00	$47,160.00
	3	$6,468.10	$6,468.10
	4	$48,321.46	$48,321.46
Ref #46	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$26,734.89	$26,734.89
	3	$46,602.51	$46,602.51
	4	$20,000.00	$20,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$56,500.00**
2	**$80,411.89**
3	**$57,441.72**
4	**$72,466.25**