Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230214
PID 104165
ERI-SR 2-29.50
Federal
Type: LIGHTING
Letting Date: 4/13/2023
Completion Date: 2/29/2024

Contract Awarded To: PERRAM ELECTRIC INC
Award Amount: $419,779.00

Engineer's Estimate: $491,000.00

Bidder 1
PERRAM ELECTRIC INC
6882 RIDGE RD
Medina
WADSWORTH, OH 44281
Bid $419,779.00

Bidder 2
MILLER CABLE COMPANY
210 S BROADWAY ST P O BOX 68
Seneca
GREEN SPRINGS, OH 44836
Bid $459,500.00

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #2	**611E00401**	**4" CONDUIT, TYPE E, AS PER PLAN, (350 FT)**	
	Awd	$5.35	$1,872.50
	2	$2.00	$700.00

Section 2 - DRAINAGE - Totals

Awd	**$1,872.50**
2	**$700.00**

Ref #3	**625E00450**	**CONNECTION, FUSED PULL APART, (32 EACH)**	
	Awd	$232.81	$7,449.92
	2	$85.00	$2,720.00
Ref #4	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (141 EACH)**	
	Awd	$113.65	$16,024.65
	2	$85.00	$11,985.00
Ref #5	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT10B35, (24 EACH)**	
	Awd	$2,405.00	$57,720.00
	2	$2,900.00	$69,600.00
Ref #6	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLAN, AT4B35, (1 EACH)**	
	Awd	$2,155.00	$2,155.00
	2	$2,600.00	$2,600.00
Ref #7	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (24 EACH)**	
	Awd	$1,511.00	$36,264.00
	2	$2,000.00	$48,000.00
Ref #8	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (2625 FT)**	
	Awd	$2.17	$5,696.25
	2	$3.00	$7,875.00
Ref #9	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (3240 FT)**	
	Awd	$1.37	$4,438.80
	2	$1.20	$3,888.00
Ref #10	**625E24324**	**1-1/2" DUCT CABLE WITH THREE NO. 6 AWG 2400 VOLT C, (7805 FT)**	
	Awd	$10.06	$78,518.30
	2	$9.00	$70,245.00
Ref #11	**625E25500**	**CONDUIT, 3", 725.04, (56 FT)**	
	Awd	$28.15	$1,576.40
	2	$28.00	$1,568.00
Ref #12	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (609 FT)**	
	Awd	$47.75	$29,079.75
	2	$43.00	$26,187.00
Ref #13	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (25 EACH)**	
	Awd	$436.00	$10,900.00
	2	$350.00	$8,750.00

Ref #14	**625E29000**	**TRENCH, (7861 FT)**	
	Awd	$6.52	$51,253.72
	2	$6.00	$47,166.00
Ref #15	**625E30700**	**PULL BOX, 725.08, 18", (23 EACH)**	
	Awd	$1,135.00	$26,105.00
	2	$1,000.00	$23,000.00
Ref #16	**625E30706**	**PULL BOX, 725.08, 24", (12 EACH)**	
	Awd	$1,323.00	$15,876.00
	2	$1,300.00	$15,600.00
Ref #17	**625E31510**	**PULL BOX REMOVED, (27 EACH)**	
	Awd	$81.15	$2,191.05
	2	$100.00	$2,700.00
Ref #18	**625E32000**	**GROUND ROD, (25 EACH)**	
	Awd	$294.00	$7,350.00
	2	$235.00	$5,875.00
Ref #19	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$7,330.00	$7,330.00
	2	$8,000.00	$8,000.00
Ref #20	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (7861 FT)**	
	Awd	$1.15	$9,040.15
	2	$3.00	$23,583.00
Ref #21	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$200.00	$200.00
	2	$3,500.00	$3,500.00
Ref #22	**625E75400**	**LIGHT POLE REMOVED, (25 EACH)**	
	Awd	$250.00	$6,250.00
	2	$300.00	$7,500.00
Ref #23	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (24 EACH)**	
	Awd	$400.00	$9,600.00
	2	$150.00	$3,600.00
Ref #24	**625E75504**	**LUMINAIRE REMOVED FOR STORAGE, (25 EACH)**	
	Awd	$40.45	$1,011.25
	2	$40.00	$1,000.00
Ref #25	**625E75510**	**POWER SERVICE REMOVED, (1 EACH)**	
	Awd	$505.00	$505.00
	2	$400.00	$400.00
Ref #26	**625E75550**	**DISTRIBUTION CABLE REMOVED, (8359 FT)**	
	Awd	$0.34	$2,842.06
	2	$0.50	$4,179.50
Ref #27	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, POWER SERVICE, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,200.00	$3,200.00
Ref #28	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (1 EACH)**	
	Awd	$560.00	$560.00
	2	$550.00	$550.00
Ref #29	**632E89300**	**WOOD POLE, CLASS 4, 40', (1 EACH)**	
	Awd	$1,510.00	$1,510.00
	2	$1,250.00	$1,250.00

Ref #30	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$220.00	$220.00
	2	$350.00	$350.00

Section 3 - LIGHTING - Totals

Awd	**$394,667.30**
2	**$404,871.50**

Ref #31	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,889.20	$6,889.20
	2	$3,428.50	$3,428.50
Ref #32	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$32,500.00	$32,500.00
Ref #33	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,350.00	$1,350.00
	2	$7,000.00	$7,000.00
Ref #34	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$22,239.20**
2	**$52,928.50**