Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230229
PID 100079
RIC-BH FY2023
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/13/2023
Completion Date: 10/27/2023

Contract Awarded To: BCC OHIO INC
Award Amount: $436,035.62

Engineer's Estimate: $552,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $436,035.62

Bidder 2
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $530,340.00

Bidder 3
ADENA CORPORATION
1310 WEST FOURTH ST
Richland
MANSFIELD, OH 44906
Bid $531,229.68

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$8,670.00	$8,670.00
	2	$10,000.00	$10,000.00
	3	$42,441.71	$42,441.71

Section 1 - ROADWAY - Totals

Awd	**$8,670.00**
2	**$10,000.00**
3	**$42,441.71**

Ref #2	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**
3	**$2,000.00**

Ref #3	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (48 HOUR)**	
	Awd	$84.00	$4,032.00
	2	$68.00	$3,264.00
	3	$133.60	$6,412.80
Ref #4	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,162.50	$9,300.00
	2	$1,106.00	$8,848.00
	3	$1,501.72	$12,013.76

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$13,332.00**
2	**$12,112.00**
3	**$18,426.56**

Ref #5	**202E11501**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (FASCIA, (18 EACH)**	
	Awd	$275.00	$4,950.00
	2	$210.00	$3,780.00
	3	$175.76	$3,163.68
Ref #6	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (KNEE W, (LUMP SUM)**	
	Awd	$9,137.25	$9,137.25
	2	$18,000.00	$18,000.00
	3	$12,390.55	$12,390.55
Ref #7	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,652.50	$15,652.50
	2	$21,000.00	$21,000.00
	3	$14,072.64	$14,072.64
Ref #8	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (1866 LB)**	
	Awd	$4.47	$8,341.02
	2	$8.00	$14,928.00
	3	$4.70	$8,770.20

Ref #9	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (222 EACH)**	
	Awd	$27.45	$6,093.90
	2	$73.00	$16,206.00
	3	$28.62	$6,353.64
Ref #10	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (200 FT)**	
	Awd	$82.11	$16,422.00
	2	$55.00	$11,000.00
	3	$98.01	$19,602.00
Ref #11	**530E00400**	**SPECIAL - STRUCTURES: RESET STONE MASONRY, (18 EACH)**	
	Awd	$457.00	$8,226.00
	2	$165.00	$2,970.00
	3	$374.98	$6,749.64
Ref #12	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (50 CY)**	
	Awd	$1,066.38	$53,319.00
	2	$1,175.00	$58,750.00
	3	$1,080.70	$54,035.00

Section 4 - STRUCTURE REPAIR (RIC-42-1632) - Totals

Awd	**$122,141.67**
2	**$146,634.00**
3	**$125,137.35**

Ref #13	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (EXISTI, (19 CY)**	
	Awd	$956.05	$18,164.95
	2	$1,300.00	$24,700.00
	3	$574.08	$10,907.52
Ref #14	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (6 FT)**	
	Awd	$112.50	$675.00
	2	$426.00	$2,556.00
	3	$263.64	$1,581.84
Ref #15	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,652.50	$15,652.50
	2	$30,000.00	$30,000.00
	3	$35,493.57	$35,493.57
Ref #16	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (39 CY)**	
	Awd	$1,202.93	$46,914.27
	2	$1,409.00	$54,951.00
	3	$1,270.14	$49,535.46
Ref #17	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, 707.65, (6 FT)**	
	Awd	$672.50	$4,035.00
	2	$869.00	$5,214.00
	3	$749.97	$4,499.82

Section 5 - STRUCTURE REPAIR (RIC-430-0535) - Totals

Awd	**$85,441.72**
2	**$117,421.00**
3	**$102,018.21**

Ref #18	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (8 CY)**	
	Awd	$1,033.13	$8,265.04
	2	$1,120.00	$8,960.00
	3	$1,363.44	$10,907.52
Ref #19	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (170 FT)**	
	Awd	$50.10	$8,517.00
	2	$112.00	$19,040.00
	3	$45.55	$7,743.50
Ref #20	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,652.50	$15,652.50
	2	$30,000.00	$30,000.00
	3	$41,329.45	$41,329.45
Ref #21	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (854 LB)**	
	Awd	$4.47	$3,817.38
	2	$8.00	$6,832.00
	3	$6.71	$5,730.34
Ref #22	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (272 EACH)**	
	Awd	$27.45	$7,466.40
	2	$67.00	$18,224.00
	3	$28.62	$7,784.64
Ref #23	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (25 CY)**	
	Awd	$1,206.00	$30,150.00
	2	$1,425.00	$35,625.00
	3	$1,254.39	$31,359.75
Ref #24	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN (78" X , (172 FT)**	
	Awd	$250.74	$43,127.28
	2	$170.00	$29,240.00
	3	$245.58	$42,239.76
Ref #25	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN (DEFORM, (93 FT)**	
	Awd	$278.66	$25,915.38
	2	$245.00	$22,785.00
	3	$251.46	$23,385.78
Ref #26	**611E96650**	**SPECIAL - GROUTING VOIDS AROUND CORRUGATED METAL P, (3 CY)**	
	Awd	$815.00	$2,445.00
	2	$1,800.00	$5,400.00
	3	$794.50	$2,383.50

Section 6 - STRUCTURE REPAIR (RIC-430-0219) - Totals

Awd	**$145,355.98**
2	**$176,106.00**
3	**$172,864.24**

Ref #27	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,383.00	$5,383.00
	2	$9,500.00	$9,500.00
	3	$7,348.28	$7,348.28
Ref #28	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$26,547.00	$26,547.00
	2	$27,311.00	$27,311.00
	3	$22,552.56	$22,552.56

Ref #29	**619E16000**	**FIELD OFFICE, TYPE A, (6 MNTH)**	
	Awd	$1,437.50	$8,625.00
	2	$685.00	$4,110.00
	3	$500.00	$3,000.00
Ref #30	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,750.00	$3,750.00
	2	$6,500.00	$6,500.00
	3	$10,902.16	$10,902.16
Ref #31	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$14,789.25	$14,789.25
	2	$18,646.00	$18,646.00
	3	$24,538.61	$24,538.61

Section 7 - INCIDENTALS - Totals

Awd	**$59,094.25**
2	**$66,067.00**
3	**$68,341.61**