Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230231
PID 102726
WAR-IR 71-01.69/11.04/13.71
Federal
Type: BRIDGE REPAIR
Letting Date: 4/13/2023
Completion Date: 9/30/2024

Contract Awarded To: PRUS CONSTRUCTION COMPANY
Award Amount: $4,208,147.00

Engineer's Estimate: $3,160,000.00

Bidder 1
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $4,208,147.00

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $4,309,753.47

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $4,876,586.69

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $5,097,129.94

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$25,000.00	$25,000.00
	3	$15,000.00	$15,000.00
	4	$28,692.79	$28,692.79
Ref #2	**202E23000**	**PAVEMENT REMOVED, (101 SY)**	
	Awd	$53.00	$5,353.00
	2	$52.00	$5,252.00
	3	$20.00	$2,020.00
	4	$60.24	$6,084.24
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1318 FT)**	
	Awd	$8.00	$10,544.00
	2	$2.00	$2,636.00
	3	$2.00	$2,636.00
	4	$8.00	$10,544.00
Ref #4	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (6 EACH)**	
	Awd	$250.00	$1,500.00
	2	$100.00	$600.00
	3	$615.00	$3,690.00
	4	$250.00	$1,500.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (12 EACH)**	
	Awd	$125.00	$1,500.00
	2	$75.00	$900.00
	3	$75.00	$900.00
	4	$125.00	$1,500.00
Ref #6	**202E75000**	**FENCE REMOVED, (570 FT)**	
	Awd	$10.00	$5,700.00
	2	$3.50	$1,995.00
	3	$3.50	$1,995.00
	4	$7.87	$4,485.90
Ref #7	**203E10000**	**EXCAVATION, (91 CY)**	
	Awd	$125.00	$11,375.00
	2	$60.00	$5,460.00
	3	$32.00	$2,912.00
	4	$41.30	$3,758.30
Ref #8	**203E20000**	**EMBANKMENT, (131 CY)**	
	Awd	$35.00	$4,585.00
	2	$65.00	$8,515.00
	3	$39.00	$5,109.00
	4	$35.10	$4,598.10
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (118 SY)**	
	Awd	$6.00	$708.00
	2	$20.00	$2,360.00
	3	$5.00	$590.00
	4	$17.41	$2,054.38
Ref #10	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$110.00	$110.00
	2	$150.00	$150.00
	3	$140.00	$140.00
	4	$557.89	$557.89

Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (437.5 FT)**	
	Awd	$28.00	$12,250.00
	2	$20.00	$8,750.00
	3	$20.00	$8,750.00
	4	$28.00	$12,250.00
Ref #12	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (262.5 FT)**	
	Awd	$31.50	$8,268.75
	2	$21.60	$5,670.00
	3	$21.60	$5,670.00
	4	$31.50	$8,268.75
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (4 EACH)**	
	Awd	$2,700.00	$10,800.00
	2	$2,540.00	$10,160.00
	3	$2,540.00	$10,160.00
	4	$2,700.00	$10,800.00
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,300.00	$2,600.00
	2	$1,380.00	$2,760.00
	3	$1,380.00	$2,760.00
	4	$1,300.00	$2,600.00
Ref #15	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (12 EACH)**	
	Awd	$2,600.00	$31,200.00
	2	$2,460.00	$29,520.00
	3	$2,460.00	$29,520.00
	4	$2,600.00	$31,200.00
Ref #16	**607E15000**	**FENCE, TYPE 47, (570 FT)**	
	Awd	$55.00	$31,350.00
	2	$18.80	$10,716.00
	3	$18.80	$10,716.00
	4	$55.00	$31,350.00
Ref #17	**607E70000**	**FENCELINE SEEDING AND MULCHING, (570 FT)**	
	Awd	$2.85	$1,624.50
	2	$1.10	$627.00
	3	$1.10	$627.00
	4	$1.50	$855.00
Ref #18	**608E10000**	**4" CONCRETE WALK, (48 SF)**	
	Awd	$18.50	$888.00
	2	$52.55	$2,522.40
	3	$65.00	$3,120.00
	4	$35.10	$1,684.80
Ref #19	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$4,000.00	$4,000.00
	3	$2,700.00	$2,700.00
	4	$5,000.00	$5,000.00

Section 1 - ROADWAY - Totals

Awd	**$158,356.25**
2	**$127,593.40**
3	**$109,015.00**
4	**$167,784.15**

Ref #20	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (1 SY)**	
	Awd	$575.00	$575.00
	2	$300.00	$300.00
	3	$500.00	$500.00
	4	$488.57	$488.57
Ref #21	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (190 SY)**	
	Awd	$65.00	$12,350.00
	2	$80.00	$15,200.00
	3	$140.00	$26,600.00
	4	$221.70	$42,123.00
Ref #22	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$400.00	$800.00
	3	$200.00	$400.00
	4	$100.00	$200.00
Ref #23	**659E00300**	**TOPSOIL, (86 CY)**	
	Awd	$105.00	$9,030.00
	2	$65.00	$5,590.00
	3	$45.00	$3,870.00
	4	$85.79	$7,377.94
Ref #24	**659E10000**	**SEEDING AND MULCHING, (773 SY)**	
	Awd	$5.00	$3,865.00
	2	$10.00	$7,730.00
	3	$4.95	$3,826.35
	4	$3.52	$2,720.96
Ref #25	**659E14000**	**REPAIR SEEDING AND MULCHING, (40 SY)**	
	Awd	$1.00	$40.00
	2	$4.00	$160.00
	3	$1.00	$40.00
	4	$0.28	$11.20
Ref #26	**659E15000**	**INTER-SEEDING, (40 SY)**	
	Awd	$1.00	$40.00
	2	$4.00	$160.00
	3	$0.10	$4.00
	4	$0.13	$5.20
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (0.12 TON)**	
	Awd	$1,500.00	$180.00
	2	$1,500.00	$180.00
	3	$725.00	$87.00
	4	$750.00	$90.00
Ref #28	**659E31000**	**LIME, (0.17 ACRE)**	
	Awd	$200.00	$34.00
	2	$1.00	$0.17
	3	$45.00	$7.65
	4	$200.00	$34.00
Ref #29	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$45.00	$225.00
	3	$1.00	$5.00
	4	$1.39	$6.95

Ref #30	**832E30000**	**EROSION CONTROL, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00
	4	$1.00	$30,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$56,519.00**
2	**$60,345.17**
3	**$65,340.00**
4	**$83,057.82**

Ref #31	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (10 FT)**	
	Awd	$55.00	$550.00
	2	$20.00	$200.00
	3	$45.00	$450.00
	4	$41.58	$415.80
Ref #32	**611E01500**	**6" CONDUIT, TYPE F, (10 FT)**	
	Awd	$62.00	$620.00
	2	$25.00	$250.00
	3	$120.00	$1,200.00
	4	$34.87	$348.70
Ref #33	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$375.00	$375.00
	2	$300.00	$300.00
	3	$300.00	$300.00
	4	$372.03	$372.03

Section 3 - DRAINAGE - Totals

Awd	**$1,545.00**
2	**$750.00**
3	**$1,950.00**
4	**$1,136.53**

Ref #34	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (18 CY)**	
	Awd	$455.00	$8,190.00
	2	$830.20	$14,943.60
	3	$3,750.00	$67,500.00
	4	$260.00	$4,680.00
Ref #35	**304E20000**	**AGGREGATE BASE, (21 CY)**	
	Awd	$250.00	$5,250.00
	2	$180.00	$3,780.00
	3	$280.00	$5,880.00
	4	$215.16	$4,518.36
Ref #36	**407E20000**	**NON-TRACKING TACK COAT, (12 GAL)**	
	Awd	$8.00	$96.00
	2	$80.00	$960.00
	3	$25.00	$300.00
	4	$10.00	$120.00

Ref #37	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (4 CY)**	
	Awd	$950.00	$3,800.00
	2	$2,155.60	$8,622.40
	3	$7,500.00	$30,000.00
	4	$370.00	$1,480.00
Ref #38	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (5 CY)**	
	Awd	$790.00	$3,950.00
	2	$893.25	$4,466.25
	3	$6,000.00	$30,000.00
	4	$480.00	$2,400.00
Ref #39	**609E24510**	**CURB, TYPE 4-C, (77 FT)**	
	Awd	$65.00	$5,005.00
	2	$100.00	$7,700.00
	3	$60.00	$4,620.00
	4	$216.58	$16,676.66
Ref #40	**609E26000**	**CURB, TYPE 6, (31 FT)**	
	Awd	$80.00	$2,480.00
	2	$100.00	$3,100.00
	3	$68.00	$2,108.00
	4	$119.76	$3,712.56

Section 4 - PAVEMENT - Totals

Awd	**$28,771.00**
2	**$43,572.25**
3	**$140,408.00**
4	**$33,587.58**

Ref #41	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (24 EACH)**	
	Awd	$14.00	$336.00
	2	$11.50	$276.00
	3	$11.50	$276.00
	4	$14.00	$336.00
Ref #42	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (34 EACH)**	
	Awd	$14.00	$476.00
	2	$12.00	$408.00
	3	$12.00	$408.00
	4	$15.00	$510.00
Ref #43	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (67 FT)**	
	Awd	$16.00	$1,072.00
	2	$16.00	$1,072.00
	3	$20.00	$1,340.00
	4	$15.00	$1,005.00
Ref #44	**630E08600**	**SIGN POST REFLECTOR, (12 EACH)**	
	Awd	$50.00	$600.00
	2	$50.00	$600.00
	3	$45.00	$540.00
	4	$55.00	$660.00
Ref #45	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (7 EACH)**	
	Awd	$85.00	$595.00
	2	$85.00	$595.00
	3	$95.00	$665.00
	4	$65.00	$455.00

Ref #46	**646E10010**	**EDGE LINE, 6", (0.5 MILE)**	
	Awd	$16,655.00	$8,327.50
	2	$16,655.00	$8,327.50
	3	$16,655.00	$8,327.50
	4	$16,655.00	$8,327.50
Ref #47	**646E10200**	**CENTER LINE, (0.25 MILE)**	
	Awd	$22,230.00	$5,557.50
	2	$22,230.00	$5,557.50
	3	$22,230.00	$5,557.50
	4	$22,230.00	$5,557.50
Ref #48	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (100 FT)**	
	Awd	$24.75	$2,475.00
	2	$24.75	$2,475.00
	3	$24.75	$2,475.00
	4	$24.75	$2,475.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$19,439.00**
2	**$19,311.00**
3	**$19,589.00**
4	**$19,326.00**

Ref #49	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,300.00	$18,400.00
	2	$2,400.00	$19,200.00
	3	$2,300.00	$18,400.00
	4	$2,300.00	$18,400.00
Ref #50	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$25,255.00	$25,255.00
	2	$26,000.00	$26,000.00
	3	$25,255.00	$25,255.00
	4	$27,665.40	$27,665.40
Ref #51	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$53.56	$267.80
	2	$45.00	$225.00
	3	$150.00	$750.00
	4	$43.72	$218.60
Ref #52	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (640 FT)**	
	Awd	$30.50	$19,520.00
	2	$32.00	$20,480.00
	3	$30.50	$19,520.00
	4	$30.50	$19,520.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$63,442.80**
2	**$65,905.00**
3	**$63,925.00**
4	**$65,804.00**

Ref #53	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$275,000.00	$275,000.00
	2	$363,000.00	$363,000.00
	3	$450,000.00	$450,000.00
	4	$407,685.88	$407,685.88
Ref #54	**202E98200**	**REMOVAL MISC.: PORTION OF STRUCTURE REMOVED, BULB , (638 FT)**	
	Awd	$50.00	$31,900.00
	2	$25.00	$15,950.00
	3	$22.00	$14,036.00
	4	$37.39	$23,854.82
Ref #55	**509E10000**	**EPOXY COATED REINFORCING STEEL, (10966 LB)**	
	Awd	$1.40	$15,352.40
	2	$1.75	$19,190.50
	3	$2.01	$22,041.66
	4	$2.20	$24,125.20
Ref #56	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (9383 LB)**	
	Awd	$1.63	$15,294.29
	2	$1.75	$16,420.25
	3	$2.02	$18,953.66
	4	$2.21	$20,736.43
Ref #57	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$4.00	$400.00
	2	$2.50	$250.00
	3	$4.58	$458.00
	4	$4.37	$437.00
Ref #58	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (1715 FT)**	
	Awd	$1.35	$2,315.25
	2	$1.45	$2,486.75
	3	$1.68	$2,881.20
	4	$1.83	$3,138.45
Ref #59	**509E30021**	**NO. 4 GFRP DEFORMED BARS, AS PER PLAN, (3596 FT)**	
	Awd	$1.35	$4,854.60
	2	$1.45	$5,214.20
	3	$1.68	$6,041.28
	4	$2.12	$7,623.52
Ref #60	**509E40000**	**REINFORCING STEEL, MISC.: GALVANIZED REINFORCING, (4270 LB)**	
	Awd	$2.25	$9,607.50
	2	$2.55	$10,888.50
	3	$3.52	$15,030.40
	4	$3.55	$15,158.50
Ref #61	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (291 EACH)**	
	Awd	$21.75	$6,329.25
	2	$40.00	$11,640.00
	3	$14.00	$4,074.00
	4	$24.02	$6,989.82
Ref #62	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (315 EACH)**	
	Awd	$22.75	$7,166.25
	2	$23.00	$7,245.00
	3	$13.00	$4,095.00
	4	$21.87	$6,889.05

Ref #63	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (807 EACH)**	
	Awd	$19.50	$15,736.50
	2	$23.00	$18,561.00
	3	$12.00	$9,684.00
	4	$22.89	$18,472.23
Ref #64	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (5 CY)**	
	Awd	$3,600.00	$18,000.00
	2	$4,200.00	$21,000.00
	3	$6,500.00	$32,500.00
	4	$4,253.29	$21,266.45
Ref #65	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (26 CY)**	
	Awd	$1,700.00	$44,200.00
	2	$2,300.00	$59,800.00
	3	$1,300.00	$33,800.00
	4	$2,633.21	$68,463.46
Ref #66	**511E51511**	**CLASS QC2 CONCRETE, SIDEWALK, AS PER PLAN, (11 CY)**	
	Awd	$1,700.00	$18,700.00
	2	$725.00	$7,975.00
	3	$700.00	$7,700.00
	4	$887.07	$9,757.77
Ref #67	**511E53014**	**CLASS QC3 CONCRETE, MISC.:LIGHTWEIGHT, SIDEWALK, A, (66 CY)**	
	Awd	$525.00	$34,650.00
	2	$700.00	$46,200.00
	3	$865.00	$57,090.00
	4	$1,005.50	$66,363.00
Ref #68	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (262 SY)**	
	Awd	$11.00	$2,882.00
	2	$9.75	$2,554.50
	3	$9.75	$2,554.50
	4	$9.75	$2,554.50
Ref #69	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (213 SY)**	
	Awd	$15.00	$3,195.00
	2	$18.00	$3,834.00
	3	$18.00	$3,834.00
	4	$18.00	$3,834.00
Ref #70	**512E74001**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (458 SY)**	
	Awd	$25.00	$11,450.00
	2	$25.50	$11,679.00
	3	$25.50	$11,679.00
	4	$25.50	$11,679.00
Ref #71	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (1440 LB)**	
	Awd	$8.19	$11,793.60
	2	$12.00	$17,280.00
	3	$7.22	$10,396.80
	4	$10.32	$14,860.80
Ref #72	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (7 EACH)**	
	Awd	$278.00	$1,946.00
	2	$300.00	$2,100.00
	3	$300.00	$2,100.00
	4	$303.25	$2,122.75

Ref #73	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$21,000.00	$21,000.00
	3	$21,000.00	$21,000.00
	4	$21,209.11	$21,209.11
Ref #74	**514E27800**	**FIELD PAINTING, MISC.: NEW END CROSSFRAMES AND EXI, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$24,000.00	$24,000.00
	3	$24,000.00	$24,000.00
	4	$24,238.98	$24,238.98
Ref #75	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (64 FT)**	
	Awd	$815.00	$52,160.00
	2	$900.00	$57,600.00
	3	$1,100.00	$70,400.00
	4	$1,206.98	$77,246.72
Ref #76	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (38 SF)**	
	Awd	$9.00	$342.00
	2	$8.00	$304.00
	3	$10.00	$380.00
	4	$5.82	$221.16
Ref #77	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (59 SF)**	
	Awd	$20.00	$1,180.00
	2	$15.00	$885.00
	3	$11.00	$649.00
	4	$8.38	$494.42
Ref #78	**517E75123**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (319 FT)**	
	Awd	$215.99	$68,900.81
	2	$258.00	$82,302.00
	3	$345.00	$110,055.00
	4	$305.00	$97,295.00
Ref #79	**518E12001**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (7 EACH)**	
	Awd	$1,200.00	$8,400.00
	2	$2,500.00	$17,500.00
	3	$2,800.00	$19,600.00
	4	$3,318.05	$23,226.35
Ref #80	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (36 SF)**	
	Awd	$125.00	$4,500.00
	2	$175.00	$6,300.00
	3	$195.00	$7,020.00
	4	$403.34	$14,520.24
Ref #81	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (54 SY)**	
	Awd	$570.00	$30,780.00
	2	$450.00	$24,300.00
	3	$850.00	$45,900.00
	4	$832.38	$44,948.52
Ref #82	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (316 FT)**	
	Awd	$201.00	$63,516.00
	2	$104.50	$33,022.00
	3	$104.50	$33,022.00
	4	$191.32	$60,457.12

Ref #83	**607E39931**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (317 FT)**	
	Awd	$218.50	$69,264.50
	2	$159.00	$50,403.00
	3	$159.00	$50,403.00
	4	$191.32	$60,648.44
Ref #84	**625E25502**	**CONDUIT, 3", 725.05, (738 FT)**	
	Awd	$10.00	$7,380.00
	2	$10.00	$7,380.00
	3	$50.00	$36,900.00
	4	$16.85	$12,435.30
Ref #85	**625E29900**	**JUNCTION BOX, (8 EACH)**	
	Awd	$3,160.00	$25,280.00
	2	$3,160.00	$25,280.00
	3	$2,500.00	$20,000.00
	4	$2,490.00	$19,920.00
Ref #86	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$15,000.00	$15,000.00
	4	$10,600.00	$10,600.00
Ref #87	**847E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (1 3/4" TH, (69 SY)**	
	Awd	$59.00	$4,071.00
	2	$165.00	$11,385.00
	3	$350.00	$24,150.00
	4	$232.38	$16,034.22
Ref #88	**847E20200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (2 CY)**	
	Awd	$700.00	$1,400.00
	2	$350.00	$700.00
	3	$355.00	$710.00
	4	$575.02	$1,150.04
Ref #89	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,500.00	$1,500.00
	3	$1,000.00	$1,000.00
	4	$4,649.82	$4,649.82
Ref #90	**847E30200**	**FULL DEPTH REPAIR, (1 CY)**	
	Awd	$2,000.00	$2,000.00
	2	$350.00	$350.00
	3	$1,600.00	$1,600.00
	4	$15,132.85	$15,132.85
Ref #91	**847E30400**	**EXISTING CONCRETE OVERLAY REMOVED (1/4" NOMINAL TH, (105 SY)**	
	Awd	$52.00	$5,460.00
	2	$55.00	$5,775.00
	3	$50.00	$5,250.00
	4	$25.56	$2,683.80
Ref #92	**847E50000**	**HAND CHIPPING, (7 SY)**	
	Awd	$250.00	$1,750.00
	2	$100.00	$700.00
	3	$120.00	$840.00
	4	$535.43	$3,748.01

Section 7 - STRUCTURE OVER 20 FOOT SPAN (WAR-71-01.6 - Totals

Awd	**$929,156.95**
2	**$1,018,954.70**
3	**$1,196,828.50**
4	**$1,246,872.73**

Ref #96	**AA2**	**511E34461**	**CLASS QC SCC CONCRETE, BRIDGE DECK (PARAPET), AS P, (100 CY)**	
		Awd	$625.00	$62,500.00
		2	$1,350.00	$135,000.00
		3	$1,500.00	$150,000.00
		4	$2,449.96	$244,996.00
Ref #97	**AA2**	**511E71200**	**CONCRETE, MISC.: FORMLINER (LETTERING ENHANCED) (A, (1082 SF)**	
		Awd	$25.00	$27,050.00
		2	$20.00	$21,640.00
		3	$22.00	$23,804.00
		4	$24.66	$26,682.12
Ref #98	**AA2**	**511E81300**	**CONCRETE, MISC.: AESTHETIC TEST PANEL (LETTERING E, (1 EACH)**	
		Awd	$7,050.00	$7,050.00
		2	$6,000.00	$6,000.00
		3	$11,000.00	$11,000.00
		4	$8,915.59	$8,915.59
Ref #99	**AA2**	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (7 SY)**	
		Awd	$500.00	$3,500.00
		2	$50.00	$350.00
		3	$50.00	$350.00
		4	$50.00	$350.00
Ref #100	**AA2**	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1306 SY)**	
		Awd	$27.25	$35,588.50
		2	$22.50	$29,385.00
		3	$22.00	$28,732.00
		4	$22.50	$29,385.00
Ref #101	**AA2**	**530E00200**	**SPECIAL - STRUCTURES AESTHETIC LETTERING (LETTERIN, (LUMP SUM)**	
		Awd	$22,000.00	$22,000.00
		2	$8,500.00	$8,500.00
		3	$23,500.00	$23,500.00
		4	$43,273.66	$43,273.66

Section 8 - STRUCTURE OVER 20 FOOT SPAN (WAR-71-1.69 - Totals

Awd	**$157,688.50**
2	**$200,875.00**
3	**$237,386.00**
4	**$353,602.37**

Ref #102		**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
		Awd	$204,000.00	$204,000.00
		2	$353,000.00	$353,000.00
		3	$400,000.00	$400,000.00
		4	$421,504.99	$421,504.99

Ref #103	**202E98200**	**REMOVAL MISC.: PORTION OF STRUCTURE REMOVED, BULB , (567 FT)**	
	Awd	$50.00	$28,350.00
	2	$25.00	$14,175.00
	3	$22.00	$12,474.00
	4	$34.78	$19,720.26
Ref #104	**509E10000**	**EPOXY COATED REINFORCING STEEL, (2774 LB)**	
	Awd	$1.40	$3,883.60
	2	$1.75	$4,854.50
	3	$2.01	$5,575.74
	4	$2.27	$6,296.98
Ref #105	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (7479 LB)**	
	Awd	$1.65	$12,340.35
	2	$1.75	$13,088.25
	3	$2.03	$15,182.37
	4	$2.24	$16,752.96
Ref #106	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$4.65	$465.00
	2	$2.53	$253.00
	3	$4.58	$458.00
	4	$7.75	$775.00
Ref #107	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (3272 FT)**	
	Awd	$1.33	$4,351.76
	2	$1.45	$4,744.40
	3	$1.68	$5,496.96
	4	$1.77	$5,791.44
Ref #108	**509E30021**	**NO. 4 GFRP DEFORMED BARS, AS PER PLAN, (6417 FT)**	
	Awd	$1.33	$8,534.61
	2	$1.45	$9,304.65
	3	$1.68	$10,780.56
	4	$1.79	$11,486.43
Ref #109	**509E40000**	**REINFORCING STEEL, MISC.: GALVANIZED REINFORCING, (6164 LB)**	
	Awd	$2.27	$13,992.28
	2	$2.50	$15,410.00
	3	$3.53	$21,758.92
	4	$3.58	$22,067.12
Ref #110	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (356 EACH)**	
	Awd	$22.00	$7,832.00
	2	$40.00	$14,240.00
	3	$16.00	$5,696.00
	4	$45.05	$16,037.80
Ref #111	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1348 EACH)**	
	Awd	$22.00	$29,656.00
	2	$22.00	$29,656.00
	3	$12.00	$16,176.00
	4	$36.07	$48,622.36
Ref #112	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (8 CY)**	
	Awd	$3,950.00	$31,600.00
	2	$4,000.00	$32,000.00
	3	$7,000.00	$56,000.00
	4	$4,301.32	$34,410.56

Ref #113	**511E34449**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), AS PER , (101 CY)**	
	Awd	$1,795.00	$181,295.00
	2	$900.00	$90,900.00
	3	$1,800.00	$181,800.00
	4	$1,993.30	$201,323.30
Ref #114	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (27 CY)**	
	Awd	$1,665.00	$44,955.00
	2	$2,300.00	$62,100.00
	3	$1,400.00	$37,800.00
	4	$2,663.33	$71,909.91
Ref #115	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1256 SY)**	
	Awd	$27.25	$34,226.00
	2	$22.50	$28,260.00
	3	$22.00	$27,632.00
	4	$22.50	$28,260.00
Ref #116	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (222 SY)**	
	Awd	$15.00	$3,330.00
	2	$18.00	$3,996.00
	3	$18.00	$3,996.00
	4	$18.00	$3,996.00
Ref #117	**512E74001**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (589 SY)**	
	Awd	$25.00	$14,725.00
	2	$25.50	$15,019.50
	3	$25.50	$15,019.50
	4	$25.50	$15,019.50
Ref #118	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (1440 LB)**	
	Awd	$8.85	$12,744.00
	2	$12.00	$17,280.00
	3	$7.34	$10,569.60
	4	$10.32	$14,860.80
Ref #119	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$300.00	$600.00
	3	$330.00	$660.00
	4	$327.25	$654.50
Ref #120	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$21,000.00	$21,000.00
	3	$21,000.00	$21,000.00
	4	$21,209.11	$21,209.11
Ref #121	**514E27800**	**FIELD PAINTING, MISC.: NEW END CROSSFRAMES AND EXI, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$24,000.00	$24,000.00
	3	$24,000.00	$24,000.00
	4	$24,238.98	$24,238.98
Ref #122	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (62 FT)**	
	Awd	$800.00	$49,600.00
	2	$900.00	$55,800.00
	3	$750.00	$46,500.00
	4	$1,318.63	$81,755.06

Ref #123	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$20.00	$340.00
	2	$8.00	$136.00
	3	$12.00	$204.00
	4	$6.20	$105.40
Ref #124	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (56 SF)**	
	Awd	$22.00	$1,232.00
	2	$15.00	$840.00
	3	$14.00	$784.00
	4	$8.05	$450.80
Ref #125	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (105 SF)**	
	Awd	$125.00	$13,125.00
	2	$145.00	$15,225.00
	3	$195.00	$20,475.00
	4	$402.61	$42,274.05
Ref #126	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (42 SY)**	
	Awd	$585.00	$24,570.00
	2	$500.00	$21,000.00
	3	$940.00	$39,480.00
	4	$946.25	$39,742.50
Ref #127	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (559 FT)**	
	Awd	$170.00	$95,030.00
	2	$104.50	$58,415.50
	3	$104.50	$58,415.50
	4	$191.32	$106,947.88
Ref #128	**625E25502**	**CONDUIT, 3", 725.05, (674 FT)**	
	Awd	$10.00	$6,740.00
	2	$10.00	$6,740.00
	3	$50.00	$33,700.00
	4	$16.85	$11,356.90
Ref #129	**625E29900**	**JUNCTION BOX, (6 EACH)**	
	Awd	$3,160.00	$18,960.00
	2	$3,160.00	$18,960.00
	3	$2,500.00	$15,000.00
	4	$2,490.00	$14,940.00
Ref #130	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$15,000.00	$15,000.00
	4	$10,600.00	$10,600.00
Ref #131	**847E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (1 3/4" TH, (120 SY)**	
	Awd	$65.00	$7,800.00
	2	$165.00	$19,800.00
	3	$300.00	$36,000.00
	4	$180.48	$21,657.60
Ref #132	**847E20200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (3 CY)**	
	Awd	$815.00	$2,445.00
	2	$350.00	$1,050.00
	3	$355.00	$1,065.00
	4	$575.02	$1,725.06

Ref #133	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,500.00	$1,500.00
	3	$1,000.00	$1,000.00
	4	$4,649.82	$4,649.82
Ref #134	**847E30200**	**FULL DEPTH REPAIR, (1 CY)**	
	Awd	$2,000.00	$2,000.00
	2	$350.00	$350.00
	3	$1,600.00	$1,600.00
	4	$11,303.98	$11,303.98
Ref #135	**847E50000**	**HAND CHIPPING, (12 SY)**	
	Awd	$285.00	$3,420.00
	2	$100.00	$1,200.00
	3	$100.00	$1,200.00
	4	$241.87	$2,902.44

Section 9 - STRUCTURE OVER 20 FOOT SPAN (WAR-71-11.0 - Totals

Awd	**$914,142.60**
2	**$959,897.80**
3	**$1,142,499.15**
4	**$1,335,349.49**

Ref #136	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$204,000.00	$204,000.00
	2	$355,000.00	$355,000.00
	3	$400,000.00	$400,000.00
	4	$392,848.36	$392,848.36
Ref #137	**202E98200**	**REMOVAL MISC.: PORTION OF STRUCTURE REMOVED, BULB , (567 FT)**	
	Awd	$50.00	$28,350.00
	2	$27.00	$15,309.00
	3	$22.00	$12,474.00
	4	$32.83	$18,614.61
Ref #138	**509E10000**	**EPOXY COATED REINFORCING STEEL, (2857 LB)**	
	Awd	$1.40	$3,999.80
	2	$1.75	$4,999.75
	3	$2.01	$5,742.57
	4	$2.27	$6,485.39
Ref #139	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (7521 LB)**	
	Awd	$1.88	$14,139.48
	2	$1.75	$13,161.75
	3	$2.03	$15,267.63
	4	$2.24	$16,847.04
Ref #140	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$4.00	$400.00
	2	$2.50	$250.00
	3	$4.58	$458.00
	4	$7.44	$744.00
Ref #141	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (3273 FT)**	
	Awd	$1.45	$4,745.85
	2	$1.45	$4,745.85
	3	$1.68	$5,498.64
	4	$1.77	$5,793.21

Ref #142	**509E30021**	**NO. 4 GFRP DEFORMED BARS, AS PER PLAN, (6424 FT)**	
	Awd	$1.33	$8,543.92
	2	$1.45	$9,314.80
	3	$1.68	$10,792.32
	4	$1.79	$11,498.96
Ref #143	**509E40000**	**REINFORCING STEEL, MISC.: GALVANIZED REINFORCING, (5826 LB)**	
	Awd	$2.35	$13,691.10
	2	$2.50	$14,565.00
	3	$3.53	$20,565.78
	4	$3.59	$20,915.34
Ref #144	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (300 EACH)**	
	Awd	$21.00	$6,300.00
	2	$40.00	$12,000.00
	3	$16.00	$4,800.00
	4	$23.27	$6,981.00
Ref #145	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1356 EACH)**	
	Awd	$19.00	$25,764.00
	2	$23.00	$31,188.00
	3	$12.00	$16,272.00
	4	$25.19	$34,157.64
Ref #146	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (8 CY)**	
	Awd	$3,800.00	$30,400.00
	2	$4,500.00	$36,000.00
	3	$7,000.00	$56,000.00
	4	$4,301.32	$34,410.56
Ref #147	**511E34461**	**CLASS QC SCC CONCRETE, BRIDGE DECK (PARAPET), AS P, (103 CY)**	
	Awd	$1,775.00	$182,825.00
	2	$1,400.00	$144,200.00
	3	$850.00	$87,550.00
	4	$1,910.06	$196,736.18
Ref #148	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (25 CY)**	
	Awd	$2,200.00	$55,000.00
	2	$2,200.00	$55,000.00
	3	$1,400.00	$35,000.00
	4	$2,681.35	$67,033.75
Ref #149	**511E71200**	**CONCRETE, MISC.: CONCRETE FORMLINER, (1746 SF)**	
	Awd	$20.00	$34,920.00
	2	$20.00	$34,920.00
	3	$13.00	$22,698.00
	4	$25.23	$44,051.58
Ref #150	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1175 SY)**	
	Awd	$27.25	$32,018.75
	2	$22.50	$26,437.50
	3	$22.00	$25,850.00
	4	$22.50	$26,437.50
Ref #151	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (221 SY)**	
	Awd	$15.00	$3,315.00
	2	$18.00	$3,978.00
	3	$18.00	$3,978.00
	4	$18.00	$3,978.00

Ref #152	**512E74001**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (394 SY)**	
	Awd	$25.00	$9,850.00
	2	$25.50	$10,047.00
	3	$25.50	$10,047.00
	4	$25.50	$10,047.00
Ref #153	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (1440 LB)**	
	Awd	$8.85	$12,744.00
	2	$12.00	$17,280.00
	3	$7.34	$10,569.60
	4	$10.32	$14,860.80
Ref #154	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$300.00	$600.00
	3	$330.00	$660.00
	4	$327.25	$654.50
Ref #155	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (12206 SF)**	
	Awd	$12.00	$146,472.00
	2	$12.00	$146,472.00
	3	$12.00	$146,472.00
	4	$12.12	$147,936.72
Ref #156	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (12206 SF)**	
	Awd	$6.00	$73,236.00
	2	$6.00	$73,236.00
	3	$6.00	$73,236.00
	4	$6.06	$73,968.36
Ref #157	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (12368 SF)**	
	Awd	$3.00	$37,104.00
	2	$3.00	$37,104.00
	3	$3.00	$37,104.00
	4	$3.03	$37,475.04
Ref #158	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (12368 SF)**	
	Awd	$2.00	$24,736.00
	2	$2.00	$24,736.00
	3	$2.00	$24,736.00
	4	$2.02	$24,983.36
Ref #159	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (19 MNHR)**	
	Awd	$150.00	$2,850.00
	2	$150.00	$2,850.00
	3	$150.00	$2,850.00
	4	$151.49	$2,878.31
Ref #160	**514E10000**	**FINAL INSPECTION REPAIR, (11 EACH)**	
	Awd	$200.00	$2,200.00
	2	$200.00	$2,200.00
	3	$200.00	$2,200.00
	4	$201.99	$2,221.89
Ref #161	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (62 FT)**	
	Awd	$800.00	$49,600.00
	2	$900.00	$55,800.00
	3	$750.00	$46,500.00
	4	$1,317.54	$81,687.48

Ref #162	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (20 SF)**	
	Awd	$12.00	$240.00
	2	$8.00	$160.00
	3	$11.00	$220.00
	4	$5.66	$113.20
Ref #163	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (55 SF)**	
	Awd	$23.00	$1,265.00
	2	$15.00	$825.00
	3	$14.00	$770.00
	4	$8.12	$446.60
Ref #164	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,310.00	$10,480.00
	2	$1,400.00	$11,200.00
	3	$1,100.00	$8,800.00
	4	$1,736.38	$13,891.04
Ref #165	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$12,000.00	$12,000.00
	3	$10,000.00	$10,000.00
	4	$9,817.29	$9,817.29
Ref #166	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (271 SF)**	
	Awd	$125.00	$33,875.00
	2	$145.00	$39,295.00
	3	$195.00	$52,845.00
	4	$396.18	$107,364.78
Ref #167	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (42 SY)**	
	Awd	$585.00	$24,570.00
	2	$500.00	$21,000.00
	3	$950.00	$39,900.00
	4	$945.00	$39,690.00
Ref #168	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (561 FT)**	
	Awd	$191.00	$107,151.00
	2	$104.50	$58,624.50
	3	$104.50	$58,624.50
	4	$191.32	$107,330.52
Ref #169	**625E25502**	**CONDUIT, 3", 725.05, (674 FT)**	
	Awd	$10.00	$6,740.00
	2	$10.00	$6,740.00
	3	$50.00	$33,700.00
	4	$16.85	$11,356.90
Ref #170	**625E29900**	**JUNCTION BOX, (6 EACH)**	
	Awd	$3,160.00	$18,960.00
	2	$3,160.00	$18,960.00
	3	$2,500.00	$15,000.00
	4	$2,490.00	$14,940.00
Ref #171	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$15,000.00	$15,000.00
	4	$10,600.00	$10,600.00

Ref #172	**847E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (1 3/4" TH, (120 SY)**	
	Awd	$65.00	$7,800.00
	2	$100.00	$12,000.00
	3	$300.00	$36,000.00
	4	$174.69	$20,962.80
Ref #173	**847E20200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (3 CY)**	
	Awd	$800.00	$2,400.00
	2	$400.00	$1,200.00
	3	$355.00	$1,065.00
	4	$575.02	$1,725.06
Ref #174	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,500.00	$1,500.00
	3	$1,000.00	$1,000.00
	4	$4,899.82	$4,899.82
Ref #175	**847E30200**	**FULL DEPTH REPAIR, (1 CY)**	
	Awd	$2,000.00	$2,000.00
	2	$350.00	$350.00
	3	$1,000.00	$1,000.00
	4	$11,303.99	$11,303.99
Ref #176	**847E50000**	**HAND CHIPPING, (12 SY)**	
	Awd	$275.00	$3,300.00
	2	$100.00	$1,200.00
	3	$100.00	$1,200.00
	4	$181.77	$2,181.24

Section 10 - STRUCTURE OVER 20 FOOT SPAN (WAR-71-13.7 - Totals

Awd	**$1,244,585.90**
2	**$1,321,449.15**
3	**$1,352,446.04**
4	**$1,640,869.82**

Ref #177	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$75,000.00	$75,000.00
	3	$30,000.00	$30,000.00
	4	$26,046.91	$26,046.91
Ref #178	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$475,000.00	$475,000.00
	2	$287,500.00	$287,500.00
	3	$280,000.00	$280,000.00
	4	$18,328.98	$18,328.98
Ref #179	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$3,000.00	$12,000.00
	2	$2,250.00	$9,000.00
	3	$4,300.00	$17,200.00
	4	$2,160.00	$8,640.00
Ref #180	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$19,600.00	$19,600.00
	3	$20,000.00	$20,000.00
	4	$2,500.00	$2,500.00

Ref #181	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$200,000.00	$200,000.00
	4	$94,223.56	$94,223.56

Section 11 - INCIDENTALS - Totals

Awd	**$634,500.00**
2	**$491,100.00**
3	**$547,200.00**
4	**$149,739.45**