Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230233
PID 118002
CHP-SR 29-15.69
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 4/13/2023
Completion Date: 8/31/2023

Contract Awarded To: BCC OHIO INC
Award Amount: $70,882.77

Engineer's Estimate: $80,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $70,882.77

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $237,697.00

Ref #1	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$141.75	$141.75
	2	$135.00	$135.00
Ref #2	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$3,864.00	$3,864.00
	2	$3,680.00	$3,680.00

Section 1 - ROADWAY - Totals

Awd	**$4,005.75**
2	**$3,815.00**

Ref #3	**659E10000**	**SEEDING AND MULCHING, (220 SY)**	
	Awd	$13.13	$2,888.60
	2	$12.50	$2,750.00
Ref #4	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$682.50	$27.30
	2	$650.00	$26.00
Ref #5	**659E31000**	**LIME, (0.05 ACRE)**	
	Awd	$63.00	$3.15
	2	$600.00	$30.00
Ref #6	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.05	$1.05
	2	$1.00	$1.00
Ref #7	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,920.10**
2	**$3,807.00**

Ref #8	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,751.00	$5,502.00
	2	$2,350.00	$4,700.00
Ref #9	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (5 EACH)**	
	Awd	$23.93	$119.65
	2	$14.00	$70.00
Ref #10	**614E13360**	**OBJECT MARKER, TWO WAY, (5 EACH)**	
	Awd	$26.75	$133.75
	2	$21.00	$105.00
Ref #11	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.05 MILE)**	
	Awd	$11,433.60	$571.68
	2	$7,000.00	$350.00
Ref #12	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (20 FT)**	
	Awd	$18.51	$370.20
	2	$12.00	$240.00
Ref #13	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (200 FT)**	
	Awd	$36.23	$7,246.00
	2	$40.50	$8,100.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$13,943.28**
2	**$13,565.00**

Ref #14	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$6,615.00	$6,615.00
	2	$40,000.00	$40,000.00
Ref #15	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$6.60	$330.00
	2	$60.00	$3,000.00
Ref #16	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (3 CY)**	
	Awd	$3,710.00	$11,130.00
	2	$20,000.00	$60,000.00
Ref #17	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (8 SY)**	
	Awd	$115.58	$924.64
	2	$250.00	$2,000.00
Ref #18	**517E75501**	**BRIDGE RAILING REBUILT, AS PER PLAN, (42 FT)**	
	Awd	$336.00	$14,112.00
	2	$450.00	$18,900.00
Ref #19	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (42 FT)**	
	Awd	$24.00	$1,008.00
	2	$55.00	$2,310.00

Section 4 - STRUCTURE REPAIR (CHP-29-1569) - Totals

Awd	**$34,119.64**
2	**$126,210.00**

Ref #20	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$875.00	$875.00
	2	$2,300.00	$2,300.00
Ref #21	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,111.00	$6,111.00
	2	$75,000.00	$75,000.00
Ref #22	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,700.00	$2,700.00
	2	$3,000.00	$3,000.00
Ref #23	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$5,208.00	$5,208.00
	2	$10,000.00	$10,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$14,894.00**
2	**$90,300.00**