Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230238
PID 117735
LIC-SR 16-29.80
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 4/13/2023
Completion Date: 11/1/2023

Contract Awarded To: SUBURBAN MAINTENANCE & CONSTRUCTION INC
Award Amount: $473,249.00

Engineer's Estimate: $485,000.00

Bidder 1
SUBURBAN MAINTENANCE & CONSTRUCTION INC
16330 YORK RD
Cuyahoga
NORTH ROYALTON, OH 44133
Bid $473,249.00

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $548,623.61

Ref #1	**832E30000**	**EROSION CONTROL, (500 EACH)**	
	Awd	$1.00	$500.00
	2	$1.00	$500.00

Section 1 - EROSION CONTROL - Totals

Awd	**$500.00**
2	**$500.00**

Ref #2	**646E10000**	**EDGE LINE, 4", (0.4 MILE)**	
	Awd	$10,000.00	$4,000.00
	2	$11,255.00	$4,502.00
Ref #3	**646E10200**	**CENTER LINE, (0.1 MILE)**	
	Awd	$10,000.00	$1,000.00
	2	$22,505.00	$2,250.50

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$5,000.00**
2	**$6,752.50**

Ref #4	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$75.00	$7,500.00
	2	$85.00	$8,500.00
Ref #5	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (3 EACH)**	
	Awd	$2,700.00	$8,100.00
	2	$2,350.00	$7,050.00
Ref #6	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (18 EACH)**	
	Awd	$75.00	$1,350.00
	2	$14.00	$252.00
Ref #7	**614E13350**	**OBJECT MARKER, ONE WAY, ONE WAY, (18 EACH)**	
	Awd	$25.00	$450.00
	2	$19.00	$342.00
Ref #8	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,300.00	$5,200.00
	2	$1,100.00	$4,400.00
Ref #9	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (0.3 MILE)**	
	Awd	$5,000.00	$1,500.00
	2	$9,435.00	$2,830.50
Ref #10	**622E41100**	**PORTABLE BARRIER, UNANCHORED, 32", (744 FT)**	
	Awd	$25.00	$18,600.00
	2	$47.50	$35,340.00
Ref #11	**622E41111**	**PORTABLE BARRIER, ANCHORED, AS PER PLAN, 32", BRID, (172 FT)**	
	Awd	$45.00	$7,740.00
	2	$51.50	$8,858.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$50,440.00**
2	**$67,572.50**

Ref #12	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (DECK), (10 CY)**	
	Awd	$6,000.00	$60,000.00
	2	$4,000.00	$40,000.00
Ref #13	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (PARAPE, (5 CY)**	
	Awd	$4,500.00	$22,500.00
	2	$3,000.00	$15,000.00
Ref #14	**202E11401**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (MAIN M, (7095 LB)**	
	Awd	$6.00	$42,570.00
	2	$1.63	$11,564.85
Ref #15	**202E11401**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SECOND, (483 LB)**	
	Awd	$5.00	$2,415.00
	2	$4.70	$2,270.10
Ref #16	**509E25000**	**UNCOATED REINFORCING STEEL, (4462 LB)**	
	Awd	$2.00	$8,924.00
	2	$2.73	$12,181.26
Ref #17	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE (DECK), (10 CY)**	
	Awd	$2,000.00	$20,000.00
	2	$4,400.00	$44,000.00
Ref #18	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (5 CY)**	
	Awd	$4,000.00	$20,000.00
	2	$2,600.00	$13,000.00
Ref #19	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (483 LB)**	
	Awd	$10.00	$4,830.00
	2	$11.20	$5,409.60
Ref #20	**513E10240**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (7095 LB)**	
	Awd	$8.00	$56,760.00
	2	$7.04	$49,948.80
Ref #21	**514E80020**	**SHOP PAINTING AND FIELD TOUCH-UP OF STRUCTURAL STE, (474 SF)**	
	Awd	$15.00	$7,110.00
	2	$120.00	$56,880.00
Ref #22	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$11,500.00	$11,500.00
Ref #23	**849E10000**	**DAMAGE ASSESSMENT, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,500.00	$2,500.00
Ref #24	**849E10500**	**SURFACE PREPARATION, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$1,000.00	$1,000.00
Ref #25	**849E10600**	**REPAIRING DAMAGED MEMBERS BY GRINDING, (2 HOUR)**	
	Awd	$100.00	$200.00
	2	$125.00	$250.00
Ref #26	**849E10700**	**STRAIGHTENING DAMAGED MEMBERS, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$13,294.00	$13,294.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (LIC-16-29.8 - Totals

Awd	**$342,809.00**
2	**$278,798.61**

Ref #27	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$6,000.00	$6,000.00
Ref #28	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$148,000.00	$148,000.00
Ref #29	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$64,000.00**
2	**$174,000.00**

Ref #30	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (1500 DLR)**	
	Awd	$7.00	$10,500.00
	2	$14.00	$21,000.00

Section 6 - PART B - Totals

Awd	**$10,500.00**
2	**$21,000.00**