Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230239
PID 111274
ROS-Tar Hollow ODNR FY23
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/13/2023
Completion Date: 8/31/2023

Contract Awarded To: SKEENS EXCAVATING INC
Award Amount: $226,791.30

Engineer's Estimate: $422,000.00

Bidder 1
SKEENS EXCAVATING INC
680 GREAT MEADOW RD
Vinton
WHEELERSBURG, OH 45695
Bid $226,791.30

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $306,589.70

Bidder 3
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $369,621.75

Bidder 4
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $497,710.60

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$10,000.00	$10,000.00
	3	$12,000.00	$12,000.00
	4	$8,000.00	$8,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (21 EACH)**	
	Awd	$50.00	$1,050.00
	2	$400.00	$8,400.00
	3	$300.00	$6,300.00
	4	$250.00	$5,250.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (1140 FT)**	
	Awd	$2.00	$2,280.00
	2	$10.00	$11,400.00
	3	$12.00	$13,680.00
	4	$10.00	$11,400.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24", (42 FT)**	
	Awd	$3.00	$126.00
	2	$30.00	$1,260.00
	3	$30.00	$1,260.00
	4	$100.00	$4,200.00
Ref #5	**203E35000**	**GRANULAR EMBANKMENT, (20 CY)**	
	Awd	$150.00	$3,000.00
	2	$95.00	$1,900.00
	3	$80.00	$1,600.00
	4	$125.00	$2,500.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (196 SY)**	
	Awd	$5.00	$980.00
	2	$2.00	$392.00
	3	$15.00	$2,940.00
	4	$2.00	$392.00
Ref #7	**304E20000**	**AGGREGATE BASE, (55 CY)**	
	Awd	$150.00	$8,250.00
	2	$110.00	$6,050.00
	3	$150.00	$8,250.00
	4	$125.00	$6,875.00
Ref #8	**503E21104**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (78 CY)**	
	Awd	$80.00	$6,240.00
	2	$175.00	$13,650.00
	3	$50.00	$3,900.00
	4	$125.00	$9,750.00

Section 1 - ROADWAY - Totals

Awd	**$22,926.00**
2	**$53,052.00**
3	**$49,930.00**
4	**$48,367.00**

Ref #9	**659E10000**	**SEEDING AND MULCHING, (990 SY)**	
	Awd	$1.00	$990.00
	2	$3.40	$3,366.00
	3	$6.00	$5,940.00
	4	$30.00	$29,700.00

Ref #10	**659E14000**	**REPAIR SEEDING AND MULCHING, (99 SY)**	
	Awd	$1.00	$99.00
	2	$3.40	$336.60
	3	$0.05	$4.95
	4	$0.20	$19.80
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$400.00	$52.00
	2	$1,400.00	$182.00
	3	$1,000.00	$130.00
	4	$1,200.00	$156.00
Ref #12	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$400.00	$80.00
	2	$100.00	$20.00
	3	$100.00	$20.00
	4	$800.00	$160.00
Ref #13	**659E35000**	**WATER, (5.3 MGAL)**	
	Awd	$1.00	$5.30
	2	$1.00	$5.30
	3	$1.00	$5.30
	4	$1.00	$5.30
Ref #14	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,226.30**
2	**$8,909.90**
3	**$11,100.25**
4	**$35,041.10**

Ref #15	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (27.9 CY)**	
	Awd	$130.00	$3,627.00
	2	$150.00	$4,185.00
	3	$125.00	$3,487.50
	4	$125.00	$3,487.50
Ref #16	**601E32300**	**ROCK CHANNEL PROTECTION, TYPE D WITH FILTER, (111.4 CY)**	
	Awd	$130.00	$14,482.00
	2	$165.00	$18,381.00
	3	$125.00	$13,925.00
	4	$125.00	$13,925.00
Ref #17	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (39 CY)**	
	Awd	$1,000.00	$39,000.00
	2	$1,550.00	$60,450.00
	3	$3,000.00	$117,000.00
	4	$1,500.00	$58,500.00
Ref #18	**602E98300**	**MASONRY, MISC.: RESET OUTLET, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$2,000.00	$2,000.00
	3	$1,000.00	$1,000.00
	4	$2,500.00	$2,500.00

Ref #19	**611E07201**	**18" CONDUIT, TYPE A, AS PER PLAN, 707.33, (1340 FT)**	
	Awd	$70.00	$93,800.00
	2	$73.00	$97,820.00
	3	$60.00	$80,400.00
	4	$160.00	$214,400.00
Ref #20	**611E16201**	**36" CONDUIT, TYPE A, AS PER PLAN, 707.33, (60 FT)**	
	Awd	$100.00	$6,000.00
	2	$75.00	$4,500.00
	3	$250.00	$15,000.00
	4	$225.00	$13,500.00

Section 3 - DRAINAGE - Totals

Awd	**$157,409.00**
2	**$187,336.00**
3	**$230,812.50**
4	**$306,312.50**

Ref #21	**202E23000**	**PAVEMENT REMOVED, (174 SY)**	
	Awd	$60.00	$10,440.00
	2	$24.00	$4,176.00
	3	$20.00	$3,480.00
	4	$40.00	$6,960.00
Ref #22	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1056 FT)**	
	Awd	$5.00	$5,280.00
	2	$3.05	$3,220.80
	3	$4.00	$4,224.00
	4	$30.00	$31,680.00
Ref #23	**407E20000**	**NON-TRACKING TACK COAT, (15 GAL)**	
	Awd	$10.00	$150.00
	2	$8.00	$120.00
	3	$5.00	$75.00
	4	$40.00	$600.00
Ref #24	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (10 CY)**	
	Awd	$800.00	$8,000.00
	2	$390.00	$3,900.00
	3	$750.00	$7,500.00
	4	$1,500.00	$15,000.00

Section 4 - PAVEMENT - Totals

Awd	**$23,870.00**
2	**$11,416.80**
3	**$15,279.00**
4	**$54,240.00**

Ref #25	**614E13350**	**OBJECT MARKER, ONE WAY, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$20.00	$40.00
	3	$50.00	$100.00
	4	$50.00	$100.00

Ref #26	**620E00500**	**DELINEATOR, POST GROUND MOUNTED ,TYPE C, (38 EACH)**	
	Awd	$120.00	$4,560.00
	2	$125.00	$4,750.00
	3	$125.00	$4,750.00
	4	$275.00	$10,450.00
Ref #27	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (2 FT)**	
	Awd	$200.00	$400.00
	2	$42.50	$85.00
	3	$75.00	$150.00
	4	$250.00	$500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,360.00**
2	**$4,875.00**
3	**$5,000.00**
4	**$11,050.00**

Ref #28	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$14,000.00	$14,000.00
	4	$16,000.00	$16,000.00
Ref #29	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00
	4	$12,000.00	$12,000.00
Ref #30	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$100.00	$200.00
	2	$1,500.00	$3,000.00
	3	$750.00	$1,500.00
	4	$100.00	$200.00
Ref #31	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$5,000.00	$5,000.00
	3	$4,500.00	$4,500.00
	4	$4,500.00	$4,500.00
Ref #32	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,800.00	$4,800.00
	2	$20,000.00	$20,000.00
	3	$17,500.00	$17,500.00
	4	$10,000.00	$10,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$11,000.00**
2	**$41,000.00**
3	**$57,500.00**
4	**$42,700.00**