Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230247
PID 115132
ASD-/RIC-CHIP FY2023
Federal
Type: CHIP SEAL
Letting Date: 4/27/2023
Completion Date: 10/20/2023

Contract Awarded To: ALLIED CONSTRUCTION, LLC
Award Amount: $1,444,054.85

Engineer's Estimate: $1,631,000.00

Bidder 1
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $1,444,054.85

Bidder 2
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $1,561,698.90

Bidder 3
MELWAY PAVING CO INC
7571 ST RT 83
Holmes
HOLMESVILLE, OH 44633
Bid $1,731,071.10

Bidder 4
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $1,833,700.00

Ref #1	**832E30000**	**EROSION CONTROL, (500 EACH)**	
	Awd	$1.00	$500.00
	2	$1.00	$500.00
	3	$1.00	$500.00
	4	$1.00	$500.00

Section 1 - EROSION CONTROL - Totals

Awd	**$500.00**
2	**$500.00**
3	**$500.00**
4	**$500.00**

Ref #2	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442), (471 CY)**	
	Awd	$450.00	$211,950.00
	2	$475.00	$223,725.00
	3	$400.00	$188,400.00
	4	$700.00	$329,700.00
Ref #3	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (366715 SY)**	
	Awd	$0.56	$205,360.40
	2	$0.50	$183,357.50
	3	$1.00	$366,715.00
	4	$0.95	$348,379.25
Ref #4	**422E25000**	**EMULSION, CHIP SEAL, (146692 GAL)**	
	Awd	$3.25	$476,749.00
	2	$3.90	$572,098.80
	3	$3.50	$513,422.00
	4	$2.95	$432,741.40
Ref #5	**618E39001**	**RUMBLE STRIPS, TRANSVERSE (ASPHALT CONCRETE), AS P, (3 EACH)**	
	Awd	$1,100.00	$3,300.00
	2	$1,000.00	$3,000.00
	3	$1,105.00	$3,315.00
	4	$2,175.00	$6,525.00
Ref #6	**886E11000**	**FOG SEAL, (55017 GAL)**	
	Awd	$2.85	$156,798.45
	2	$2.90	$159,549.30
	3	$3.40	$187,057.80
	4	$2.85	$156,798.45

Section 2 - PAVEMENT - Totals

Awd	**$1,054,157.85**
2	**$1,141,730.60**
3	**$1,258,909.80**
4	**$1,274,144.10**

Ref #7	**621E00100**	**RPM, (1545 EACH)**	
	Awd	$33.00	$50,985.00
	2	$36.00	$55,620.00
	3	$35.00	$54,075.00
	4	$33.00	$50,985.00

Ref #8	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1545 EACH)**	
	Awd	$15.00	$23,175.00
	2	$15.00	$23,175.00
	3	$18.00	$27,810.00
	4	$5.00	$7,725.00
Ref #9	**642E00104**	**EDGE LINE, 6", TYPE 1, (84.08 MILE)**	
	Awd	$675.00	$56,754.00
	2	$700.00	$58,856.00
	3	$640.00	$53,811.20
	4	$635.00	$53,390.80
Ref #10	**642E00300**	**CENTER LINE, TYPE 1, (42.04 MILE)**	
	Awd	$990.00	$41,619.60
	2	$1,020.00	$42,880.80
	3	$935.00	$39,307.40
	4	$930.00	$39,097.20
Ref #11	**642E00500**	**STOP LINE, TYPE 1, (632 FT)**	
	Awd	$4.00	$2,528.00
	2	$3.80	$2,401.60
	3	$3.55	$2,243.60
	4	$3.50	$2,212.00
Ref #12	**642E30030**	**REMOVAL OF PAVEMENT MARKING (EDGE LINE AND CENTER , (63.06 MILE)**	
	Awd	$1,220.00	$76,933.20
	2	$1,320.00	$83,239.20
	3	$1,205.00	$75,987.30
	4	$1,200.00	$75,672.00
Ref #13	**644E30000**	**REMOVAL OF PAVEMENT MARKING (STOP LINE), (606 FT)**	
	Awd	$5.00	$3,030.00
	2	$1.15	$696.90
	3	$1.00	$606.00
	4	$1.00	$606.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$255,024.80**
2	**$266,869.50**
3	**$253,840.50**
4	**$229,688.00**

Ref #14	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$85.00	$3,400.00
	2	$50.00	$2,000.00
	3	$90.00	$3,600.00
	4	$95.00	$3,800.00
Ref #15	**614E12461**	**WORK ZONE MARKING SIGN, AS PER PLAN, ADVANCE NOTIC, (8 EACH)**	
	Awd	$125.00	$1,000.00
	2	$165.00	$1,320.00
	3	$150.00	$1,200.00
	4	$150.00	$1,200.00
Ref #16	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (21.02 MILE)**	
	Awd	$500.00	$10,510.00
	2	$510.00	$10,720.20
	3	$470.00	$9,879.40
	4	$465.00	$9,774.30

Ref #17	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (42.04 MILE)**	
	Awd	$880.00	$36,995.20
	2	$1,030.00	$43,301.20
	3	$935.00	$39,307.40
	4	$930.00	$39,097.20
Ref #18	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (78 FT)**	
	Awd	$4.00	$312.00
	2	$3.30	$257.40
	3	$3.00	$234.00
	4	$3.00	$234.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$52,217.20**
2	**$57,598.80**
3	**$54,220.80**
4	**$54,105.50**

Ref #19	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$15,000.00	$15,000.00
	3	$6,600.00	$6,600.00
	4	$12,762.40	$12,762.40
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$34,155.00	$34,155.00
	2	$40,000.00	$40,000.00
	3	$105,000.00	$105,000.00
	4	$135,000.00	$135,000.00
Ref #21	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$2,000.00	$2,000.00
	4	$2,500.00	$2,500.00
Ref #22	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$35,000.00	$35,000.00
	3	$50,000.00	$50,000.00
	4	$125,000.00	$125,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$82,155.00**
2	**$95,000.00**
3	**$163,600.00**
4	**$275,262.40**