Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230250
PID 111508
BEL-US 250-06.45
Federal
Type: SLIDE REPAIR
Letting Date: 4/27/2023
Completion Date: 10/31/2023

Contract Awarded To: DENNISON BRIDGE INC
Award Amount: $442,449.00

Engineer's Estimate: $476,000.00

Bidder 1
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $442,449.00

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $443,327.50

Bidder 3
LITMAN EXCAVATING INC
836 1ST STREET

NEW MARTINSVILLE, WV 26155
Bid $467,538.35

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $479,842.90

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $516,698.80

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$2,500.00	$2,500.00
	3	$3,327.24	$3,327.24
	4	$5,000.00	$5,000.00
	5	$1,750.00	$1,750.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (433 SY)**	
	Awd	$25.00	$10,825.00
	2	$18.00	$7,794.00
	3	$9.60	$4,156.80
	4	$15.00	$6,495.00
	5	$17.00	$7,361.00
Ref #3	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (325 FT)**	
	Awd	$3.00	$975.00
	2	$4.50	$1,462.50
	3	$2.31	$750.75
	4	$3.00	$975.00
	5	$2.00	$650.00
Ref #4	**203E10000**	**EXCAVATION, (26 CY)**	
	Awd	$25.00	$650.00
	2	$23.00	$598.00
	3	$13.32	$346.32
	4	$50.00	$1,300.00
	5	$65.00	$1,690.00
Ref #5	**203E20000**	**EMBANKMENT, (173 CY)**	
	Awd	$25.00	$4,325.00
	2	$8.00	$1,384.00
	3	$15.15	$2,620.95
	4	$10.00	$1,730.00
	5	$17.00	$2,941.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (566 SY)**	
	Awd	$2.50	$1,415.00
	2	$2.50	$1,415.00
	3	$3.79	$2,145.14
	4	$3.00	$1,698.00
	5	$5.00	$2,830.00
Ref #7	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (62.5 FT)**	
	Awd	$30.00	$1,875.00
	2	$35.00	$2,187.50
	3	$30.49	$1,905.63
	4	$26.40	$1,650.00
	5	$26.40	$1,650.00
Ref #8	**606E15151**	**GUARDRAIL, TYPE MGS HALF POST SPACING, AS PER PLAN, (262.5 FT)**	
	Awd	$42.00	$11,025.00
	2	$39.00	$10,237.50
	3	$42.50	$11,156.25
	4	$36.80	$9,660.00
	5	$36.80	$9,660.00

Section 1 - ROADWAY - Totals

Awd	**$31,190.00**
2	**$27,578.50**
3	**$26,409.08**
4	**$28,508.00**
5	**$28,532.00**

Ref #9	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$225.00	$450.00
	3	$115.48	$230.96
	4	$100.00	$200.00
	5	$150.00	$300.00
Ref #10	**659E00300**	**TOPSOIL, (94 CY)**	
	Awd	$28.00	$2,632.00
	2	$40.00	$3,760.00
	3	$21.80	$2,049.20
	4	$25.00	$2,350.00
	5	$30.00	$2,820.00
Ref #11	**659E10000**	**SEEDING AND MULCHING, (849 SY)**	
	Awd	$4.00	$3,396.00
	2	$5.00	$4,245.00
	3	$5.20	$4,414.80
	4	$4.00	$3,396.00
	5	$3.70	$3,141.30
Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (43 SY)**	
	Awd	$4.00	$172.00
	2	$9.00	$387.00
	3	$1.15	$49.45
	4	$3.00	$129.00
	5	$3.70	$159.10
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.12 TON)**	
	Awd	$1,000.00	$120.00
	2	$1,400.00	$168.00
	3	$692.83	$83.14
	4	$1,000.00	$120.00
	5	$1,400.00	$168.00
Ref #14	**659E31000**	**LIME, (0.18 ACRE)**	
	Awd	$100.00	$18.00
	2	$250.00	$45.00
	3	$28.89	$5.20
	4	$700.00	$126.00
	5	$100.00	$18.00
Ref #15	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$2.00	$10.00
	3	$1.15	$5.75
	4	$100.00	$500.00
	5	$1.00	$5.00

Ref #16	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,543.00**
2	**$10,065.00**
3	**$7,838.50**
4	**$7,821.00**
5	**$7,611.40**

Ref #17	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1-1/4"), (433 SY)**	
	Awd	$13.00	$5,629.00
	2	$9.00	$3,897.00
	3	$17.32	$7,499.56
	4	$20.00	$8,660.00
	5	$29.00	$12,557.00
Ref #18	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (120 CY)**	
	Awd	$290.00	$34,800.00
	2	$225.00	$27,000.00
	3	$352.20	$42,264.00
	4	$275.00	$33,000.00
	5	$340.00	$40,800.00
Ref #19	**304E20000**	**AGGREGATE BASE, (94 CY)**	
	Awd	$120.00	$11,280.00
	2	$125.00	$11,750.00
	3	$93.03	$8,744.82
	4	$90.00	$8,460.00
	5	$110.00	$10,340.00
Ref #20	**407E20000**	**NON-TRACKING TACK COAT, (123 GAL)**	
	Awd	$4.00	$492.00
	2	$5.00	$615.00
	3	$4.62	$568.26
	4	$4.00	$492.00
	5	$3.50	$430.50
Ref #21	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (33 CY)**	
	Awd	$335.00	$11,055.00
	2	$340.00	$11,220.00
	3	$577.38	$19,053.54
	4	$550.00	$18,150.00
	5	$625.00	$20,625.00
Ref #22	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (25 CY)**	
	Awd	$315.00	$7,875.00
	2	$280.00	$7,000.00
	3	$363.75	$9,093.75
	4	$550.00	$13,750.00
	5	$500.00	$12,500.00

Section 3 - PAVEMENT - Totals

Awd	**$71,131.00**
2	**$61,482.00**
3	**$87,223.93**
4	**$82,512.00**
5	**$97,252.50**

Ref #23	**621E00100**	**RPM, (16 EACH)**	
	Awd	$210.00	$3,360.00
	2	$175.00	$2,800.00
	3	$202.08	$3,233.28
	4	$175.00	$2,800.00
	5	$175.00	$2,800.00
Ref #24	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (16 EACH)**	
	Awd	$20.00	$320.00
	2	$60.00	$960.00
	3	$23.10	$369.60
	4	$10.00	$160.00
	5	$15.00	$240.00
Ref #25	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (7 EACH)**	
	Awd	$10.00	$70.00
	2	$10.00	$70.00
	3	$46.19	$323.33
	4	$10.00	$70.00
	5	$10.00	$70.00
Ref #26	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (15 FT)**	
	Awd	$25.00	$375.00
	2	$25.00	$375.00
	3	$17.32	$259.80
	4	$25.00	$375.00
	5	$25.00	$375.00
Ref #27	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$500.00	$1,000.00
	3	$98.16	$196.32
	4	$85.00	$170.00
	5	$85.00	$170.00
Ref #28	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$150.00	$150.00
	3	$17.32	$17.32
	4	$15.00	$15.00
	5	$15.00	$15.00
Ref #29	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$38,000.00	$4,560.00
	2	$20,000.00	$2,400.00
	3	$22,887.50	$2,746.50
	4	$19,820.00	$2,378.40
	5	$19,820.00	$2,378.40

Ref #30	**646E10200**	**CENTER LINE, (0.12 MILE)**	
	Awd	$41,000.00	$4,920.00
	2	$28,000.00	$3,360.00
	3	$32,333.50	$3,880.02
	4	$28,000.00	$3,360.00
	5	$28,000.00	$3,360.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$13,830.00**
2	**$11,115.00**
3	**$11,026.17**
4	**$9,328.40**
5	**$9,408.40**

Ref #31	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,600.00	$5,200.00
	3	$3,094.78	$6,189.56
	4	$2,680.00	$5,360.00
	5	$2,300.00	$4,600.00
Ref #32	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (7 EACH)**	
	Awd	$25.00	$175.00
	2	$10.00	$70.00
	3	$30.02	$210.14
	4	$40.00	$280.00
	5	$12.00	$84.00
Ref #33	**614E13360**	**OBJECT MARKER, TWO WAY, (7 EACH)**	
	Awd	$35.00	$245.00
	2	$45.00	$315.00
	3	$34.64	$242.48
	4	$44.00	$308.00
	5	$15.00	$105.00
Ref #34	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.12 MILE)**	
	Awd	$6,500.00	$780.00
	2	$6,300.00	$756.00
	3	$7,217.25	$866.07
	4	$6,250.00	$750.00
	5	$6,250.00	$750.00
Ref #35	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.17 MILE)**	
	Awd	$13,000.00	$2,210.00
	2	$12,300.00	$2,091.00
	3	$14,145.88	$2,404.80
	4	$12,250.00	$2,082.50
	5	$12,250.00	$2,082.50
Ref #36	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.12 MILE)**	
	Awd	$6,700.00	$804.00
	2	$6,400.00	$768.00
	3	$7,390.50	$886.86
	4	$6,400.00	$768.00
	5	$6,400.00	$768.00

Ref #37	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (24 FT)**	
	Awd	$20.00	$480.00
	2	$14.00	$336.00
	3	$16.17	$388.08
	4	$14.00	$336.00
	5	$14.00	$336.00
Ref #38	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,000.00	$2,000.00
	3	$3,583.09	$3,583.09
	4	$6,000.00	$6,000.00
	5	$6,500.00	$6,500.00
Ref #39	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (48 SY)**	
	Awd	$75.00	$3,600.00
	2	$215.00	$10,320.00
	3	$136.50	$6,552.00
	4	$125.00	$6,000.00
	5	$90.00	$4,320.00
Ref #40	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$10.00	$50.00
	2	$2.00	$10.00
	3	$1.15	$5.75
	4	$1.00	$5.00
	5	$30.00	$150.00
Ref #41	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (280 FT)**	
	Awd	$18.00	$5,040.00
	2	$24.00	$6,720.00
	3	$31.27	$8,755.60
	4	$21.00	$5,880.00
	5	$40.00	$11,200.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$21,384.00**
2	**$28,586.00**
3	**$30,084.43**
4	**$27,769.50**
5	**$30,895.50**

Ref #42	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (713 CY)**	
	Awd	$35.00	$24,955.00
	2	$72.00	$51,336.00
	3	$11.43	$8,149.59
	4	$40.00	$28,520.00
	5	$28.00	$19,964.00
Ref #43	**507E00201**	**STEEL PILES HP12X53, FURNISHED, AS PER PLAN, (1590 FT)**	
	Awd	$41.00	$65,190.00
	2	$42.00	$66,780.00
	3	$41.32	$65,698.80
	4	$40.00	$63,600.00
	5	$42.00	$66,780.00

Ref #44	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (39 CY)**	
	Awd	$400.00	$15,600.00
	2	$325.00	$12,675.00
	3	$478.52	$18,662.28
	4	$400.00	$15,600.00
	5	$450.00	$17,550.00
Ref #45	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (127 CY)**	
	Awd	$100.00	$12,700.00
	2	$90.00	$11,430.00
	3	$181.16	$23,007.32
	4	$80.00	$10,160.00
	5	$175.00	$22,225.00
Ref #46	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (262 FT)**	
	Awd	$10.00	$2,620.00
	2	$8.00	$2,096.00
	3	$13.33	$3,492.46
	4	$12.00	$3,144.00
	5	$5.00	$1,310.00
Ref #47	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (9 FT)**	
	Awd	$20.00	$180.00
	2	$25.00	$225.00
	3	$16.80	$151.20
	4	$30.00	$270.00
	5	$35.00	$315.00
Ref #48	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (921 FT)**	
	Awd	$50.00	$46,050.00
	2	$35.00	$32,235.00
	3	$56.71	$52,229.91
	4	$40.00	$36,840.00
	5	$55.00	$50,655.00
Ref #49	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (424 FT)**	
	Awd	$70.00	$29,680.00
	2	$75.00	$31,800.00
	3	$107.59	$45,618.16
	4	$55.00	$23,320.00
	5	$80.00	$33,920.00
Ref #50	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (1976 SF)**	
	Awd	$21.00	$41,496.00
	2	$24.00	$47,424.00
	3	$26.78	$52,917.28
	4	$25.00	$49,400.00
	5	$30.00	$59,280.00
Ref #51	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$500.00	$500.00
	3	$318.42	$318.42
	4	$300.00	$300.00
	5	$300.00	$300.00

Section 6 - RETAINING WALLS (RW1009680) - Totals

Awd	**$238,871.00**
2	**$256,501.00**
3	**$270,245.42**
4	**$231,154.00**
5	**$272,299.00**

Ref #52	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,500.00	$6,500.00
	3	$7,044.08	$7,044.08
	4	$6,000.00	$6,000.00
	5	$3,700.00	$3,700.00
Ref #53	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$23,500.00	$23,500.00
	3	$16,166.74	$16,166.74
	4	$55,000.00	$55,000.00
	5	$41,000.00	$41,000.00
Ref #54	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,000.00	$1,000.00
	3	$1,500.00	$1,500.00
	4	$8,000.00	$8,000.00
	5	$6,000.00	$6,000.00
Ref #55	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$17,000.00	$17,000.00
	3	$10,000.00	$10,000.00
	4	$23,750.00	$23,750.00
	5	$20,000.00	$20,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$58,500.00**
2	**$48,000.00**
3	**$34,710.82**
4	**$92,750.00**
5	**$70,700.00**